NAME OF
WORK:- ’

Description and Rates of lems based of Composite Schedule of Rates

PROVISION FOR DRAINAGE SCHEME AT VILLAGE NARAI

DAKHAN TALUKA KHAIRPUR

BILL OF QUANTITIES

Part- I Surface Drains

SH#

Quantity

Description of item to be executed as site

Rate

Unit

Amount

I

60.50

Dismantling cement concrete plain R- 1:2:4
(CSINo. 19 (c) P-11)

3327.50

P%Cft

2,013

975.00

Earth work in ashes sand soil silt clearence
under lead up to 50 ' ft (CSINo: 1 (a) P-1

1134.38

P%0cft

1,106

6102.00

Excavation in foundation of building bridges
soft soil refelling around the structure with
excavated earth watering ramming lead upto
one chain and lift upto 5ft: in ordinary soil.
(CSI No. 18 P-04)

3176.25

P%0cft

19,381

Cement concrete plain including placing
compacting finishing and curing complete
including screening and washing stone
aggregate without shuttering. (CSI No. 4 P-14)

1289.25

a) Ratio 1:4:8

11288.75

P%Cft

145,540

50.00

b) Ratio 1:2:4

14429.25

P%Cft

7,218

3442.50

Pacca brick work in foundation and plinth in
cement sand mortar Ratio: 1:6 (CSINo. 4 (c)
P-19) Ratio 1:6

11948.36

P%Cft

411,322

Construction of standard of open drains cunette
block of cement concrete in situ to the design
profile i/c cost of mould as per drawing i/c appling
floating coat of cement 1/32" inch thick to exposed
face finished smooth curing etc complete. (As per
detail drawing). (PHSINo: 1 P-58)

1350.00

a) T-1

94.00

P.rft

126,900

630.00

b) T-II

174.00

P.rft

109,620

67.94

RCC works in roof slabs, beams, columns raft
lintel & other structural members laid in situ or
precost laid in position completed in all respect.
(CSINo:6(a) P-15).

337.00

P.cft

22,896

-

2.427

Fabrication of Mild Steel reinforcement for
cement concrete i/c cutting bending laying in
position making joints & fastening i/c cost of
binding wire also i/c removal of rust from bars.
(Using Tar Bars) (CSI No.8 (a) P-16).

5001.70

P.cwt

12,138

Cont P-2




