
,~AMEOF
WORK:-

CONSTRUCTION OF COMPOUND WALL AROUND WATER WORKS PHASE - V
MOHALLA SHAHEED ABAD KHAIRPUR

BILL OF QUANTITIES

Description and Rates oflems based of Composite Schedule of Rates

S.# Quantity Description of item to be executed as site Rate Unit Amount

I 6397.80 Excavation in foundation of building bridges soft soil 3176.25 P%Ocft 20,321
refelling around the structure with excavated earth watering
ramming lead upto one chain and lift upto 5ft: in ordinary
soil. (CSI No. 18 P-04)

2 1989.00 Cement concrete brick or stone ballast I 1/2" gauge Ratio: 8694.16 P%cft 172,927

1:5: 10 (CSI No. 04 (b) P-14)

3 5940.00 Pacca brick work in foundation and plinth in cement sand 11948.36 P%cft 709,733

mortar Ratio: 1:6 (CSI No.4 © P-24)

4 885.50 RCC works in roof slabs, beams, columns raft lintel & other 337 P.cft 298,414
structural members laid in situ or precost laid in position
completed in all respect. (CSI No: 6 (a) P- 15 ).

5 35.58 Fabrication of Mild Steel reinforcement for cement concrete 5001.7 P.cwt 177,950
i/c cutting bending laying in position making joints &
fastening ilc cost of binding wire also ilc removal of rust
from bars. (Using Tar Bars) (CSI No.8 (a) P-16).

6 2895.75 Pacca brick work in other then budling structure ilc strict 12346.65 P%cft 357,528
joints up to 20' height 1:6 (CSI No.4 © P-23)

7 13662.00 Cement plaster (I ;4) upto 20' ft height (1/2" thick) (CSt No: 2283.93 P%sft 312,031
II P-58

8 192.00 Making and fixing steet grated door with locking arrangment 726.72 P.sft 139,530
andgle iron frame 2"x 2" x 3/8" and 3/4" sq bars 4" center to
center CSI No: 24 -P-91

9 13662.00 White wash ( two coat) ( CSI No: 26 P-53 425.84 P%sft 58,178
10 13662.00 Colour wash ( two coat) ( CSI No: 25 - P-53) 859.90 P%sft 117,480
11 384.00 Painting new surface preparing and painting ground bars 1270.83 P%sft 4,880

gates of iron bars, grating, railing ilc standard braces etc.
(CSI NO: 5 (d) P-69)

TOTAL 2,368,972

ABSTRACT

Compound Wall

____ % Above I Below on the rates of CSR

Amount to be Added I Deducted on the Total

2,368,972 1-Rs

Rs

TOTAL Rs
Total Amount in words -----------------------

CERTIFICATE
Any error or omission in the description of items of works rates origional
schedule will be coorect , Accoordingly in the insturction ofthe Administrator
ICMO . Municipal Committee Khairpur

2 No premium will be allowed on non schedule items

3 The work to be carried out as per PWD I PHE specfication approval rates

CONTRACTOR MUNICIPAL ENGINEER
Municipal Committee

KHAfRPUR


