NAME OF CONSTRUCTION OF COMPOUND WALL AROUND WATER WORKS PHASE - V
WORK:- MOHALLA SHAHEED ABAD KHAIRPUR

- -

BILL OF QUANTITIES

Description and Rates of lems based of Composite Schedule of Rates

S.# | Quantity Description of item to be executed as site Rate Unit Amount
1 6397.80 |Excavation in foundation of building bridges soft soil 3176.25 | P%O0cft 20,321
refelling around the structure with excavated earth watering ‘
ramming lead upto one chain and lift upto 5ft: in ordinary
soil. (CSI No. 18 P-04)
2 1989.00 |Cement concrete brick or stone ballast 1 1/2" gauge Ratio: 8694.16 | P%cft 172,927
1:5:10 (CSINo.04 (b) P-14)
3 5940.00 [Pacca brick work in foundation and plinth in cement sand 11948.36 | P%cft 709,733
mortar Ratio: 1:6 (CSI No. 4 © P-24)
4 885.50 |RCC works in roof slabs, beams, columns raft lintel & other 337 P.cft 298,414
structural members laid in situ or precost laid in position
completed in all respect. (CSI No: 6 (a) P-15).
5 35.58 |Fabrication of Mild Steel reinforcement for cement concrete 5001.7 P.cwt 177,950
i/c cutting bending laying in position making joints &
fastening i/c cost of binding wire also i/c removal of rust
from bars. (Using Tar Bars) (CSI No.8 (a) P-16).
6 2895.75 [Pacca brick work in other then budling structure i/c strict 12346.65 | P%cft 357,528
joints up to 20' height 1:6 (CSINo. 4 © P-23)
7 13662.00 [Cement plaster (1;4) upto 20' ft height (1/2" thick) (CSI No: 2283.93 | P%sft 312,031
11 P-58
8 192.00 |Making and fixing steet grated door with locking arrangment | 726.72 P.sft 139,530
andgle iron frame 2"x 2" x 3/8" and 3/4" sq bars 4" center to
center CSI No: 24 -P-91
9 13662.00 | White wash ( two coat ) ( CSI No: 26 P-53 425.84 | P%sft 58,178
10 | 13662.00 |Colour wash ( two coat ) ( CSI No: 25 - P-53) 859.90 P%sft 117,480
11 384.00 [Painting new surface preparing and painting ground bars 1270.83 | P%sft 4,880
gates of iron bars, grating, railing i/c standard braces etc.
(CSINO: 5(d) P-69)
TOTAL| 2,368,972
ABSTRACT
1 Compound Wall Rs 2,368,972 /-
% Above / Below on the rates of CSR Rs -
Amount to be Added / Deducted on the Total
TOTAL Rs
Total Amount in words
CERTIFICATE
1 Any error or omission in the description of items of works rates origional
schedule will be coorect , Accoordingly in the insturction of the Administrator
/CMO . Municipal Committee Khairpur
2 No premium will be allowed on non schedule items
3 The work to be carried out as per PWD / PHE specfication approval rates
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