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NAME OF
WORK:-

PROVISION FOR DRAINAGE SCHEME AT VILLAGE NARAI
DAKHAN TALUKA KHAIRPUR

BILL OF QUANTITIES

Description and Rates of Iems based of Composite Schedule of Rates

Part- I Surface Drains

S.# Quantity Description of item to be executed as site Rate Unit Amount
1 60.50 Dismantling cement concrete plain R- 1:2:4 3327.50 P%Cft 2,013

(CSINo.19(c)P-ll)

2 975.00 Earth work in ashes sand soil silt clearence 1134.38 P%Ocft 1,106
under lead up to 50 ' ft (CSI No: 1 (a) P- 1

3 6102.00 Excavation in foundation of building bridges 3176.25 P%Ocft 19,381
soft soil refelling around the structure with
excavated earth watering ramming lead upto
one chain and lift upto 5ft: in ordinary soil.
(CSI No. 18 P-04)

4 Cement concrete plain including placing
compacting finishing and curing complete
including screening and washing stone
aggregate without shuttering. (CSI No.4 P-14)

1289.25 a) Ratio 1:4:8 11288.75 P%Cft 145,540

50.00 b) Ratio 1:2:4 14429.25 P%Cft 7,215
5 3442.50 Pacca brick work in foundation and plinth in 11948.36 P%Cft 411,322

cement sand mortar Ratio: 1:6 (CSI No.4 (c)
P-19) Ratio 1:6

6 Constructionof standard of open drains cunette
block of cement concrete in situ to the design
profile i/c cost of mould as per drawing i/c appling
floating coat of cement 1132"inch thick to exposed
face finished smooth curing etc complete. (As per
detail drawing). (PHSINo: 1 P-58)

1350.00 a) T-I 94.00 P.rft 126,900
630.00 b) T-II ,

174.00 P.rft 109,620
7 67.94 RCC works in roof slabs, beams, columns raft 337.00 P.cft 22,896

lintel & other structural members laid in situ or
precost laid in position completed in all respect.
(CSI No: 6 (a) P- 15 ).

8 2.427 Fabrication of Mild Steel reinforcement for 5001.70 P.cwt 12,139
cement concrete i/c cutting bending laying in
position making joints & fastening i/c cost of
binding wire also i/c removal of rust from bars.
(Using Tar Bars) (CSI No.8 (a) P-16).
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