) Flange Adopter P-N 10

4 a) 3" dia Each
10 For Sliuce Valave '
' 4 a) 4" dia . Each
2 b) 6 dia Each
11 Supplying and fixing CI Sluice valve heavy pattern test

test pressure 21. Kg / Sq c.m or 300 ft /sq inch )
imported (PHSI No 2 P-11)

1 a) 6" dia Each

2 b) 4" dia Each

2 c) 3" dia Each

TOTAL
Part-_VII _Provision for Cable Wire
S# | Quantity Description of item to be executed as site Rate Unit Amount
1 114.0 Providing and laying main or sub main PVC insulated and 2495.00 P.meter 284,430
PVC sheeted with 3.50 core copper conductor ( 600 / 1000
volts size 25 mm (ESCI No: 4 P-150) ' '
TOTAL 284,430] ¥
Abstract Of Cost
[ S.# Name of Work / Sched Item N/Scheduled Total | i
P-1 Tube Wells 4 Nos Rs 5,54,367/- Rs _Rs . - '_
P-11 P-Machinery i/c Rs _#x#xx _Rs ___ Rs .
Interconnectios 4 Nos Sets  Rs 1,43,397/- Rs _Rs
P-11I Delivery Main 8" dia Rs 39,24,001/- Rs Rs
P-Iv- Pump House (8x8" Rs 1,58,667/-  Rg #**% %x Rs 1,58,667/- »
P-v Staff Hutt 1 No Rs 2,79,987/-  Rs ###xx Rs 2,79,987/- »
P-vI Re Making of Road Rs 3,86,094/- Rg #*#%#x% Rs 3,86,094/-
P-VII  Distt: System 6"x4"x3"dia Rs 30,92,502/-- Rs Rs
P-VIII  Provision of Cable Rs 2.84.430/- Rg *%* %% Rs 2.84.430/-
TOTAL Rs 88,23445/. Rs Rs

% Above / Below on the rates of CSR o
Amount to be Added / Deducted on the Total R

Total Amount in words

CERTIFICATE

1 Any error or omission in the description of items of works rates origional schedule will be

coorect , Accoordingly in the insturction of the Administrator /CMO . Municipal Committee
Khairpur

2 No premium will be allowed on non schedule items
3 The work to be carried out as per PWD / PHE specfication, approval rates worki

Z estimate

g
CONTRACTOR MUNICIPAL ENGINEER

Municipal Committee
KHAIRPUR




