

NOTICE INVITING TENDER (N.I.T)

PDMI&E Cell of Culture, Tourism & Antiquities Department, Government of Sindh, invites sealed tenders for **ADP 79 Research, Consolidation and Printing of History of Sindh**, well established, experienced and reputed firms having technical experience & possessing their SRB, GST & NTN's where applicable for the following items / services for the financial year 2015-16 as per provision of SPBRA Rule 2010 (Amended 2013) Single Stage One Envelope Procedure.

Tender No. 111/2016 due on 07.05.2016

1. Printing, Publication of Books
2. Translation (Sindhi into English, English into Sindhi)

TERMS & CONDITIONS FOR SR. # (1):

1. The interested firm/company can purchase the set of tender document from the Office of Assistant Director/DDO PDMI&E Cell of Culture, Tourism & Antiquities Department, Directorate General of Culture Office Block 76/A, Pak Secretariat, Opp: MPA Hostel - Karachi from the date of hoisting on authority's website i.e. SPBRA upto 06.06.2016 against payment of tender fee of Rs. 1000/= (Non - refundable) for each tender in shape of pay order in favor of Assistant Director, PDMI&E Cell, CT & AD Government of Sindh.
2. Tender documents duly filled in and supported with required documents should be dropped in the tender box kept in the Office of the Assistant Director, PDMI&E Cell (CT&AD on 07.06.2016 till 03:00 pm which shall be opened on the same date at 04.00 pm in the presence of participating bidder(s) or their authorized representatives who wish to attend.
3. Rate quoted must be inclusive of all prevalent taxes.
4. Eligibility conditions are as per Sindh PPRA Rules, 2010 (Amended 2013) for tender participants are as under:
 - a). Company profile (a. Audit Copy (last 3 years) Certified by Government Financial Institutional acknowledged Chartered Accountant, b. Financial Status (Bank Statement) & Documentary proof exhibiting the firms strength & filed expertise. (c. relevant experience)
 - b). Registration with Income Tax Department (NTN) Certificate.
 - c). Registration with Sales Tax Department (GST) Certificate.
 - d). Undertaking on affidavit, that firm is not involved in any litigation or has not abandoned any work in any department.
5. The bidders should submit earnest money @ 2.5% of the bid amount, in shape of pay order in favor of PDMI&E Cell, cash/cheque will not be considered.
6. No tenders shall be issued on the date of opening.
7. In case the tender is not opened on the scheduled date due to any unavoidable circumstances, then the same shall be opened on next working day.
8. Tender notice is also available at Sindh PPRA Website (pprasindh.gov.pk).
9. The procuring committee reserves the right to reject all or any bid subject to the relevant provision of SPBRA Rules 2010 (Amended 2013).
10. For further assistance, please contact Account Officer 021-99206378 during office hours.

TERMS & CONDITIONS FOR SR. # (2):

1. The translator must have knowledge of the English & Sindhi Languages and absolute based information about History will be considered.
2. Multiple books have been translated into any language and also supply one book of those.
3. The Competent Authority (History of Sindh) is also required to complete the work of translation within a time.
4. The translator will provide the task / photocopy of books/scripts.
5. The translator will have to present their work staged to department and department will be asked to new work after satisfied from first task.
6. In case if the provided work of Translator is not satisfied, then department reserves the right to stop the work.
7. Translators work will be paid after reading the review committee, which is constituted by this department.
8. In case the Competent Authority (History of Sindh) had used the Translation work of the Translator in their next upcoming articles, then the competent authority must not have any objection to the Translator.
9. Prices of different books, pages sizes & languages will be fixed in front of translators.

ZULFIQAR ALI PANHWAR
ASSISTANT DIRECTOR, PDMI & E CELL
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
GOVERNMENT OF SINDH




To,

The Director (Advertisement),
Information & Archives Department,
Government of Sindh,
Karachi.

SUBJECT: PUBLICATION OF NOTICE INVITING TENDER FOR SCHEME
"ADP 79 RESEARCH, CONSOLIDATION AND PRINTING OF
HISTORY OF SINDH".

I am directed to enclose herewith Seven (7) copies of tender notice of Culture,
Tourism & Antiquities Department.

You are requested to publish the same in Three (3) leading newspapers
i.e. (Dawn, Jang & Kawish).


(ZULFIQAR ALI PANHWAR)
Assistant Director
PDMI & E Cell

C.C to:

1. P.S to Minister, for Culture, Tourism Department, Government of Sindh, Karachi
2. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
3. The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi for hoist on SPBRA website.
4. P.A to Director PDMI&E Cell, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

No. SO(G)/CT&AD/7-5/2015(PT-III): With the approval of competent authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010, a Redressal Committee to address the grievances and settlement of disputes, a committee is hereby constituted. The member of the Committee are as follows.

- | | |
|---|------------------|
| 1. Mr. Manzoor Ahmed Kanasro,
Director General,
Culture, Tourism & Antiquities Department. | Chairman |
| 2. Engr. Zafar Iqbal,
Executive Engineer (S.C.U.G),
Local Govt. Government of Sindh. | Member |
| 3. Representative of AG Office/DAO,
Office of the Accountant General Sindh,
Karachi. | Member |
| 4. Noor Ahmed Memon,
Chairman, Sindhica Academy,
B-24, National Auto Plaza,
Marston Road, Karachi. | Member |
| 5. Mr. Assistant Director Culture (Admin),
Director General Culture Sindh,
Culture, Tourism & Antiquities Department. | Member/Secretary |

Terms of Reference:

- To act as per procedure of SPPRA rule.
- Address the complaints of bidders.
- Prohibit or annul the process of procurement.
- Perform any other function ancillary and incidental related to complaints.

-DR. NIAZ ALI ABBASI-
Secretary to Government of Sindh

NO:SO(G)/CT&AD/7-5/2015(PT-III):

Karachi dated: 10th March, 2015

A copy is forwarded for information and necessary action, to:-

- Accounts General, Sindh Karachi.
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh Karachi.
- PS to Secretary, Local Department, Government of Sindh.
- PS to Director General Culture / Managing Director STDC / Director PITHM / Special Secretary Antiquities.
- PS to Managing Director, SPPRA, Government of Sindh, Karachi.
- PA to Additional Secretary (Admin) Culture, Tourism & Antiquities Department, Government of Sindh,
- Officer concerned.
- Notification File.

(R.A. BUGTI) 10/3/2015



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO.SO(G)CT&AD/7-5/2014(PT-III): In supersession of this Department's Notifications of even number, dated 15-10-2015 and with the approval of Competent Authority, a Procurement Committee comprising of the following at Planning, Development, Monitoring, Implementation & Evaluation (PDMI& E Cell) of this department is hereby constituted for the ADP schemes / projects and Regular Budget of Culture, Archaeology, Tourism and Antiquities Wing under Rule-7 of Sindh Public Procurement Rules 2010 with immediate effect:-

- | | |
|--|--------------------|
| 1. Mr. Roshan Ali Kanasro,
Director, PDMI&E Cell,
Culture, Tourism & Antiquities Department | Chairman |
| 2. Mr. Qasim Ali Qasim,
Director,
Archaeology & Museum, Sindh,
Culture, Tourism & Antiquities Department. | Member |
| 3. Engr. Zafar Iqbal,
Executive Engineer (S.C.U.G),
Local Govt. Government of Sindh. | Member |
| 4. Mr. Altaf Hussain Memon,
Section Officer, Information and Archives Deptt.
Govt. of Sindh, Karachi | Member |
| 5. Mr. Riaz Ali Bhutto,
Executive Engineer, PDMI& E Cell, Karachi | Member / Secretary |

TERMS OF REFERENCE:-

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in SPP Rules 45.
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

-DR. NIAZ ALI ABBASI-
Secretary to Govt. of Sindh

NO.SO(G)CT&AD/7-5/2014(PT-III)

Karachi, dated the 24th November, 2015

A copy is forwarded for information and necessary action to:-

- The Additional Chief Secretary (Dev), P&D Department, Govt. of Sindh, Karachi.
- The Managing Director, SPPRA, Govt. of Sindh, Karachi
- The Secretary, Finance Department, Govt. of Sindh, Karachi.
- The Secretary, Local Govt. Department, Govt. of Sindh, Karachi.
- The Secretary, Information & Archives Department, Govt. of Sindh, Karachi.
- The Director General (Culture), Sindh, Karachi.
- The Accountant General, Sindh, Karachi
- The Director, PDMI& E Cell, Karachi.
- PS to Hon'ble Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
- Officer concerned.
- Notification file.

(R.A. BUGTI) 24/11/15
SECTION OFFICER (GEN)
For Secretary to Govt. of Sindh

GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

SO(G)CT&AD/7-5/14(Pt-III): In partial modification of this department's notification of even number dated 24-11-2015, Mr. Muhammad Tanveer Executive Engineer (BS18) is hereby nominated as Member/ Secretary of Procurement Committee in PDMI & E Cell Karachi with immediate effect replacing Mr. Riaz Ali Bhutto.

DR. NIAZ ALI ABBASI
Secretary to Government of Sindh

SO(G)CT&AD/7-5/14(Pt-III) Karachi dated the 28th January, 2016.

A copy is forwarded for information to:-

1. The Additional Chief Secretary (Dev), P&D Department, Govt of Sindh
2. The Managing Director, SPPRA Govt of Sindh Karachi
3. The Secretary, finance Department, Govt of Sindh Karachi
4. The Secretary, Local Govt. Department, Govt of Sindh
5. The Secretary, information & Archives Department, Govt of Sindh,
6. The Director, PDMI & E CELL
7. The Accountant General Sindh Karachi.
8. The Director General Culture, Sindh Karachi.
9. PS to Hon'ble minister Culture & Tourism
10. PS to Secretary culture, Tourism & Antiquities Department, Govt of Sindh

11. Officer concerned

12. Notification


(R.A. BUGTI)
Section Officer (General)
For Secretary to Govt. of Sindh



No. DIR/PDMI&E Cell/CT&AD/PP/2015-16/912
GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
PLANNING, DEVELOPMENT, MONITORING,
IMPLEMENTATION & EVALUATION CELL,
PAK SECRETARIAT BLOCK NO. 76-A,
Karachi dated: 25th January, 2016

To,

The Manager (ENF-II),
SPPRA, Government of Sindh,
Karachi.


SUBJECT: REVISED PROCUREMENT PLAN

In continuation of this office letter No. DIR/PDMI&E Cell/CT&AD/Procurement/2015/766 dated 26th November 2015 (copy attached) I am directed to enclose herewith Revised Procurement Plan (consist of 6 pages) for the financial year 2015-16 due to some technical issues for betterment of work progress etc.

It is therefore requested that Revised Procurement Plan for the financial year 2015-16 may be hoisted on the website of SPPRA as required under rule 11(0).

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Copy to Member (All) Procurement Committee.
3. Copy for Display on Notice Board.


(MUNTAZ ALI)
Muntaz Ali
Chief Director
Planning, Dev. Monitoring & Imp. Cell
Culture, Tourism & Antiquities Dept.
Government of Sindh



Sr. No.	Description of Project	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Expenditure Total (Rs)			Funds Allocation			Source of Funds (ADP/Non ADP)	Project Method	Timing of Procurement				Remarks	
				Cap	Rev	Total	Cap	Rev	Total			1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
1781	Establishment of cell for scientific investigation and Rehabilitation of Traditional Murals (Other paintings)	---	---	35,141	22,466	5,852	28,318	---	---	---	ADP	Single Stage	1st	---	---	---	---
1853	Construction of Site Museum & Upgradation and promotion of visitors facilities at Makli.	---	---	55,534	48,837	2,422	28,299	---	---	---	ADP	Single Stage	1st	---	---	---	---
2093	Conservation and Restoration of Old Mubarakani Building	---	---	56,041	12,161	11,435	28,590	---	---	---	ADP	Single Stage	1st	---	---	---	---
2299	Preservation & Restoration of Historical Towns and Villages in South (Mirpur, Tharparkar, Umerkot, Makli, Sukkur, Dadu, T.M Khan, S.B.A)	---	---	199,786	15,000	7,940	22,940	---	---	---	ADP	Single Stage	1st	---	---	---	---
23103	Conservation & Rehabilitation of Hyderabad Pucca Fort.	---	---	412,840	30,240	5,760	36,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
24104	Construction / Improvement of Facilities at Keenjhar Lake Thana	---	---	51,468	4,745	3,099	7,844	---	---	---	ADP	Single Stage	1st	---	---	---	---
25105	Establishment of Kharipur State Museum	---	---	55,688	12,875	9,004	21,879	---	---	---	ADP	Single Stage	1st	---	---	---	---
26106	Construction of Culture, Tourism & Antiquities Complex at Karachi. (Phase-I)	---	---	450,000	112,500	0,000	112,500	---	---	---	ADP	Single Stage	1st	---	---	---	---
27207	Restoration of Vehicle of Madar-e-Milkiya Fatima Jinnah	---	---	30,000	0	7,500	7,500	---	---	---	ADP	Single Stage	1st	---	---	---	---
28108	Reconstruction of Tomb of Gen. Hosh Mohammad Sheedi at Imt Larkana	---	---	20,000	18,000	0,000	10,000	---	---	---	ADP	Single Stage	2nd	---	---	---	---
28109	Renovation / extension of Santara	---	---	40,000	10,000	0,000	10,000	---	---	---	ADP	Single Stage	3rd	---	---	---	---
875	Protection, Preservation, Promotion and Development of World Heritage Site of Makli Hill	---	---	471,882	30,000	5,000	35,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
876	Protection, Preservation, Promotion and Development of Tharohare Site at Chaur, District Tharparkar	---	---	253,006	15,000	0,000	15,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1070	Documentation of Monuments and Archaeological Sites in Lower Sindh Districts (F.C.II) Thana, Badin, Mirpurkhas, T.M Khan, Tharparkar, T.A Var, Sanghar & Umerkot)	---	---	36,306	0,000	9,000	9,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1178	Conservation of Heritage Buildings of Press Clubs of Karachi, Tharparkar and other Press Clubs in historical buildings	---	---	22,124	15,796	0,000	15,796	---	---	---	ADP	Single Stage	1st	---	---	---	---
1279	Research, Compilation, Consolidation and Printing of History of Sindh	---	---	51,813	0,000	15,000	15,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1381	Sindh Cultural Village Karachi	---	---	31,344	22,341	1,000	23,341	---	---	---	ADP	Single Stage	1st	---	---	---	---
1456	Establishment of Museums, Improvement / Renovation of existing Motels/Resorts in Sindh at Sehwan, Thatta including Umerkot	---	---	183,611	12,795	0,000	12,795	---	---	---	ADP	Single Stage	3rd	---	---	---	---
1587	Establishment of Tourist Information Centers at Divisional Headquarters in Sindh	---	---	34,130	0,000	21,130	21,130	---	---	---	ADP	Single Stage	1st	---	---	---	---
1688	Construction of Resorts at Bagar Lake	---	---	47,016	26,735	9,781	36,516	---	---	---	ADP	Single Stage	1st	---	---	---	---

Sr. No.	Description of Project	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Expenditure Total (Rs)			Funds Allocation			Source of Funds (ADP/Non ADP)	Project Method	Timing of Procurement				Remarks	
				Cap	Rev	Total	Cap	Rev	Total			1st Qtr	2nd Qtr	3rd Qtr	4th Qtr		
1781	Establishment of cell for scientific investigation and Rehabilitation of Traditional Murals (Other paintings)	---	---	35,141	22,466	5,852	28,318	---	---	---	ADP	Single Stage	1st	---	---	---	---
1853	Construction of Site Museum & Upgradation and promotion of visitors facilities at Makli.	---	---	55,534	48,837	2,422	28,299	---	---	---	ADP	Single Stage	1st	---	---	---	---
2093	Conservation and Restoration of Old Mubarakani Building	---	---	56,041	12,161	11,435	28,590	---	---	---	ADP	Single Stage	1st	---	---	---	---
2299	Preservation & Restoration of Historical Towns and Villages in South (Mirpur, Tharparkar, Umerkot, Makli, Sukkur, Dadu, T.M Khan, S.B.A)	---	---	199,786	15,000	7,940	22,940	---	---	---	ADP	Single Stage	1st	---	---	---	---
23103	Conservation & Rehabilitation of Hyderabad Pucca Fort.	---	---	412,840	30,240	5,760	36,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
24104	Construction / Improvement of Facilities at Keenjhar Lake Thana	---	---	51,468	4,745	3,099	7,844	---	---	---	ADP	Single Stage	1st	---	---	---	---
25105	Establishment of Kharipur State Museum	---	---	55,688	12,875	9,004	21,879	---	---	---	ADP	Single Stage	1st	---	---	---	---
26106	Construction of Culture, Tourism & Antiquities Complex at Karachi. (Phase-I)	---	---	450,000	112,500	0,000	112,500	---	---	---	ADP	Single Stage	1st	---	---	---	---
27207	Restoration of Vehicle of Madar-e-Milkiya Fatima Jinnah	---	---	30,000	0	7,500	7,500	---	---	---	ADP	Single Stage	1st	---	---	---	---
28108	Reconstruction of Tomb of Gen. Hosh Mohammad Sheedi at Imt Larkana	---	---	20,000	18,000	0,000	10,000	---	---	---	ADP	Single Stage	2nd	---	---	---	---
28109	Renovation / extension of Santara	---	---	40,000	10,000	0,000	10,000	---	---	---	ADP	Single Stage	3rd	---	---	---	---
875	Protection, Preservation, Promotion and Development of World Heritage Site of Makli Hill	---	---	471,882	30,000	5,000	35,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
876	Protection, Preservation, Promotion and Development of Tharohare Site at Chaur, District Tharparkar	---	---	253,006	15,000	0,000	15,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1070	Documentation of Monuments and Archaeological Sites in Lower Sindh Districts (F.C.II) Thana, Badin, Mirpurkhas, T.M Khan, Tharparkar, T.A Var, Sanghar & Umerkot)	---	---	36,306	0,000	9,000	9,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1178	Conservation of Heritage Buildings of Press Clubs of Karachi, Tharparkar and other Press Clubs in historical buildings	---	---	22,124	15,796	0,000	15,796	---	---	---	ADP	Single Stage	1st	---	---	---	---
1279	Research, Compilation, Consolidation and Printing of History of Sindh	---	---	51,813	0,000	15,000	15,000	---	---	---	ADP	Single Stage	1st	---	---	---	---
1381	Sindh Cultural Village Karachi	---	---	31,344	22,341	1,000	23,341	---	---	---	ADP	Single Stage	1st	---	---	---	---
1456	Establishment of Museums, Improvement / Renovation of existing Motels/Resorts in Sindh at Sehwan, Thatta including Umerkot	---	---	183,611	12,795	0,000	12,795	---	---	---	ADP	Single Stage	3rd	---	---	---	---
1587	Establishment of Tourist Information Centers at Divisional Headquarters in Sindh	---	---	34,130	0,000	21,130	21,130	---	---	---	ADP	Single Stage	1st	---	---	---	---
1688	Construction of Resorts at Bagar Lake	---	---	47,016	26,735	9,781	36,516	---	---	---	ADP	Single Stage	1st	---	---	---	---

ANNUAL PROCUREMENT PLAN
 PLANNING, DEVELOPMENT, MONITORING, IMPLEMENTATION & EVALUATION CELL, CULTURE TOURISM
 & ANTIQUITIES DEPARTMENT, GOVERNMENT OF SINDH
 (WORKS, GOODS & SERVICES)
 FINANCIAL YEAR 2015-16

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks	
					Total	Cap.	Rev.			1st	2nd	3rd	4th		
										Qtr.	Qtr.	Qtr.	Qtr.		
156	Establishment of Cultural Complex at Rani Kot	---	---	38,941	26,600	6,841	31,441	ADP	Single Stage	1st	---	---	---	---	
157	Establishment of Museum at Kot Diji	---	---	38,827	25,513	6,841	32,354	ADP	Single Stage	1st	---	---	---	---	
158	Construction of Auditorium & Conference Hall at Liaquat Memorial Library Karachi (Revised)	---	---	142,906	27,823	27,823	55,646	ADP	Single Stage	1st	---	---	---	---	
485	Establishment of Cultural Complex and Model Library at New Karachi	---	---	160,468	0,430	4,089	4,519	ADP	Single Stage	1st	---	---	---	---	
526	Establishment of Abdul Aziz Public Library at Pano Akit	---	---	33,469	11,459	0,000	11,469	ADP	Single Stage	1st	---	---	---	---	
671	Promotion of Cultural Heritage of Sindh through Telecasts, Documentaries, Dramas, Music Schools and National & International Exchange Programs	---	---	59,320	0	5,000	5,000	ADP	Single Stage	1st	---	---	---	---	
703	Protection, Preservation and Promotion of Protected Archaeological Sites and Monuments in Sindh	---	---	333,860	15,620	19,380	35,000	ADP	Single Stage	1st	---	---	---	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks	
					Total	Cap.	Rev.			1st	2nd	3rd	4th		
										Qtr.	Qtr.	Qtr.	Qtr.		
32110	Preservation & conservation and Restoration of Building of Julefi High Public School	---	---	30,000	10,000	0,000	10,000	ADP	Single Stage	1st	---	---	---	---	
32111	Conservation of existing Building JMI Girls Secondary School	---	---	40,000	10,000	0,000	10,000	ADP	Single Stage	1st	---	---	---	---	
32112	Conservation / Restoration / Construction of Masjid Muhammad Bin Qasim Aree, District Sukkur	---	---	30,000	7,500	0,000	7,500	ADP	Single Stage	2nd	---	---	---	---	
32114	Re-Construction of Shah Abdul Latif Library Raiwindy	---	---	40,000	10,000	0,000	10,000	ADP	Single Stage	1st	---	---	---	---	
32115	Promotion of Tourism activities and Festivals in Sindh	---	---	30,000	0	7,500	7,500	ADP	Single Stage	1st	---	---	---	---	
32116	Interior & Extension Conservation & surface decoration of Khudhad Mosque, Dadi	---	---	40,000	10,000	0,000	10,000	ADP	Single Stage	1st	---	---	---	---	
32117	Missing allied facilities at Motel Nagarparkar	---	---	40,000	10,000	0,000	10,000	ADP	Single Stage	1st	---	---	---	---	
32118	Conversion of Zoo Garden into Natural Science Museum at Tando Muhammad Khan	---	---	5,000	3,000	2,000	5,000	ADP	Single Stage	1st	---	---	---	---	
32119	Establishment of Shahbaz Muhammad Banzar Bhuro Public Library at Taluka Carhi Khairu	---	---	14,000	8,500	0,000	8,500	ADP	Single Stage	1st	---	---	---	---	
32120	Preservation of Old Chief Court session Court Khairu	---	---	80,000	20,000	0,000	20,000	ADP	Single Stage	1st	---	---	---	---	

Deputy Director
 PMA & KELL
DEPUTY DIRECTOR
Culture Department
Government of Sindh
 Karachi

Sr. No.	Description of Project	Quantity (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds	Proposed Method	Timing of Procurement				Remarks
				Total	Cap	Rev			1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
51	Construction of Chowkundi Grave Yard compound Wall	---	4,500	4,500	---	---	Grant-in-Aid	Single Stage 01 Envelope	---	---	2nd	---	
52	Grant-in-Aid for Quaid-e-Azam Museum House, Karachi	---	5,000	5,000	---	---	Grant-in-Aid	Single Stage 01 Envelope	---	---	3rd	---	
53	Establishment of public library at Kazi Ahmed	---	26,566	5,000	---	---	ADP	Single Stage 01 Envelope	---	---	3rd	---	
54	Construction of Public Library at Village Kfir Shorah Khan Marri UC 16 Mite Taluka Dair District Shafed Benazirabad	---	41,430	8,000	---	---	ADP	Single Stage 01 Envelope	---	---	3rd	---	
55	Construction / Preservation and Rehabilitation of Quaid e Azam Muhammad Ali Jinnah House Museum at Karachi	---	59,298	13,616	---	---	ADP	Single Stage 02 Envelope	---	---	3rd	---	

Sr. No.	Description of Project	Quantity (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds	Proposed Method	Timing of Procurement				Remarks
				Total	Cap	Rev			1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
40	Construction of Museum Library, Allied Facilities at Feroz Shahi	---	60,000	15,000	0,000	---	ADP	Single Stage 02 Envelope	---	---	3rd	---	
41	Rehabilitation of Model Library at Orangi Town, Karachi	---	25,000	6,500	0,000	---	ADP	Single Stage 01 Envelope	---	---	3rd	---	
42	Rehabilitation/Renovation of Sir Shah Nawaz Bhutto Memorial Library	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
43	Rehabilitation/Renovation of Shamsul Ullaha Bhakpora Library, Hyderabad	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
44	Rehabilitation/Renovation of Saeed Sarwar Singh Government Library, Karachi	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
45	Rehabilitation/Renovation of Liaquat Memorial Library Karachi	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
46	Rehabilitation/Renovation of Sindh Government Library Mirpurkhas	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
47	Rehabilitation/Renovation of Hazrat Moham Library, Hyderabad	---	10,000	10,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
48	Rehabilitation/Renovation of National Museum of Pakistan Karachi	---	15,000	15,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
49	Rehabilitation/Renovation of Sindh Provincial Museum Hyderabad	---	15,000	15,000	0,000	---	M&R	Single Stage 02 Envelope	---	---	2nd	---	
50	Conservation, Preservation and Rehabilitation of Mohan Jo Daro	---	10,000	10,000	0,000	---	Grant-in-Aid	Single Stage 02 Envelope	---	---	3rd	---	
51	Conservation, Preservation and Rehabilitation of Mohan Jo Daro	---	10,000	10,000	0,000	---	Grant-in-Aid	Single Stage 02 Envelope	---	---	3rd	---	