
 
 
 
 
 
 

ENGINEER’S ESTIMATE 
  



 
 
 
 
 
 

BILL OF QUANTITIES 
  



 
 
 
 
 
 

          GRAND SUMMARY 
  



 
 
 
 
 
 

SUMMARY 3,4,5 
  



 
 
 

                    SCHEDULE - 1  
EXTERNAL DEVELOPMENT WORKS 
a) Septic Tank 
b) U.G Tank 
c) Boundary Wall 
d) Soakage Pit 
e) Brick soling and Tuff Pavers 
 f) Football Goal Post 
g) Earth-Filling & Green Area 
h) External Electrification Works 



 
      
 
 
 
 

SCHEDULE – 2 
        FOUNDATION WORKS  
                         (School Building) 



                                                    
 

 
 
 
 

SCHEDULE – 5 
            PLUMBING WORKS  

  



 
 
 
 
 

   
                    SCHEDULE - 4 

            ELECTRICAL WORKS 



  
 
 
 

                     
                   SCHEDULE – 1         
   EXTERNAL DEVELOPMENT      

CIVIL WORKS 
  



 
 
SUPPLYING OF PLANT 
(PRE-ENGINEERED COLD 
FORMED STEEL 
STRUCTURES) INCLUDING 
FIXTURES AND OTHER 
MATERIAL & GOOD AND 
SPARE PARTS (IF ANY) 

 



 
 
 
 
 
 

SCHEDULE - 3 
 STEEL STRUCTURAL WORKS 
  



 
 
 
 
 
 
             SCOPE OF WORK 
 
 
 
 
 
 
 
  
  



                        
 
 
 
 
 
                       DRAWINGS 
  



        
 
 
 
 
     
       MEASUREMENT SHEETS 
  



 
 
 
 
 
 

SCHEDULE – 6 
   MISCELLANEOUS WORKS  
 


