

## PART – II

### **OFFICE OF THE UNION COUNCIL HATRI** **DISTRICT HYDERABAD**

No.U.C./HATRI/79/2016

Dated: 13/05/2016

#### **NOTICE INVITING BIDS**

Sealed tenders are invited from all the interested firms' parties' contractors meeting the eligibility criterion for the works shown below. The blank tender forms can be obtained from office of the Union Council Hatari on any working day upto **06-06-2016 at 12:00 Noon** on payment of tender fee in shape of pay order/DR in favor of the Union Council Hatari (non-refundable).

Each bid must accompany the Bid Security as mentioned below in shape of Call Deposit in favor of Union Council Hatari. Incomplete, overwritten and conditional tenders shall not be entertained.

Tenders will be received back on **07-06-2016 upto 2.00 P.M** in this office and will be opened on the same day at **3.00 P.M** in the presence of tender opening committee and available parties or their representatives. The bidders who have already collected documents. The bidder shall have to submit all relevant documents as provided under SPPRA Rules 2010.

The Union Council Hatari reserves the rights to accept or reject any one or all the Tenders subject to relevant provision of SPPRA Rules 2010.

The payment will be made on availability of funds.


Sr .#	Name of Development Works	Estimated Cost in Million	Security Deposit	Tender fee	Completion period
1.	Construction of C.C Block Street at Village Abdul Haleem Noonari	0.50	10,000/-	1000/-	3 Months
2.	Construction of C.C Block Street at Village Ghazi Khan Zounr	0.50	10,000/-	1000/-	3 Months
3.	Construction of C.C Block Street at Village Haji Bachal Zounr	1.0	20,000/-	1000/-	4 Months
4.	Construction of C.C Block Street at Village Haji Rab Dino	0.50	10,000/-	1000/-	3 Months
5.	Construction of C.C Block Street at Village Haji Mochar Detho	0.50	10,000/-	1000/-	3 Months
6.	Construction of C.C Block Street at Village Muslim Colony	1.0	20,000/-	1000/-	4 Months
7.	Construction of C.C Block Street at Village Sahib Khan Mirani	0.50	10,000/-	1000/-	3 Months
8.	Construction of C.C Block Street at Village Qadir Bux Kaniryo	0.50	10,000/-	1000/-	3 Months
9.	Construction of C.C Block Street at Village Gul Hassan Chhalgri	0.50	10,000/-	1000/-	3 Months
10	Construction of C.C Block Street at Village Budho Khan Siyal	0.50	10,000/-	1000/-	3 Months
11	Construction of C.C Block Street at Village Jhando Narejo, Siyal & Punjabi Muhallah	1.0	20,000/-	1000/-	4 Months
12	Construction of C.C Block Street at Village Haji Karam Ali Rind	0.50	10,000/-	1000/-	3 Months



13	Construction of C.C Block Street at Village Yaqoob Mallah	0.50	10,000/-	1000/-	3 Months
14	Construction of C.C Block Street at Village Allah Bux Zour	0.50	10,000/-	1000/-	3 Months
15	Construction of Surface Drain at Village Sahib Khan Mirani	0.50	10,000/-	1000/-	3 Months
16	Construction of Surface Drain at Village Rahimabad Detha	0.60	12,000/-	1000/-	3 Months
17	Construction of Water Tank at Village G.H Detho	0.70	14,000/-	1000/-	3 Months
18	Construction of Water Tank at Village Akk Detho	0.70	14,000/-	1000/-	3 Months
19	Providing laying of PVC Pipe line for Water Supply at Muslim Colony	1.0	20,000/-	1000/-	4 Months
20	Construction of C.C Block Street at Village Kako Mangwano	0.50	10,000/-	1000/-	3 Months
21	Construction of C.C Block Street at Village Ameen Halepoto	0.50	10,000/-	1000/-	3 Months
22	Construction of C.C Block Street at Village Nabu Mallah	0.50	10,000/-	1000/-	3 Months
23	Construction of C.C Block Street at Village Dahri Muhallah	0.50	10,000/-	1000/-	3 Months
24	Construction of C.C Block Street at Village Golo/ Nabu Malah	0.50	10,000/-	1000/-	3 Months
25	Construction of C.C Block Street at Village Eidan Shoro	0.50	10,000/-	1000/-	3 Months
26	Construction of C.C Block Street at Village Gul Sher Brohi	0.50	10,000/-	1000/-	3 Months
27	Construction of C.C Block Street at Village Taaj Brohi	0.50	10,000/-	1000/-	3 Months
28	Construction of C.C Block Street at Village Sathi Mirbahar	0.50	10,000/-	1000/-	3 Months
29	Construction of Surface Drain at Village Sathi Mirbahar	0.50	10,000/-	1000/-	3 Months
30	Construction of Bridge at Village Haji Sodho Khoso	0.50	10,000/-	1000/-	3 Months
31	Construction of C.C Block Street at Village Chakar Shoro	0.50	10,000/-	1000/-	3 Months
32	Construction of C.C Block Street at Village A.W Noonari	0.50	10,000/-	1000/-	3 Months
33	Construction of C.C Block Street at Village Murgh Zani	0.50	10,000/-	1000/-	3 Months
34	Construction of C.C Block Street at Village Mukhtiar Arain	0.50	10,000/-	1000/-	3 Months
35	Construction of C.C Block Street at Village Ahmed Barham	1.0	20,000/-	1000/-	4 Months
36	Construction of C.C Block Street at Village Hot Mirjat	0.50	10,000/-	1000/-	3 Months
37	Construction of C.C Block Street at Village Muhammad Bux Barham	1.0'	20,000/-	1000/-	4 Months
38	Construction of C.C Block Street at Village Bachu Meghwar	0.50	10,000/-	1000/-	3 Months
39	Construction of C.C Block Street at Village Siddique Parhyar	0.50	10,000/-	1000/-	3 Months



40	Construction of C.C Block Street at Village Urs Aalmani	0.50	10,000/-	1000/-	3 Months
41	Construction of C.C Block Street at Village Aalam Palari	0.50	10,000/-	1000/-	3 Months
42	Construction of C.C Block Street at Village Gelo Noonari	1.0	20,000/-	1000/-	4 Months
43	Construction of Surface Drain at Village Karoo Mallah	0.70	14,000/-	1000/-	3 Months
44	Construction of Surface Drain at Village Karoo Patel	0.50	10,000/-	1000/-	3 Months
45	Construction of Surface Drain at Village Mashori Muhallah	0.50	10,000/-	1000/-	3 Months
46	Construction of Surface Drain at Village Dahri Muhallah	0.50	10,000/-	1000/-	3 Months
47	Construction of Surface Drain at Village Halepota Muhallah	0.70	14,000/-	1000/-	3 Months
48	Construction of C.C Block Street at Village Ibrahim Shehno	0.50	10,000/-	1000/-	3 Months
49	Construction of C.C Block Street at Village Soomar Mirbahar	0.50	10,000/-	1000/-	3 Months
50	Construction of C.C Block Street at Village Sahib Khan Chandio	0.50	10,000/-	1000/-	3 Months
51	Construction of C.C Block Street at Village Vasto Kolhi	0.50	10,000/-	1000/-	3 Months
52	Construction of C.C Block Street at Village Umer Palari	0.50	10,000/-	1000/-	3 Months
53	Construction of Water Tank at Village Karoo Patel	0.70	14,000/-	1000/-	3 Months
54	Construction of Water Tank at Village Sahib Khan Chandio	0.70	14,000/-	1000/-	3 Months
55	Construction of Surface Drain at Village Khan Muhammad Mughal	0.50	10,000/-	1000/-	3 Months
56	Construction of Surface Drain at Village Nabi Bux Palari	0.50	10,000/-	1000/-	3 Months
57	Construction of Surface Drain at Village Umer Palari	0.50	10,000/-	1000/-	3 Months
58	Construction of C.C Block Street at Village Budho Laghari	0.50	10,000/-	1000/-	4 Months
59	Construction of C.C Block Street at Village Butto Hajano	0.50	10,000/-	1000/-	4 Months
60	Excavation (KHATI) from Bacha Band Khan Pota Wah	1.0	20,000/-	1000/-	4 Months
61	Excavation (KHATI) at village Darya Baig Mughal	0.50	10,000/-	1000/-	4 Months
62	Construction of C.C Block Street at Mashoori Muhallah	0.80	16,000/-	1000/-	4 Months
63	Construction of C.C Block Street at Ulma Colony, Ali Abad	0.50	10,000/-	1000/-	4 Months
64	Construction of Culvert at Ulma Colony Ali Abad	0.50	10,000/-	1000/-	3 Months
65	Construction of C.C Block Street at Aalam Colony	0.50	10,000/-	1000/-	4 Months
66	Construction of Surface Drain at Village Qasim Gaho	0.50	10,000/-	1000/-	3 Months




67	Supplying and Installation of Hand pump at Various Village Deh Narejani, Deh Hatri Deh Barham	1.00	20,000/-	1000/-	3 Months
68	Supplying and Installation of Hand pump at Various Village Deh Khan Pota & Deh Miano	1.00	20,000/-	1000/-	3 Months
69	Providing and installation of mono block electric motor with boring and lying PVC pipe at various Village Deh Barham	0.60	12,000/-	1000/-	3 Months
70	Construction of C.C Block Street at Village Gul Muhammad Shoro.	0.50	10,000/-	1000/-	3 Months
71	Construction of C.C Block Street at Village Shafi Muhammad Sarki.	0.50	10,000/-	1000/-	3 Months

The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management.

The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.



*Handwritten signature*

ASISSTANT DIRECTOR  
LOCAL GOVERNMENT DISTRICT HYDERABAD