PART-IV
Quantity of Bills
TENDER NO. 62

SHEDULE”B”

SUBJECT: - 	CONSTRUCTION OF C.C BLOCK STREET AT MASHOORI MUHALLAH
                      
		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

14746.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  31224.0

	2.
	


14746.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


3878.0

	3.
	




14746.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  74059.0

	4.
	

2534.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 238609.0

	5.
	


960.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	30023.0

	6.
	

1920.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 277042.0


	
							        Total Rs: 654835.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				


    


