PART-IV
Quantity of Bills
TENDER NO. 65

SHEDULE”B”

SUBJECT: - CONSTRUCTION OF C.C BLOCK STREET AT AALAM COLONY  

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Haji Bachal Zounr.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							         Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad

   


 Quantity of Bills
TENDER NO. ___
       SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Idrees Detho .
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    




 Quantity of Bills
TENDER NO. ___
       SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Khan Gul 
		       Muhammad Zounr.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    



Quantity of Bills
TENDER NO. ___
      SHEDULE”B”


SUBJECT: - Construction of C.C Block Street at Village Manthar Zounr.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    


    
    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street and Drain at Village
	                        Muslim Colony.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    

   

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Gul Hassan Chhalgri.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0
			

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    


    

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Budho Siyal.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Morio Mirbhar.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    


 

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Gul Muhammad Jhakro.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    


    

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Hamzo khan Zounr and  
				Bagri Village.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
   

   

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Rahimdad Detha.

		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	

							         Total Rs: 409302.0

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
  


   

     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Qadir Bux Kanriyo.
		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	

							        Total Rs: 409302.0

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad

    


   

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Inayat Ali Zounr.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    


   

    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Muhammad Bux Barham.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							          Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
   
    


    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Muhammad Ahmed Barham.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
 




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Mukhtiar Arian.
    

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							       Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
  



    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Karu Patel.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Subhanallah Colony,
			 Arjan Kolhi Street.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    



     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Pandhi Khan Sobhcho.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
    




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Umar palari.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
   



    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Sathi Mir Bhar.
		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	

							        Total Rs: 409302.0

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad





   Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Obhayo Buriro.
		            	

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad





    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Meenh Wasayo.		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	

								Total Rs: 409302.0

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Haji Samoo.		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							       Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad




     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Haji Sodho Khoso.		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad




     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Gul Sher Brohi.		            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   				    District Council Hyderabad




     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Chakar Shoro.	
            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
 				  District Council Hyderabad




    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Haji Ibrahim Chehno.
	            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							         Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
  				 District Council Hyderabad






      Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Fazal Baghul.	            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	

						 	        Total Rs: 409302.0

________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   				   District Council Hyderabad






      Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Soomar Mallah.	            

	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
  				   District Council Hyderabad




       Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Sham Singh.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad


 


       Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Ali Bux Mari.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   				  District Council Hyderabad       






    Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Karo Mallah.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
       





       Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Devri.	
	            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
								Total Rs: 409302.0



________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
       





      Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: - Construction of C.C Block Street at Village Aslam Jutt.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad
       


      Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Landhi.		            
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad








      Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street and Drain at Village New 
		                       Aliabad Colony.	            

PART-A
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad






     Quantity of Bills
TENDER NO. ___

SHEDULE”B”

SUBJECT: -  Detailed Working Estimate for Construction of C.C Block Street and Drain at Village Nabi Bux Palari.
	            
PART-A
	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge,girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad




      Quantity of Bills
TENDER NO. 71

SHEDULE”B”

SUBJECT: -  Construction of C.C Block Street at Village Shafi Muhammad Sarki.


	S#
	Quantity
	                     Description
	   Rate
	   Unit
	Amount

	1.
	

9216.0
	Barrow pit excavation undressed lead upto 100ft. 
(a). (ordinary soil )(GSI No 3(a) P-I)
	

2117.50
	

P%o cft
	

  19515.0

	2.
	


9216.0
	Earth work compaction (Soft ordinary or hard soil).  
  (a) laying earth in 6” layer leveling dressing complete. (GSI No 13(a) P-3)
	


263.0
	


P% cft
	


2424.0

	3.
	




9216.0
	Carriage of 100 cft 5 Tons of all material like Stone aggregate, spawl, coal, lime, surkhi etc.B.G Rail fastening points and crossing bridge, girders, pipes, sheets Tail, Rail.
	




502.23
	




P%cft
	




  46294.0

	4.
	

1584.0
	Cement concrete bricks stone ballast 1 ½  “ to 2”gauge Ratio 1:4:8. (GSI No 4(b) P-14).
	

9416.28
	

P%cft
	

 149154.0

	5.
	


600.0
	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood,(Vertical)  (GSI No 19(b)(II) P-17).
	


3127.41
	


P%sft
	


18764.0

	6.
	

1200.0
	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)
	

14429.25
	

P%cft
	

 173151.0


	
							        Total Rs: 409302.0


________ Percent above/below form the schedule rates.
I/We the Contractor agree to execute this work in respect 
of market rate.


		Contractors Signature				District Engineer
   District Council Hyderabad

