PART - 11

OFFICE OF THE UNION COUNCIL HATRI

DISTRICT HYDERABAD

No.U.C./HATRL/ 792016

Council Hatri. Incomplete. overwritten and conditional tenders shall not be entertained.

Dated:! 2/05/2016

NOTICE INVITING BIDS

Sealed tenders are invited from all the interested firms’ parties” contractors meeting the eligibility griterion
for the works shown below. The blank tender forms can be obtained from office of the Union Council Hatri gn any
working day upto 06-06-2016 at 12:00 Noon on payment of tender fee in shape of pay order/DR in favor of fhe
Union Council Hatri (non-relundable).

Each bid must accompany the Bid Security as mentioned below in shape of Call Deposit in favor ¢f Union

Tenders will be received back on 07-06-2016 upto 2.00 P.M in this office and will be opened on [the
same day at 3.00 P.M in the presence of tender opening committee and available parties or their representatiyes. The
bidders who have already collected documents. The bidder shall have to submit all relevant documents as provided
under SPPRA Rules 2010.
The Union Council Hatri reserves the rights to accept or reject any one or all the Tenders subject o
relevant provision of SPPRA Rules 2010,

The payment will be made on availability of funds.

Sr Name of Development Works Estimated | Security | Tender | Completion
H Costin | Deposit fee period
- ) Million
1. | Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Abdul Haleem Noonari
2. | Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Ghazi Khan Zounr
3. | Construction of C.C Block Street at 1.0 20,000/~ | 1000/- 4 Months
Village Haji Bachal Zounr
4. | Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Haji Rab Dino
5. | Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Haji Mochar Detho )
6. | Construction of C.C Block Street at 1.0 20,000/- 1000/- 4 Months
= Village Muslim Colony
7. | Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Sahib Khan Mirani
8. | Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Qadir Bux Kaniryo
9. | Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Gul Hassan Chhalgri
10| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Budho Khan Siyal
11| Construction of C.C Block Street at 1.0 20,000/- 1000/- 4 Months
Village Jhando Narejo, Sival & Punjabi
Muhallah -
12| Construction of C.C Blocl Street at 0.50 10,000/~ | 1000/- 3 Months
Village Haji Karam Ali Rind A
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13| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Yaqoob Mallah

14| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Allah Bux Zour

15} Construction of Surface Drain at Village 0.50 10,000/~ | 1000/- 3 Mlonths
Sahib Khan Mirani

16| Construction of Surface Drain at Village 0.60 12,000/~ | 1000/- 3 Months
Rahimabad Detha

17| Construction of Water Tank at Village G.H 0.70 14,000/~ | 1000/ 3 Months
Detho

18| Construction of Water Tank at Village Akk 0.70 14,000/- 1000/- 3 Months
Detho

19| Providing laying of PVC Pipe line for 1.0 20,000/~ | 1000/- 4 Months
Water Supply at Muslim Colony

20| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Kako Mangwano

21| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Ameen Halepoto

22| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Nabu Mallah

23| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Dahri Muhallah

24| Construction ol C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Golo/ Nabu Malah

25| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Eidan Shoro

26| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
Village Gul Sher Brohi

27| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Taaj Brohi

28| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Sathi Mirbahar

29| Construction of Surface Drain at Village 0.50 10,000/~ | 1000/- 3 Months
Sathi Mirbahar

30[ Construction of Bridge at Village Haji 0.50 10,000/~ | 1000/- 3 Months
Sodho Khoso

31| Construction of C.C Block Street at 0.50 10,000/~ [ 1000/~ | 3 Months
Village Chakar Shoro

32| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village A.W Noonari

33| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Murgh Zani

34| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Mukhtiar Arain

35| Construction of C.C Block Street at 1.0 20,000/- 1000/- 4 Months
Village Ahmed Barham

36| Construction of C.C 3lock Street at 0.50 10,000/~ | 1000/- 3 [Months
Village Hot Mirjat

37| Construction of C.C Block Street at 1.0° 20,000/- 1000/- 4 Months
Village Muhammad Bux Barham

38| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3|Months
Village Bachu Meghwar

39| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3|Months
Village Siddique Parhyar




40| Construction of C.C Block Street at 0.50 10,000/~ | 1000/- 3 Months
* | Village Urs Aalmani
41} Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village Aalam Palari -
42[ Construction of C.C Block Street at 1.0 20,000/~ | 1000/- 4 Months
Village Gelo Noonari
43| Construction of Surface Drain at Village 0.70 14,000/- | 1000/- 3 Months
Karoo Mallah
44.| Construction of Surface Drain at Village Karoo 0.50 10,000/- 1000/- 3 Nonths
Patel
45| Construction ofSurface Drain at Village 0.50 10,000/~ | 1000/- 3 Months
Mashori Muhallah
46/ Construction of Surface Drain at Village 0.50 10,000/- | 1000/- 3-Months
Dahri Muhallah _
47| Construction of Surface Drain at Village 0.70 14,000/~ | 1000/- 3 Months
Halepota Muhallah
48| Construction of C.C Block Street at 0.50 10,000/- | 1000/- 3 Months
Village [brahim Shehno
49| Construction of C.C Block Street at 0.50 10,000/~ | 1000/~ 3 Months
Village Soomar Mirbahar
50| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Sahib Khan Chandio
51| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Vasto Kolhi
52| Construction of C.C Block Street at 0.50 10,000/- 1000/- 3 Months
Village Umer Palari
53| Construction of Water Tank at Village 0.70 14,000/~ | 1000/- 3 Months
Karoo Patel
54| Construction of Water Tank at Village 0.70 14,000/- | 1000/- 3 Months
Sahib Khan Chandio
55| Construction of Surface Drain at Village 0.50 10,000/- | 1000/- 3 Months
Khan Muhammad Mughal
56| Construction of Surface Drain at Village 0.50 10,000/- | 1000/- 3 Months
Nabi Bux Palari
57| Construction of Surface Drain at Village 0.50 10,000/- | 1000/- 3 Months
Umer Palari
58| Construction of C.C Block Stl eet at Village 0.50 10,000/~ 1000/- 4/Months
Budho Lmhan
59| Construction of C. C B]ock Street at 0.50 10,000/- 1000/- 4 Months
Village Butto Hajano '
60| Excavation (KHATI) from Bacha Band 1.0 20,000/~ | 1000/- 4 Months
Khan Pota Wah -
61| Excavation (KHATI) at v1liaoe Darya 0.50 10,000/~ | 1000/- 4|Months
Baig Mughal "
62| Construction of C.C Block Street at 0.80 16,000/- | 1000/- 4/Months
Mashooti Muhailah
63 Const1 uction of C.C Block Street at 0.50 10,000/- | 1000/- 4{Months
Ulma Colony, Ali Abad
64.| Construction of Culve:’t at Ulma Colony Ali 0.50 10,000/- 1000/- Months
Abad
65| Construction ofC C Block Street at 0.50 10,000/~ | 1000/- 4 Months
Aalam'Colony
66| Construction of Surface Drain at Village 0.50 10,000/- 1000/- hs
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67

Supplying and Installation of Hand
pump at Various Village Deh Narejani,
Deh Hatri Deh Barham

1.00

20,000/-

1000/-

3 Months

68

Supplying and Installation of Hand
pump at Various Village Deh Khan Pota
& Deh Miano

1.00

20,000/~

1000/-

3M

onths

69

Providing and installation of mono
block electric motor with boring and
lying PVC pipe at various Village Deh
Barham

0.60

12,000/-

1000/-

3M

onths

70

Construction of C.C Block Street at
Village Gul Muhammad Shoro.

0.50

10,000/-

1000/-

onths

71

Construction of C.C Block Street at
Village Shafi Muhammad Sarki.

0.50

10,000/-

1000/-

iM

onths

Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with cop
N.I.C, performance certificatc in last 3/5 years for works of similar nature and size for e
construction equipments, Qualification and experience of technical personal and key

The bidder shall submit the information/documents viz bidders profile,

Management.

first date shall also purchase new bid document.

y of
ach,
site

The Bidder who have already collected bid documents but did not respond on

provisions of SPPRA Rules 2010.

ASISSTA

DIRECTOR

LOCAL GOVERNMENT DISTRICT HYDERABAD
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