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TENDER
DOCUMENTS


EMERGENT REPLACEMENT CHIOCKED ERODED PORTION OF 12”DIA SEWERLINE AT HARBOUR DIVISION KEAMARI TOWN





KARACHI WATER & SEWERAGE BOARD


Name of Work: -	EMERGENT REPLACEMENT CHIOCKED ERODED PORTION OF 12”DIA SEWERLINE AT HARBOUR DIVISION KEAMARI TOWN


.
ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER

Bid shall be evaluated on the basis of following information are available 
with the bid :-


1. Bid shall be in sealed Cover.

2. Bid shall be properly signed by the Contractor with Stamp.

3. Name of firm, Postal address, Telephone number, Fax number, e-mail address must be written.

4. Rate must be quoted in figures and words.

5. NTN and Sales Tax (Where applicable).

6. Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (amended 2014).

7. Relevant Experience of work (03) Three years.

8. Turnover at least (03) Three years.

9. Bid Security of required amount.

10. Conditional bid will not be considered.

11. Bid will be evaluated according to SPPR 2010 (Amended 2013).

Debarred Contractors bid cannot be accepted.


BIDDING DATA

	(a)
	Name of Procuring Agency

	_______________________________________

	(b)
	Brief Description of Work
	EMERGENT REPLACEMENT CHIOCKEDERODED PORTION OF 12”DIA SEWERLINE AT HARBOUR DIVISION KEAMARI TOWN



	(c)
	Procuring Agency Address

	

	(d)
	Estimate Cost
	On item rate basis


	(e)
	Amount of Bid Security
	 5% of Bid amount


	(f)
	Period of Bid Validity
	___ Days


	(g)
	Security Deposit
(including Bid Security)

	10%

	(h)
	Venue, Time and Date of Bid Opening
	





	(i)
	Deadline for submission of Bid along with time.

	
_________________

	(j)
	Time for completion from written order commence

	
 Days

	(k)
	Liquidity damage

	Rs.            /- per day of delay

	(l)
	Bid issued to Firm
	M/s. _______________________________


	(m)
	Deposit Receipt No. & Date
	___________________________________




	Amount:				Rs. ______________/=

						
Authority Issuing Bidding Document

Executive Engineer (sew)
KW&SB


ConditionsofContract

Clause–1:Commencement&CompletionDatesofwork.Thecontractorshallnot enteruponorcommenceanyportionorworkexceptwiththewrittenauthority and instructionsoftheEngineer-in-chargeorofinsubordinate-in-chargeofthework.Failing suchauthority thecontractorshallhavenoclaimtoaskformeasurementsoforpayment forwork.

Thecontractor shallproceedwiththeworkswithdueexpedition andwithoutdelayand completetheworksin thetimeallowedforcarryingouttheworkasenteredin thetender shallbestrictlyobservedbythecontractorand shallreckonedfromthedate onwhichthe ordertocommenceworkisgiventothecontractor. Andfurthertoensuregoodprogress duringtheexecution ofthewok,contractor shallbebound,inallinwhichthetime allowedforcompletionofanyworkexceedsonemonth,toachieveprogressonthe proratebasis.

Clause–2:LiquidatedDamages.Thecontractorshallpayliquidateddamagestothe Agencyattherateperdaystatedin thebiddingdataforeachdaythat thecompletiondate islaterthantheIntendedcompletion date;theamountofliquidated damagepaidbythe contractortotheAgency shallnotexceed10percentofthecontractprice.Agencymay deductliquidateddamagesfrompaymentsduetothecontractor. Paymentofliquidated damagesdoesnotaffectthecontractor'sliabilities.


Clause–3:TerminationoftheContract.

(A)	ProcuringAgency/ExecutiveEngineermayterminatethecontractifeitherofthe followingconditionsexits:-

(i)	contractorcausesabreachofanyclauseoftheContract;
(ii)     theprogressofanyparticularportionoftheworkisunsatisfactoryand noticeof 10dayshasexpired;
(iii)	inthecaseof abandonmentof theworkowingtotheseriousillnessordeath
of thecontractororanyothercause.
(iv)    contractorcanalsorequestforterminationofcontractifapaymentcertified bytheEngineerisnotpaidtothecontractorwithin60daysofthedateof thesubmissionof thebill;

(B)	The Executive Engineer/Procuring Agency has power to adopt any of the followingcoursesas maydeemfit:-


(i)      toforfeitthesecuritydepositavailableexceptconditionsmentionedatA (iii)and(iv)above;

(ii)	tofinalizetheworkbymeasuringtheworkdonebythecontractor.



(C)    In the event of any of the above courses being adopted by the Executive
Engineer/ProcuringAgency,thecontractorshallhave:-

(i)      noclaimtocompensationforanylosssustainedbyhimbyreasonofhis having	purchased  or  procured  any  materials,  or  entered  into  any engagements, ormadeanyadvancesonaccountof,orwithaviewtothe executionof theworkortheperformanceof thecontract,


(ii)     however,thecontractorcanclaimfortheworkdoneatKeamari dulycertifiedby theexecutiveengineerinwritingregardingtheperformance ofsuchwork andhasnotbeenpaid.
ProcuringAgency/Engineermayinvitefreshbidsforremainingwork.

Clause4: PossessionoftheKeamariand claims forcompensationfordelay.The Engineer shallgivepossession ofallpartsoftheKeamaritothecontractor. Ifpossession ofKeamariisnot givenbythedatestatedinthecontractdata,nocompensation shallbeallowedforany delaycausedinstartingoftheworkonaccountofanyacquisitionofland,waterstanding inborrowpits/compartments orinaccordingsanctiontoestimates.Insuchcase,either dateofcommencement willbechangedorperiodofcompletionistobeextended accordingly.

Clause–5:Extensionof IntendedCompletionDate.TheProcuringAgencyeitherat its owninitiativesbeforethedateofcompletionorondesireofthecontractormayextend theintendedcompletiondate,ifan event(whichhinderstheexecutionofcontract)occurs oravariationorderisissuedwhichmakesitimpossibletocompletetheworkbythe intendedcompletion dateforsuchperiodashemaythinknecessary orproper.The decisionoftheExecutive Engineerinthismattershallbefinal;wheretimehasbeen extendedunderthisoranyotherclauseofthisagreement, thedateforcompletion ofthe workshallbethedatefixedbytheordergivingtheextension orbytheaggregate ofall suchorders,madeunderthisagreement.
Whentimehasbeenextended asaforesaid,itshallcontinue tobetheessenceofthe contractandallclausesofthecontractshallcontinue tobeoperativeduringtheextended period.

Clause–6:Specifications. Thecontractorshallexecutethewholeandeverypartofthe workinthemostsubstantialandwork-man-likemannerandbothasregardsmaterials andallothermattersinstrictaccordancewiththespecificationslodgedintheofficeof theExecutiveEngineerandinitialedbytheparties,thesaidspecification beingapartof thecontract.Thecontractorshallalsoconfirmexactly,fullyandfaithfullytothedesigns, drawing,andinstructionsin writingrelatingto theworksignedbytheEngineer-in-charge and lodgeinhisofficeand towhichthecontractorshallbeentitledtohaveaccessatsuch officeorontheKeamariofworkforthepurposeofinspectionduringofficehoursandthe contractor shall,ifhesorequires, beentitledathisownexpensetomakeorcausetobe madecopiesofthespecifications, andofallsuchdesigns,drawings,andinstructionsas aforesaid.



Clause–7:Payments.

(A)    Interim/RunningBill.Abillshallbesubmittedbythecontractorasfrequentlyas theprogressoftheworkmayjustifyforallworkexecutedand notincludedinany previousbillatleastonceinamonthandtheEngineer-in-chargeshalltakeor causetobetakentherequiKeamarimeasurements forthepurposeofhavingthesame verifiedandtheclaim,asforasadmissible, adjusted,ifpossiblebeforetheexpiry oftendaysfromthepresentation ofthebill,atanytimedeputeasubordinateto measureupthesaid workinthepresenceofthecontractororhisauthorizedagent, whosecountersignaturetothemeasurementlistwillbesufficienttowarrantand theEngineer-in-chargemayprepareabillfromsuchlistwhichshallbebindingon thecontractorinallrespects.

TheEngineer/ProcuringAgencyshallpass/certifytheamounttobepaidtothe contractor, whichheconsidersdueandpayableinrespectthereof,subjectto deductionof securitydeposit,advancepaymentif anymadetohimandtaxes.

Allsuchintermediate paymentshallberegardedaspaymentsbywayofadvance againstthefinalpaymentonlyandnotaspaymentsforworkactuallydoneand completed,andshallnotprecludetheEngineer-in-chargefromrecoveriesfrom finalbillandrectificationofdefects andunsatisfactoryitemsofworkspointedout tohimduringdefectliabilityperiod.

(B)    TheFinalBill.A bill shallbe submittedbythecontractorwithinone monthofthe date fixedfor the completion of the work otherwise Engineer-in-charge’s certificateofthemeasurementsandofthetotalamountpayablefortheworksshall befinalandbindingonallparties.


Clause–8:ReducedRates.Incaseswheretheitemsofworkarenotacceptedasso completed,theEngineer-in-charge maymakepaymentonaccountofsuchitemsatsuch reducedratesashemayconsiderreasonableinthepreparationoffinaloronrunning accountbillswithreasonsrecordedinwriting.


Clause–9:IssuanceofVariationandRepeatOrders.

(A)    AgencymayissueaVariationOrderforprocurement ofworks,physicalservices fromtheoriginalcontractor tocoveranyincreaseordecreaseinquantities, includingtheintroductionofnewworkitemsthatareeitherduetochangeof plans,designoralignmenttosuitactualfieldconditions, withinthegeneralscope andphysicalboundariesof thecontract.

(B)    ContractorshallnotperformavariationuntiltheProcuringAgencyhasauthorized thevariationinwritingsubjecttothelimitnotexceedingthecontractcostbyof
15%onthesameconditionsinallrespectsonwhichheagreedtodotheminthe



work,andatthesamerates,asarespecified inthetenderforthemainwork.The contractorhasnorighttoclaimforcompensation byreasonofalterationsor curtailmentofthework.

(C)    Incasethenatureoftheworkinthevariationdoesnotcorrespondwithitemsin theBillofQuantities,thequotationbythecontractor istobeintheformofnew ratesfortherelevantitemsofwork,andiftheEngineer-in-chargeissatisfiedthat theratequotediswithintherateworkedoutbyhimondetailedrateanalysis, and thenonlyheshallallowhimthatrateafterapprovalfromhigherauthority.

(D) Thetimeforthecompletionoftheworkshallbeextendedintheproportion thatthe additionalworkbearto theoriginalcontactwork.

(E)  In caseofquantitiesofworkexecutedresulttheInitialContractPriceto be xceededbymorethan15%,andthenEngineercanadjusttheratesforthosequantities causingexcessthecostofcontractbeyond15%afterapprovalofSuperintending Engineer.

(F)  Repeat Order: Any cumulative  variation, beyond  the 15% of initial contract amount, shallbesubjectofanothercontracttobetendered outiftheworksare separablefromtheoriginalcontract.


Clause-10:QualityControl.

(A)    Identifying Defects:Ifatanytimebeforethesecuritydepositisrefundedtothe contractor/duringdefectliabilityperiodmentionedinbiddata,theEngineer-in- chargeorhissubordinate-in-chargeoftheworkmayinstructthecontractorto uncoverandtestanypartoftheworkswhichheconsidersmayhaveadefectdue touseofunsoundmaterialsorunskillful workmanshipandthecontractor hasto carryoutatestathisowncostirrespectiveof workalreadyapprovedorpaid.

(B)    CorrectionofDefects:Thecontractorshallbeboundforthwithtorectifyor removeandreconstructtheworksospecifiedinwholeorinpart,asthecasemay require.Thecontractor shallcorrectthenotifieddefectwithintheDefects CorrectionPeriodmentionedinnotice.


(C)	UncorrectedDefects:

(i)      In the case of any  such failure, the Engineer-in-chargeshall give the contractoratleast14daysnoticeofhisintentiontouseathirdpartyto correctadefect.Hemayrectify orremove,andre-executetheworkor removeandreplacethematerialsorarticlescomplained ofasthecasemay beattheriskandexpenseinallrespectsof thecontractor.



(ii)    IftheEngineerconsidersthatrectification/correction ofadefectisnot essential anditmaybeacceptedormadeuseof;itshallbewithinhis discretiontoacceptthesameatsuchreducedratesashe mayfixtherefore.


Clause–11:

(A)    Inspection ofOperations.  The Engineer and his subordinates, shall at all reasonabletimeshaveaccesstotheKeamariforsupervisionandinspection ofworks underorincourseofexecutioninpursuanceofthecontractandthecontractor shallaffordevery facilityforandeveryassistanceinobtainingtherighttosuch access.

(B)    Dates forInspection and Testing. The Engineershall give the contractor reasonablenoticeoftheintentionoftheEngineer-in-charge orhissubordinateto visittheworkshallhavebeengiventothecontractor, thenheeitherhimselfbe presenttoreceiveordersandinstructions,orhavearesponsible agentduly accreditedinwritingpresentforthat purpose,ordersgiventothecontractor’sduly authorizedagentshallbe consideredto havethesameforcean effectas iftheyhad beengiventothecontractorhimself.


Clause–12:Examinationofworkbeforecoveringup.

(A)	Nopartoftheworksshallbecovereduporputoutofview/beyondthereach withoutgivingnoticeofnotless thanfive daystotheEngineerwheneveranysuch partoftheworksorfoundations isorarereadyorabouttobereadyfor examination andtheEngineershall,withoutdelay,unlessheconsidersit unnecessary andadvisesthecontractoraccordingly,attendforthepurposeof examining and measuring such part of the works or of examining such foundations;

(B)	Ifanyworkiscovereduporplacedbeyondthereachofmeasurementwithout suchnoticehavingbeengiven,thesameshallbeuncoveredatthecontractor’s expense,andindefaultthereofnopaymentorallowance shallbemadeforsuch work,orforthematerialswithwhichthesamewasexecuted.


Clause–13:Risks. Thecontractorshallberesponsibleforallrisksoflossofordamage tophysicalpropertyorfacilitiesorrelatedservicesatthepremisesandofpersonalinjury anddeathwhichariseduringandinconsequenceofitsperformanceofthecontract.if any damageiscausedwhiletheworkisinprogress orbecomeapparent withinthree monthsofthegrantofthecertificateofcompletion,finalorotherwise,thecontractor shallmakegoodthesameathisownexpense, orindefaulttheEngineermaycausethe sametobemadegood byotherworkmen,anddeduct theexpensesfromretention money lyingwiththeEngineer.



Clause-14:  Measuresforpreventionoffireandsafetymeasures.Thecontractor shallnotsetfiretoanystandingjungle,trees,bush-woodorgrasswithoutawritten permitfromtheExecutiveEngineer. Whensuchpermitisgiven,andalsoinallcases whendestroying,cuttingoruprootingtrees,bush-wood, grass,etcbyfire,thecontractor shalltakenecessary measurestopreventsuchfirespreadingtoorotherwisedamaging surrounding property.Thecontractorisresponsibleforthesafetyofallitsactivities includingprotectionoftheenvironmentonandofftheKeamari.Compensationofalldamage doneintentionallyorunintentionallyonorofftheKeamaribythecontractor’s labourshallbe paidbyhim.

Clause-15:Sub-contracting.Thecontractorshallnotsubcontractthewholeof theworks, exceptwhereotherwiseprovidedbythecontract.Thecontractorshallnotsubcontract any partoftheworkswithoutthepriorconsentoftheEngineer. Anysuchconsentshall notrelievethecontractorfromanyliability orobligationunderthecontractandheshall be responsible  for the acts, defaults and neglects of any  subcontractor,his agents, servantsorworkmenasifthese acts,defaultsorneglectswere thoseofthecontractor,his agents’servantsorworkmen. Theprovisions ofthiscontractshallapplytosuch subcontractororhisemployeesasif heoritwereemployeesof thecontractor.

Clause–16:Disputes.Alldisputesarisinginconnection withthepresentcontract,and which cannot be  amicably settled  between the  parties,  ,  the  decision of  the SuperintendingEngineerofthecircle/officer/onegradehighertoawardingauthority shallbefinal,conclusiveandbindingonallpartiestothecontractuponallquestions relatingtothemeaningofthespecifications, designsdrawings,andinstructions, hereinbeforementionedandastothequalityofworkmanship, ormaterialsusedonthe workorastoanyotherquestions,claim,right,matter,orthingwhatsoever inanyway arisingoutof,orrelatingtothecontractdesign,drawings,specifications, estimates, instructions, ordersortheseconditionsorotherwiseconcerningtheworks,orthe execution,offailuretoexecutethesame,whetherarising,duringtheprogressofthe work,orafterthecompletionorabandonmentthereof.

Clause –17: KeamariClearance. On completion  of the work, the contractor shall be furnishedwithacertificatebytheExecutiveEngineer(hereinaftercalledtheEngineerin- charge)ofsuchcompletion,butneithersuchcertificateshallbegivennorshallthework beconsidered tobecompleteuntilthecontractorshallhaveremovedalltemporary structuresandmaterials broughtatKeamarieitherforuseorforoperation facilitiesincluding cleaningdebris anddirtattheKeamari.Ifthecontractorfailstocomplywiththerequirements ofthisclausethenEngineer-in-charge, mayattheexpenseofthecontractorremoveand disposeofthesameashethinksfitandshalldeducttheamountofallexpensesso incurredfromthecontractor’sretentionmoney.Thecontractorshallhavenoclaimin respectofanysurplusmaterialsasaforesaidexceptforanysumactually realizedbythe salethereof.



Clause–18:FinancialAssistance/AdvancePayment. (A)	Mobilizationadvanceisnotallowed.

(B)    SecuredAdvanceagainstmaterialsbroughtatKeamari.

(i)	Secured   Advance   may   be   permitted   only   against   imperishable materials/quantitiesanticipatedtobeconsumed/utilizedontheworkwithin aperiodofthreemonthsfrom thedateofissueofsecuredadvance and definitelynotforfullquantitiesofmaterialsfortheentirework/contract. ThesumpayableforsuchmaterialsonKeamarishallnotexceed75%ofthe marketpriceofmaterials;

(ii)	Recoveryof SecuredAdvancepaid to the contractorunder the above provisionsshallbeaffectedfromthemonthly paymentsonactual consumptionbasis,butnotlaterthanperiodmorethanthreemonths(even if unutilized).

Clause–19:RecoveryasarrearsofLandRevenue.AnysumduetotheGovernment bythecontractorshallbeliableforrecoveryasarrearsofLandRevenue.

Clause–20:RefundofSecurityDeposit/RetentionMoney.Oncompletionof the wholeoftheworks(aworkshouldbeconsideredascompleteforthepurposeofrefund ofsecuritydeposittoacontractorfromthelastdateonwhichitsfinalmeasurementsare checkedbyacompetentauthority,ifsuchcheckisnecessaryotherwisefromthelastdate ofrecordingthefinalmeasurements), thedefectsnoticeperiodhasalsopassedandthe Engineerhascertifiedthatalldefectsnotifiedtothecontractorbeforetheendofthis periodhavebeencorrected,thesecurity depositlodgedbyacontractor(incashor recoveredininstallmentsfromhisbills)shallberefundedtohim aftertheexpiryofthree monthsfromthedateonwhichtheworkiscompleted.





DivisionalAccountant







Contractor                                                         ExecutiveEngineer/Procuring
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               KEAMARI- SEW 
KARACHI WATER & SEWERAGE BOARD

Estimate amount: - Item Rate basis 				
Time limit	:	___ days				
Penalty for delay:	_____/- P/day				
Tender Cost	: 	______/-
Date of Opening:     __________________

Name of Work	EMERGENT REPLACEMENT CHIOCKEDERODED PORTION OF 12”DIA SEWERLINE AT HARBOUR DIVISION KEAMARI TOWN

		
	
S. No
	
Description of Work
	
QTY
	
Rate
	
Per Unit / Item
	
Amount in Rupees

	
	
	
	Rupees in Figures
	Rupees in Words
	
	

	1. 1.
	Dismantling and removal road mantling

	2125
	
	
	%0cft
	

	2. 
	Excavation for pipe line in trenches and pits in all kind of soil murum i/c trimming  and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m)                                                             0'-5'

	10625
	
	
	%0cft
	

	3. 
	Add for Additional lift every 3'  (5'-8')

	6375
	
	
	%0cft
	

	4. 
	Add for Additional lift every 3'  (8'-11')

	
	
	
	%0cft
	

	5. 
		Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with  rubber ring i/c testing with water to specified pressure                                                     12"dia

	

	15” DIA



	850
	
	
	p/Rft
	

	6. 
	
	
	
	
	p/RFt
	

	7. 
	18” DIA
	
	
	
	p/Rft
	

	8. 
	24” DIA 
	
	
	
	p/Rft
	

	9. 
	Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower pumping out water found at various depth from trenches including the cost of erecting and dismantling after completion of the job. Hire charges of pumping set up to 10-HP pumping out water from 15 feet deep trench.

	20
	
	
	P/day
	

	10. 
	Providing manhole 4’ (inside) and 5’ ft clear depth with CI frame (15 kg) cast in situ 1:2:4 in 9” thick wall 1:4:8 c/c in 6ft dia and 6” inch  in foundation 1:2:4 c.c. in benching ½” thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c making required nos of main and branch channels, ¾ “dia bars MS foot ret @ 12” c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge.

	20
	
	
	Each
	

	11. 
	Extra depth beyond 5 ft for depth lesser than 5 ft deducted at same rate i/c CI footres of depth.

	60
	
	
	p/Ft
	

	12. 
	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete.

	04
	
	
	Each
	

	13. 
	Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full compaction etc complete. (as per quantity same item No. 1 & 2)

	15895.39
	
	
	%0cft
	

	14. 
	Manufacturing and Supplying of 21”dia RCC Manhole cover cast in 1:2:4 cement concrete ratio (50% graded bajri and 50% crush) 3”deep at center reinforced with ½’ dia M.S tor bars with 4” C/C welded to a 3/16” thick 2” wide M.S flat and two hook of 3/8” dia tor bars including compacting curing and transportation within 10 miles etc.   

	20
	
	
	Each
	

	15. 
	Manufacturing and Supplying of RCC Ring Slabs of 21”dia 36” Outside dia 7”.5” width and 6” thick, i/c 3/8” dia tor steel bars two concentric rings with 3/8” dia 8 Nos  cross linked bars welded and two sunk type hooks coated in a 1:1-1/2:3 concrete with embedded 15Kg C.I frame in perfect position i/c transportation chamber for an average lead of 20Km per trip form costing yard to town office (A minimum of 25 slabs per trip will be transport

	20
	
	
	Each
	

	16. 
	Shifting to the Keamari & fixing of 36”dia Ring slab in perfect position on damaged manhole i/c cutting of damaged portion of manhole in proper shape and laying of cement mortar of 2” thickness & disposal of debris.

	[bookmark: _GoBack]20
	
	
	Each
	



   Total Amount Rs. __________ /=


									
        Executive Engineer (Sew)
							                          Keamari, KW&SB

NOTE: - Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010.


I/We hereby Quoted an Amount of Rs. ____________________ on item rate basis.
In words (____________________________________________________________)
Signature of Contractor __________________________
Address: ______________________________________
Cell No.___________________________________
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