                                                                  BILL OF QUANTITIES 

(A) Description and rate of Items based on Composite Schedule of Rates. 
    
	SUBJECT: P/L 12 Dia R.C.C Pipe drain at Sector Block –D 
                        Ittehad Town in UC-02 DMC (West) Baldia Zone.
                        
	Estimate Cost
	9,94,567/-



	 Item No.
	Quantities
	Description of item to be executed at site
	Rate
	Unit
	Amount in Rupees

	1
	8100
	Excavation for pipe line in trenches, and pits in all kind of soil of Murum Shape Leveling of beds of trenches to correct lever & grade, surplus earth within a one chain as directed by Eng incharge.
	4650
	%Cft
	37665/-

	2
	7200
	Excavation for pipe line in trenches, and pits in hard rock by hammering and chiseling i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within a one chain as directed by Engineers Incharge. Providing fence guards. Lights flags and temporary crossings for non-vehicular traffic where ever required lift up to 5ft. (1.52m) and lead upto one chain (30.5m)
	24150
	P-Cft
	65205/-

	3
	800
	P/L reinforced cement concrete pipes with rubber rings i/c cartage, loading unloading at site of work fixing in trenches cutting fitting, jointing with rubber rings etc complete KWSB Approved Rate, M/S Balochistan R.C.C Pipe Co. M/S Pakistan construction (Pvt.) Ltd. M/S Kamal R.C.C Pipe Co. 12”dia pipe
	412.00
	P/rft
	329600/-

	4
	33
	Construction of 4” dia manhole inside complete with 21”dia c c 1:2:4 pre cast C.I frame 15kg i/c the cost of M.S bars reinforcement and two handles 5” clear depth    c c 1:2:4 cast in situ walls with 50% screened graded bajri of 9” thick i/c bending and channel i/c inside walls surface complete i/c cutting asphalt roads excavation in all kind of soil back filling and disposal of surplus stuff (KW&SB) approved rate.
	14529.29
	Each
	479467/-

	5
	(-) 16.5
	Extra depth beyond 5” ft or less then 5 deducted at the same rate (KWSB) approved rate.
	2538.60
	Pft
	(-) 41887/-

	6
	9720
	Refilling the excavated stuff & surplus Earth etc. complete. 
	2760
	%Cft
	26827/-



PTO


	7
	1080
	Carriage of 100-Cft tons of all kind material like Cole brick i/c loading unloading 10 mile.
	595.80
	%Cft
	6435/-

	8
	36
	Manufacturing and supplying R.C.C main hole covers cast in situ 1:2:4 C.C. 3” inch deep  in center reinforced with 3/8” dia M.S Bars welded on M.S. sheet i/c curing transportation.
 21” dia.
 24” dia. 
	913.63
	Each
	32891/-

	9
	25
	Manufacturing and supplying of R.C.C Ring Slab of 21” inside 36” dia outside 75 wide and to thick i/c 3/8” dia tor steel bar two concentric rings with 3/8” dia Nos. cross links bars welded and two sunk type hook, lasted in 1:1-1/2:3 concrete with embedded 15kg C.I frame in per feet position i/c terms partition charges for an average lead of 20 km per trip from casting yard to town office (A minimum of 25 slabs per trip will be transported.)
	1906.60
	Each
	47665/-

	10
	19
	Rate analysis for shifting to the site and fixing 26” dia Ring Slab in perfect position on damage manhole i/c cutting of damage portion of mentioned in past shape and lying of cement concrete mortar of 2” thickness and disport
	563.09
	Each
	10699/-





Amount TOTAL (a) 9,94,567/-


_______________% above/below on the rates of CSR.            Amount to be added/deducted on the 
                                                                                                        Basis of premium quoted. TOTAL (b) 

                               Total (A) = a+b in words & figures: 



A.E (B&R) 			       				                              A.E.E (B&R)




Contractor                                                                      Executive Engineer/Procuring Agency
                                                                                          
