



**OFFICE OF THE SUPERINTENDING ENGINEER
DISTRICT MUNICIPAL CORPORATION SOUTH**

No: S.E/DMC/South/ *431* /2016

Dated: *03/06/2016*

The Director (ENF-I),
SPPRA,
Government of Sindh,
Karachi.

Subject: NIT NO. SE /DMC/S/ 18 / 2016 Dated: 03-06-2016 Opened on 23-06-2016

Enclose please find herewith following documents for uploading /
hosting on SPPRA website.

- 1- Copy of NIT
- 2- Notification of Procurement committee
- 3- Notification of Complaint Redressal committee
- 4- Annual Procurement Plan 2015-16.
- 5- Standard Bidding Documents along with terms and condition

Museen
SUPERINTENDING ENGINEER
D.M.C (SOUTH)



OFFICE OF THE SUPERINTENDING ENGINEER DISTRICT MUNICIPAL CORPORATION SOUTH

No: SE/DMC/South/ 18 /2016

Dated: - 03-06-2016

NOTICE INVITE TENDER

According to the SPPRA Rule-2010 (Amended 2013) the sealed covers tenders (Single Stage one envelope Method) are invited for the following works is invited from all eligible interested Contractors / Firms / Parties, etc.

Sr.#	NAME OF SCHEME	ESTIMATED COST	BID SECURITY	TENDER COST
01	Repair / Maintenance of road trenches at feroz Nana road Bath island Clifton, D.M.C. (South).	Rs. 9,87,629/-	2% of Quoted amount	1,000/-
02	Repair / footpath trenches i/c fixing grill with painting at Bath island Clifton, D.M.C. (South).	Rs. 9,97,533/-	2% of Quoted amount	1,000/-
03	Repair / Maintenance of road and tile footpath trenches at Gulshan-e-Faisal road Bath island Clifton, D.M.C. (South).	Rs. 9,97,143/-	2% of Quoted amount	1,000/-
04	Repair maintenance of road trenches at Block-7 Clifton, D.M.C. (South)	Rs. 9,88,328/-	2% of Quoted amount	1,000/-
05	Repair of footpath & road trenches i/c pipe line at Bath island area, D.M.C. (South)	Rs. 9,97,491/-	2% of Quoted amount	1,000/-
06	Repair maintenance of dispensary in Hijrat colony & providing fixing wooden partition in main building & painting of RCC berries i/c sewerage line at Pakistan chowk D.M.C. (South)	Rs. 9,91,967/-	2% of Quoted amount	1,000/-
07	Repair of trenches and patches at Mumtaz Hassan road & surrounding area D.M.C. (South)	Rs. 9,92,084/-	2% of Quoted amount	1,000/-
08	Repair of road trenches & pot holes at Saleh Muhammad road (Textile Plaza) D.M.C. (South)	Rs. 9,94,386/-	2% of Quoted amount	1,000/-
09	Repair of footpath & painting from Hoshing road to three Swords Clifton, D.M.C. (South).	Rs. 6,96,678/-	2% of Quoted amount	1,000/-

TERMS & CONDITIONS:

1. Tenders schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and Issuance of Tenders	08-06-2016 To 22-06-2016	Superintending Engineer office, DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi.
Dropping of Tenders (by hand)	23-06-2016 at 2:00 pm	In the office of the Administrator DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi.
Opening of Tenders	23-06-2016 at 2:30 pm	Procurement Committee open the Tender in the office of Administrator, DMC (South), situated at KRS Captain road, near Haqani Chowk, Karachi.

2. In case of any reasons, if the tenders are not responded on the above date, the next date of submission and opening of bids will be **18-07-2016** at 2:30 pm and the tender documents will also be available from **24-06-2016** to **15-07-2016** during Office hours.

3. The bidding documents will be issued to the interested Firms/Contractors on submission of written request on letter head and on payment of non-refundable cost of tender price mentioned against each work, through pay order from any scheduled Bank in favor of **DMC (South), Karachi**, and bidding document can also be downloaded from the SPPRA Website (www.pprasinhd.gov.pk) with tender fee mentioned as above by mail or by hand.

Cont.....Page # 02

4. The Earnest Money equal 2% of schedule items in shape of pay order from any scheduled Bank in favour of **DMC (South), Karachi** must be enclosed with tender documents otherwise the tender will be rejected.
5. The Contractors must mention their complete and correct present/postal address in tender documents and quote the rates both in-words and in-figures. Incomplete / Conditional tenders will be not accepted.
6. If any fake documents are found then the tender is liable to be rejected/cancelled without any compensation with penalty as per rules.
7. Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
8. All the tenders will be dropped on as per above Schedule up to 02:00 pm and will be opened by the Procurement Committee, in the office of the Administrator DMC (South) situated at KRS Captain road, near Haqani Chowk, Karachi..at 02:30 pm in presence of the such Contractors/Parties/Firms/Bidders who wish to be present.
9. In case, the date of opening declared as a Public Holiday by the Government, or non working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
10. The Procuring Agency may reject all or any bids/tenders at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rules-2010 (Amended 2013).
11. Tenders will not be received after the schedule time.
12. Bid validity period :- 60 Days
13. Eligibility Criteria:-
 - i). NTN Certificate
 - ii). Valid professional Tax
 - iii). Relevant experience three years
 - iv). Turn-over of at least three years
 - v). Registration with Sindh Board of Revenue


**SUPERINTENDING ENGINEER
DMC SOUTH KARACHI**

The Director (ENF-I) SPPRA Government of Sindh Karachi
with a request to upload on the website of SPPRA.

Copy for information to:-

01. Administrator, D.M.C. South
02. Accounts Officer, D.M.C. South
03. Notice Board



Tel: 99212938
Fax: 99211537

GOVERNMENT OF SINDH
LOCAL GOVT., RD, PHE & HTP DEPARTMENT

Karachi, dated the 04th September, 2015

R&I



No. MS7760

Date 7.9.15

Govt. Department
Government of Sindh

NOTIFICATION


No.SOV/36-38/2015:- With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in District Municipal Corporation, South, Karachi during the year 2015-2016 is hereby constituted under Section-7 of SPPRA Rules 2010:-

1. Superintending Engineer, DMC (South)
2. Executive Engineer, DMC (South)
3. Assistant Executive Engineer, Gadhap Zone
District Council Karachi

The functions and responsibilities of procurement committee shall be as under:-

(Section-8 SPPRA Rules 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provide in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority and
- v) Perform any other function ancillary and incidental to the above




IMRAN ATTA SOOMRO
SECRETARY LOCAL GOVERNMENT

No.SOV/36-38/2015 Karachi, dated the 04th September, 2015

A copy is forwarded to:-

- ✓ 1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Municipal Commissioner, DMC; South Karachi with reference to his letter No. A DMTR/PS/381/2015, dated 24.8.2015.
3. The Director, Local Government, Karachi
4. The Superintending Engineer, DMC South, Karachi
5. The Executive Engineer (Sewerage), KW&SB, Karachi
6. P.S to Secretary Local Government Department, Government of Sindh, Karachi
7. Officer order file.


SECTION OFFICER-V



OFFICE OF THE
ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
SOUTH-KARACHI

No. ADMTR/S/PS/ 88 /2016, Dated: -10/02 / 2016


NOTIFICATION

In continuation of this office letter no. ADMTR/S/PS/ 644/ 2015 Dated: - 08-12 2015 a committee for complain Redressal of Grievances and settlement of disputes is hereby constituted as per Rule-31 of Sindh Public Procurement rule 2010 (Amended 2013) from District Municipal Corporation (South) Karachi for the Financial year 2015-16 consisting upon following.

1. Municipal Commissioner , DMC (South)
2. District Accounts Officer, DMC (South)
3. Executive Engineer, KW&SB

One Rank Senior

*Independent Professional From
Karachi Water & Sewerage Board*


(ABDUL RASHID KHAN)
ADMINISTRATOR
DISTRICT MUNICIPAL CORPORATION
(SOUTH) KARACHI

Copy for information to all concerned.


ANNUAL PROCUREMENT PLAN (YEAR 2015-16) FOR PROCUREMENT WORKS IN SADDAR ZONE DMC (SOUTH)

ADP / BG No.	Name of scheme	Allocated funds	Cost of ongoing works (exp. Already incurred)	Funds earmarked for ongoing works	Cost of new works (components)	Funds for new works (c-e)	Nature of procurement	Method of procurement	Anticipated / actual date of advertisement	Anticipated / actual date of start	Anticipated / actual date of completion
M-03-D-01	Annual Rep./Maint. Of Town Offices	3,000,000	-	-	3,000,000	3,000,000	Work & Service	SPPRA 15 (b) & 16	In due course	In due course	In due course
M-03-D-02	Rep/Main. & Spare parts of vehicles	300,000	-	-	300,000	300,000	Work & Service	SPPRA 15 (b) & 17	In due course	In due course	In due course
M-03-D-03	Repair / Maintenance of street footpath Drains & other	80,000,000	-	-	80,000,000	80,000,000	Work & Service	SPPRA 15 (b) & 18	In due course	In due course	In due course
M-03-D-04	Repair/ Maint of walls Slabs Nallahs of Town.	15,000,000	-	-	15,000,000	15,000,000	Work & Service	SPPRA 15 (b) & 19	In due course	In due course	In due course
M-03-D-05	Repair/ Maint of typewriter / Cyclostyle machine etc.	5,000	-	-	5,000	5,000	Work & Service	SPPRA 15 (b) & 20	In due course	In due course	In due course
D-03-D-01	Construction / improvement and cleaning of storm water / nallah I/c	2,000,000	-	-	2,000,000	2,000,000	Work & Service	SPPRA 15 (b) & 21	In due course	In due course	In due course
ii	Cleaning of drain & RCC slab drain at Kashmir Mujahid colony UC-09	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 22	In due course	In due course	In due course
v	Imp of sewerage line in front of Lakra Gali Bhipura, Fire Brigade (internal area UC-5)	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 23	In due course	In due course	In due course
vi	Imp of water supply line in Hijrat colony	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 24	In due course	In due course	In due course
vii	Imp of sewerage system in Bath Island (sewerage schemes UC-10)	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 25	In due course	In due course	In due course
D-03-C-02	Const. / Imp. of culvert & slabs I/c supply of manhole covers	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 26	In due course	In due course	In due course


D-03-C-03	Const./Imp of Town Roads & C.C street / Footpath / Drains / Nallahs / Painting Suggested by Town	30,000,000	-	-	30,000,000	30,000,000	Work & Service	SPPRA 15 (b) & 27	In due course	In due course	In due course
i-d	Imp of Rd kachi Muslim Agaria UC-1 old H. Camp.	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 28	In due course	In due course	In due course
ii-b	Imp of patches M.Bin Qasim from Fresco chowk to MA.jinah UC-8	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 29	In due course	In due course	In due course
ii-e	Imp of patch work at Din M.Wafai Rd Kamal Ata Truk Rd UC-8	7,000,000	-	-	7,000,000	7,000,000	Work & Service	SPPRA 15 (b) & 30	In due course	In due course	In due course
iii-b	Const of cc street along with block 148 to 153 at Railway colony UC-4	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 31	In due course	In due course	In due course
iii-c	Const of CC st carpeting patch to internal Gizri UC-11.	1,500,000	-	-	1,500,000	1,500,000	Work & Service	SPPRA 15 (b) & 32	In due course	In due course	In due course
iv-c	Imp.Of Chaba Street UC-5.	1,000,000	-	-	1,000,000	1,000,000	Work & Service	SPPRA 15 (b) & 33	In due course	In due course	In due course
iv-d	Imp.Of Babapat Road UC-01	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 34	In due course	In due course	In due course
v-b	Imp.Of Aslam Road and Nazmuddin Street Uc-05	500,000	-	-	500,000	500,000	Work & Service	SPPRA 15 (b) & 35	In due course	In due course	In due course
vi	Const & widening of Sh-e Firdousi from the limit of Clifton to A.S.Ghazi police chowki UC-11	700,000	-	-	700,000	700,000	Work & Service	SPPRA 15 (b) & 36	In due course	In due course	In due course
D-03-D-04	Construction / Imp. of footpath of Saddar.	10,000,000	-	-	10,000,000	10,000,000	Work & Service	SPPRA 15 (b) & 37	In due course	In due course	In due course
ii	Imp.Of Internal Area Of Saddar F-Paths Road i/c Installation Of Grills	1,200,000	-	-	1,200,000	1,200,000	Work & Service	SPPRA 15 (b) & 38	In due course	In due course	In due course
ii-b	Imp.Of Roomi Central Island From Boat Basin To Railway Crossing UC-10.	1,200,000	-	-	1,200,000	1,200,000	Work & Service	SPPRA 15 (b) & 39	In due course	In due course	In due course
ii-d	Re-Const. Of C.C.Flooring at Ahmed Raza Khan Road UC-9.	800,000	-	-	800,000	800,000	Work & Service	SPPRA 15 (b) & 40	In due course	In due course	In due course

ii-g	Const. of CC. Street at Shah Rasool Colony UC-	700,000				700,000	700,000	Work & Service	SPPRA 15 (b) & 41	In due course	In due course
D-03-C-05	Const. Of Town Office/Buildings.	26,000,000				26,000,000	26,000,000	Work & Service	SPPRA 15 (b) & 42	In due course	In due course
	i Imp.of Building Khori Garden Health Office.	200,000				200,000	200,000	Work & Service	SPPRA 15 (b) & 43	In due course	In due course
D-03-C-06	Const./Imp. Of roads / streets / foot paths / drains work indifferent Union Councils (Saddar Town.	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 44	In due course	In due course
i-a	Imp.Of Qazi Khuda Bux Street Vilton Street And Surrounding Area.Uc-8	600,000				600,000	600,000	Work & Service	SPPRA 15 (b) & 45	In due course	In due course
iv-b	Imp.Jay Ram Street I/C Footpath Uc-4.	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 46	In due course	In due course
iv-g	Imp.Of Faiz Muhammad Fateh Ali Street I/C F/ Path UC-4.	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 47	In due course	In due course
v	Imp.Of Footpath at Chand Bibi Road From Bombbridge Road to Wards Bohra Pir UC-5.	600,000				600,000	600,000	Work & Service	SPPRA 15 (b) & 48	In due course	In due course
vi-c	Const.Of F/ paths Along Marston Road Uc-6.	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 49	In due course	In due course
vii-a	Const.Of Footpath Of Reming Portion Of Hiranand Khamsing Road I/C Adi area UC-7.	500,000				500,000	500,000	Work & Service	SPPRA 15 (b) & 50	In due course	In due course
ix	Imp.Of Road and C.C.Street at Rati Lane and Takari Colony Uc-10	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 51	In due course	In due course
ix-a	Imp.of road & Footpath Near Bhopal House Uc-10.	600,000				600,000	600,000	Work & Service	SPPRA 15 (b) & 52	In due course	In due course
ix-b	Imp.of Road In Frare Town, Macnill Rd, Church Rd, Adam Road, Rose Road And Lily Road UC-	400,000				400,000	400,000	Work & Service	SPPRA 15 (b) & 53	In due course	In due course

x-h	Imp./Const.Of Road Billawal Chorangi to Hely Pad at Sh-E-Fardousi Khehkashan Clifton UC-11.	900,000		900,000	900,000	Work & Service	SPPRA 15 (b) & 54	In due course	In due course	In due course
D-03-C-07	Const. Of Town Council Hall and Offices For Council	100,000		100,000	100,000	Work & Service	SPPRA 15 (b) & 55	In due course	In due course	In due course
D-03-C-08	Dev. Work suggested by Minority & others Members of reserved seats	40,000		40,000	40,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course
R-02-G1	Roads cutting charges from KESC.	10,000,000		10,000,000	10,000,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course
R-02-G2	Roads cutting charges from SSGC (Sui Gas).	15,000,000		15,000,000	15,000,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course
R-02-G3	Roads cutting charges from PTCL.	15,000,000		15,000,000	15,000,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course
R-02-G4	Roads cutting charges from KW&SB.	2,000,000		2,000,000	2,000,000	Work & Service	SPPRA 15 (b) & 56	In due course	In due course	In due course


Mashooque Ali Rajper
 Superintending Engineer
 DMC (South)


Wakil Ahmed
 Executive Engineer
 DMC (South)


Waseem Ahemd
 Asstt: Executive Engineer
 Gadhap Zone Distt:Council,Karachi

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work. .

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 01

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair / Maintenance of road trenches at Feroz Nana road Bath
island Clifton, D.M.C. (South).

Cost : Rs. 9,87,629/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 01

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair / Maintenance of road trenches at Feroz Nana road Bath island Clifton, D.M.C. (South).South.
- (d). Estimated Cost: - Rs: 9,87,629/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: -7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE
M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair / Maintenance of road trenches at feroz Nana road Bath island Clifton. D.M.C. (South).


Tender No. (01) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2520	1437.00	% .0 Cft	3621/-
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Rait M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2520	1065.04	% Cft	26839/-
3	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2520	5542.24	% Cft	139663
4	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	5040	8.00	P/ Sft	40320/-
5	Applying tack coat using bitumen 60/70 grade @ 3.7 letters Per % Sft including cleaning & brushing the road surface etc complete. As per direction by Engineer In-charge (Approved rate)	12450	4.00	P/ Sft	49800/-
6	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain). V-III P-5-E P-8/21)	17490	4168.40	% Sft	727386/-
Total Amount of Schedule Items					Rs: 9,87,629/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,87,629/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 02

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair / footpath trenches i/c fixing grill with painting at Bath island Clifton, D.M.C. (South).

Cost : Rs. 9,97,533/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 02

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair / footpath trenches i/c fixing grill with Painting at Bath island Clifton, D.M.C. (South).
- (d). Estimated Cost: - Rs: 9,97,533/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair / footpath trenches i/c fixing grill with painting at Bath island Clifton, D.M.C. (South).


Tender No. (02) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Dismantling cements concrete plain 1:2:4.	184	3327.50	% Sft	6123
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2050	1437.00	% .0 Cft	2946
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2234	1065.04	% Cft	23793
4	P/F iron steel grill using solid squire bars of size 1/2" x 1/2" 4" C/C & frame of flat iron patty of 3/4" & 3/4" etc. compete	88	194.16	P/Sft	17086
5	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	1264	2283.93	% Sft	28869
6	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.(Approved Rate)	4100	18.00	P/Sft	73800
7	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	4100	199.77	P/Sft	819057
8	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	1981	1305.37	% Sft	25859
Total Amount of Schedule Items					Rs: 9,97,533/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT. EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,97,533/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 03

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair / Maintenance of road and tile footpath trenches at
Gulshan-e-Faisal road Bath island Clifton, D.M.C. (South).

Cost : Rs. 9,97,143/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 03

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair / Maintenance of road and tile footpath trenches at Gulshan-e-Faisal road Bath island Clifton, D.M.C. (South).
- (d). Estimated Cost: - Rs: 9.97,143/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :- (including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE
M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair / Maintenance of road and tile footpath trenches at Gulshan-e-Faisal road Bath island Clifton, D.M.C. (South).


Tender No. (03) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Dismantling cements concrete plain 1:2:4.	169	3327.50	% Sft	5623
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2875	1437.00	% .0 Cft	4131
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3044	1065.04	% Cft	32420
4	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.(Approved Rate)	4000	18.00	P/Sft	72000
5	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	1200	199.77	P/Sft	239724
6	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	1600	3275.50	% Sft	52408
7	Cement concrete tile laid flat in 1:2 cement moter over 3/4" thick bed of cement moter 1:2 (12"X 12"x1") (V-III-P-III-P-41/14-A)	1200	5247.82	% Sft	62974
8	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	1411	5542.24	% Cft	78201
9	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made) .(Approved Rate)	100	210.00	P/Rft	21000
10	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	3360	8.00	P/ Sft	26880
11	Applying tack coat using bitumen 60/70 grade @ 3.7 letters Per % Sft including cleaning & brushing the road surface etc complete. As per direction by Enginer In-charge (App. rate)	3950	4.00	P/ Sft	15800
12	Prov. 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain). V-III P-5-B P-8/21)	7310	4168.40	% Sft	304710
13	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	6226	1305.37	% Sft	81272
Total Amount of Schedule Items					Rs: 9,97,143/-

Nomenclature quantities and Rates have been checked by me

Cont: on page # 02


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,97,143/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 04

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair maintenance of road trenches at Block-7 Clifton,
D.M.C. (South)

Cost : Rs. 9,88,328/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 04

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair maintenance of road trenches at Block-7 Clifton, D.M.C. (South)
- (d). Estimated Cost: - Rs: 9,88,328/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :- (including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI


Name of Work: - Repair maintenance of road trenches at Block-7 Clifton, D.M.C. (South)


Tender No. (04) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	2610	1437.00	% .0 Cft	3751/-
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	2610	1065.04	% Cft	27798/-
3	P/L Aggregate base course. CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	2610	5542.24	% Cft	144652/-
4	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	5220	8.00	P/ Sft	41760/-
5	Applying tack coat using bitumen 60/70 grade @ 3.7 letters Per % Sft including cleaning & brushing the road surface etc complete. As per direction by Engineer In-charge (Approved rate)	12100	4.00	P/ Sft	48400/-
6	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain). V-III P-5-B P-8/21)	17320	4168.40	% Sft	721967/-
Total Amount of Schedule Items					Rs: 9,88,328/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,88,328/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 05

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair of footpath & road trenches i/c pipe line at Bath island area, D.M.C. (South)

Cost : Rs. 9,97,491/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 05

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair of footpath & road trenches i/c pipe line at Bath island area, D.M.C. (South)
- (d). Estimated Cost: - Rs: 9,97,491/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :- (including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of footpath & road trenches i/c pipe line at Bath island area, D.M.C. (South)


Tender No. (05) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Dismantling of Cement Concrete Plain 1:2:4. (Vol-III, Part-III, Chap-2, Pg-10. Sr. 19-a)	66	3327.50	%Cft	2196/-
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	4425	1437.00	% .0 Cft	6359/-
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	4491	1065.04	% Cft	47831/-
4	P/L Aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc) i/c watering with all lead and lift etc.	1680	5542.24	% Cft	93110/-
5	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	4000	8.00	P/ Sft	32000/-
6	Applying tack coat using bitumen 60/70 grade @ 3.7 letters Per % Sft including cleaning & brushing the road surface etc complete. As per direction by Engineer In-charge (Approved rate)	4000	4.00	P/ Sft	16000/-
7	Providing 1" thick (consolidation) premix carpet in proper camber and grade including supplying 10 cft: bajri 4cft hill sand (of approved quality and grade) bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion i/c heating materials and cleaning the road surface (Hill sand 2 Cft: for dusting) (Rate includes all cost of materials T&P and carriage up to 3 chain). V-III P-5-B P-8/21)	8000	4168.40	% Sft	333472/-
8	P/L 4" compacted thickness dry stone metal with complete watering i/c stone crush dust complete as per direction of the Engineer In-charge.(Approved Rate)	4250	18.00	P/Sft	76500/-
9	P/L 2" thick topping cement concrete 1:2:4 i/c surface finishing and dividing into panels etc complete. (V-III P-III P-42/16-C)	2000	3275.50	%Sft	65510/-
10	Cement concrete tile laid flat in 1:2 cement moter over ¾" thick bed of cement moter 1:2 (12"X 12"x1") (V-III-P-III-P-41/14-A)	2250	5247.82	% Sft	118076/-
11	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	600	199.77	P/Sft	119862/-
12	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made)Approved rate	140	210.00	P/Rft	29400/-
13	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	4380	1305.37	% Sft	57175/-
Total Amount of Schedule Items					Rs: 9,97,491/-

Nomenclature quantities and Rates have been checked by me

Cont: on page # 02


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,97,491/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinhd.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

WORK # 06

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair maintenance of dispensary in Hijrat colony & providing fixing wooden partition in main building & painting of RCC berries i/c sewerage line at Pakistan chowk D.M.C. (South

Cost : Rs. 9,91,967/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 06

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair maintenance of dispensary in Hijrat colony & providing fixing wooden partition in main building & painting of RCC berries i/c sewerage line at Pakistan chowk D.M.C. (South
- (d). Estimated Cost: - Rs: 9,91,967/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE
M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair maintenance of dispensary in Hijrat colony & providing fixing wooden partition in main building & painting of RCC berries i/c sewerage line at Pakistan chowk D.M.C. (South)

Tender No. (06) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Excavation for pipe line in trenches etc. complete	2670	3600.00	%0 Cft	9612/-
2	Cleaning / de-silting of nallah by manually labour i/c lift up to 5' fee lead up to one chain etc. complet	2277	10.00	P/Cft	22770/-
3	Providing RCC pipes & Collars of Class "B" and fitting in trench i/c curing, fitting and joining with maxphalt composition and cement mortar (1:1) i/c testing with water to a head of 22.5 meter or 75 ft 9" Dia	282	142.00	P/Rft	40044/-
4	Back filling the earth i/c leveling & dressing etc. complete.	2388	2760.00	%0 Cft	6448/-
5	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	3795	1065.04	% Cft	40418/-
6	Providing manhole 4 dia (in side) and 5 ft clear depth cost in situ with 1:2:4 c.c. (add 50% extra crushed) in benching 1/2" thick cement plastering with 1:3 cement motor on all inside wall surface channel and benching i/c making required NOS of main and branch channels 3/4 dia M.s footrest @ 12" dia C/C i/c cost of excavation in all kinds of soil backfilling and disposal of exerted stuff etc. complete as per design of the Engineer In-charge.	8	9307.86	Each	74463/-
7	Add / less for extra depth 5" depth less then 5' etc	10	1609.15	P/Rft	(-) 16092/-
8	P/L PVC pipe of class B i/c cutting fitting & jointing etc complete 9" Dia 3" Dia	198 41	137.00 90.00	P/Rft	27126/- 3690/-
9	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	644	2283.93	% Sft	14709/-
10	P/F Fiber jail of windows with beating etc comp.	96	45.00	P/Sft	4320/-
11	Surping oil bond distemper or plastic paint etc comp.	2694	226.88	% Sft	61122/-
12	Oil bound distemper two coats of approved make & shade etc. complete.	5087	1043.90	% Sft	53103/-
13	Painting with Mate finish 2 Coats of approved make and shade i/c cleaning rubbing the surface etc comp.	1288	1772.38	% Sft	22828/-
14	Preparing surface painting of guard bar and gates etc comp.	312	896.39	%Sft	2796/-
15	P/F iron steel grill using solid squire bars of size 1/2" x 1/2" 4" C/C & frame of flat iron patty of 3/4" & 3/4" etc. compete	26	194.16	P/Sft	5048/-
16	Painting with enamel paint two coats of approved make & shade on masonry work etc. complete. Part-iii Vol-iii Page-73/30-A	184	1421.75	% Sft	2616/-
17	P/F lavatory basin of white glazed earthen ware with pedestal etc. complete.	2	5192.17	Each	10384/-
18	P/F white glazed w c pan of earthen ware i/c flashing tank etc comp.	1	5044.60	Each	5044/-
19	P/F partition of lasmi ply with wooden frame work i/c polishing etc comp.	100	250.00	P/Sft	25000/-
20	P/L Floor of glazed tile 1/4" thick fixing bed of 1:2 cement sad mortor i/o jointing & cleaning etc comp.	756	27678.86	%Sft	209252/-


Cont: on page # 02

21	P/F Mirror of Belgium glass & fixing with hook and c.c work etc comp.	2	1711.60	Each	3423/-
22	P/F in opposition door windows & ventilator of 1st class deader wood frame & 1-1/2" thick teak wood ply shutter of 2 nd class deodar wood i/c hold past hinges & tower bolts etc. complete	140	1077.06	P/Sft	150788/-
23	Supplying fixing in position of aluminium windows of model of etc comp.	136	1647.69	P/Sft	224086/-
24	P/F Fiber glass water tank of 250 gallon capacity i/c fixing inlet out let pipe etc comp.	2	21989.00	Each	43979/-
Total Amount of Schedule Items					Rs: 9,91,967/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,91,967/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasinidh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 07

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair of trenches and patches at Mumtaz Hassan road & surrounding area D.M.C. (South)

Cost : Rs. 9,92,084/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 07

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair of trenches and patches at Mumtaz Hassan road & surrounding area D.M.C. (South)
- (d). Estimated Cost: - Rs: 9,92,084/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- . 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE

M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of trenches and patches at Mumtaz Hassan road & surrounding area D.M.C. (South)


Tender No. (07) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic fbrming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	✓ 1631	1437.00	%.0 Cft	✓ 2344/-
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	✓ 1631	1065.04	% Cft	✓ 17371/-
3	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.	✓ 1891	5542.24	%Cft	✓ 104804/-
4	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	✓ 4050	8.00	P/ Sft	✓ 32400/-
5	Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Electronic control) prepared to specified formula according to job max formula approved by Engineer in- of materials roller. T&P and carriage of materials from source of supply to plant and plant to site of work. Asphalt (60/70 grade) content Wight 4.5 % of total mix. (Use of natural sand in cleaned from rubbish etc. and must be sticky by sticky by virtue of tack or prime coat to make up-slippery than 40 degree centigrade Asphalt concrete shall be laid with paver and compacted by steel and pneumatic tyre roller at a density of 100% of the according to AASHTO-T-180 method D (Modified) Asphalt concrete wearing course shall be 1000 Kg (minimum) on stability and 20 % (maximum) on loss of stability at Marshal test criteria . All the material and methodology shall fully comply to the rests and specification of AASHTO and as directed by the Engineer In-charge (Rates include cost of material. (P-IV - 11/26-B) 1.5" inch thick	✓ 12150	✓ 6873.79	%	✓ 835165/-
Total Amount of Schedule Items					Rs: 9,92,084/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT, EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,92,084/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

- Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 08

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair of road trenches & pot holes at Saleh Muhammad road
(Textile Plaza) D.M.C. (South)

Cost : Rs. 9,94,386/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 08

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair of road trenches & pot holes at Saleh Muhammad road (Textile Plaza) D.M.C. (South)
- (d). Estimated Cost: - Rs: 9,94,386/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE
M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of road trenches & pot holes at Saleh Muhammad road (Textile Plaza) D.M.C. (South)

Tender No. (08) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)


SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	700	1437.00	% .0 Cft	1006/-
2	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	700	1065.04	% Cft	7455/-
3	P/L aggregate base course CBR 80% as per (AASHTO) standard specification i/c compacting to the required density by approved mechanical means (Vibratory) roller road packer and smooth wheel roller etc i/c watering with all lead and lift etc.	700	5542.24	%Cft	38796/-
4	Providing and spraying prime coat with medium curing asphalt of penetration grade of 60/70 prime coat shall be used at the rate of 11 liters % sft etc complete. As per direction by Engineer In-charge (Approved rate)	1400	8.00	P/ Sft	11200/-
5	Laying to proper line and grade plant mixed asphalt concrete paver finished (Hydraulic / Electronic control) prepared to specified formula according to job max formula approved by Engineer in- of materials roller. T&P and carriage of materials from source of supply to plant and plant to site of work. Asphalt (60/70 grade) content Wight 4.5 % of total mix. (Use of natural sand in cleaned from rubbish etc. and must be sticky by sticky by virtue of tack or prime coat to make up-slippery than 40 degree centigrade Asphalt concrete shall be laid with paver and compacted by steel and pneumatic tyre roller at a density of 100% of the according to AASHTO-T-180 method D (Modified) Asphalt concrete wearing course shall be 1000 Kg (minimum) on stability and 20 % (maximum) on loss of stability at Marshal test criteria . All the material and methodology shall fully comply to the rests and specification of AASHTO and as directed by the Engineer In-charge (Rates include cost of material. (P-IV - 11/26-B) 1.5" inch thick	5000	6873.79	% Sft	343689/-
6	P/L 1:3:6 c.c. solid block masonry 6" & blow in foundation i/c jointing with 1:6 CM etc. complete.	65	14268.53	% Cft	9274/-
7	1/2" thick cement plaster 1:4 cement motor i/c finishing and curing etc. complete.	1422	2283.93	% Sft	32477/-
8	Painting on iron works bars guards and flat paties and two coats etc complete.	1270	674.60	% Sft	8940/-
9	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	3177	1421.75	% Sft	498007/-
10	Lane Marking / Zebra crossing with chlorinated rubber base paint in 6" inch, and White and Yellow color as per design applying uniformly pressure spray distributor / boiler with automatic temperature controller. Prior to application dust on the existing road surface should be scarified, the road surface shall be cleaned by brush and blower in such a way that the surface shall be free from dust and dirt, all necessary equipments which require at site with emergency indications all desires arrangements methodology will fully comply as per specifications drawing /design as directed by the Engineer in-charge. (Approved Rate)	4000	41.24	P/Rft	164960/-


Cont: on page # 02

11	Supplying fixing cat eyes of 1face reflected of plastic i/c fixing cutting holes etc comp.(Approved rate)	160	375.00	Each	140625/-
12	Supplying and fixing of plastic Road Studs Single side (Cats, Eyes).	320	596.23	Each	190794/-
Total Amount of Schedule Items					Rs: 9,94,386/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT. EX. ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 9,94,386/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

1. Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
2. I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
3. I/We read the standard bidding Documents available in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOUCMENT FOR PROCUREMENT OF WORKS

WORK # 09

(SINGLE STAGE ONE ENVELOPE METHOD)

Name of work: - Repair of footpath & painting from Hoshing road to three Swords Clifton, D.M.C. (South).

Cost : Rs. 6,96,678/-
Bid Security : 2% of Quoted Amount
Tender Cost : Rs. 1,000

Tender issue M/s. _____

PAY ORDER OF TENDER COST

PAY ORDER OF BID SECURITY

P.O. No. _____ Date _____

P.O. No. _____ Date _____

Bank _____

Bank _____

Rs. _____

Rs. _____

Signature & Stamp of Issuing Authority

BIDDING DATA

Work NO: 09

- (a). Name of Procuring Agency:- District Municipal Corporation South Karachi
- (b). Brief Description of Works: - Repair of footpath & painting from Hoshing road to three Swords Clifton, D.M.C. (South).
- (d). Estimated Cost: - Rs: 6,96,678/-
- (e). Amount of Bid Security: - 2% of Quoted Amount
- (f). Period of Bid Validity (days):- 60 Days
- (g). Security Deposit :-(including bid security):- 10%
- (h). Percentage, if any, to be deducted from bills: - 7.5 % Income Tax
- (i). Deadline for Submission of Bids along with time: - Dated: 23-06-2016 2.00 PM
- (j). Venue, Time, and Date of Bid Opening: - Office of Administrator, DMC (South at Khayal das park KRS Captain road Opp. Aram Bagh Police Station Karachi At 2.30 P.M Dated:- 23-06-2016
- (k). Time for Completion from written order of commence: - 45 Days
- (L). Liquidity damages: - 0.05% of Estimated Cost or Bid cost per day of Delay

CONTRACTOR'S SIGNATURE
M/s. _____

ASSTT: ACCOUNTS OFFICER,
DMC (SOUTH)

DISTRICT MUNICIPAL CORPORATION SADDAR ZONEDMC (SOUTH) KARACHI

Name of Work: - Repair of footpath & painting from Hoshing road to three Swords Clifton, D.M.C. (South).


Tender No. (09) / (2015-2016)


(PART-A: ITEM BASED ON SCHEDULE / APPROVED RATE)

SR. #	Description of Item	Qty.	Rate	Unit	Amount
1	Dismantling of Cement Concrete Plain 1:2:4. (Vol-III, Part-III, Chap-2, Pg-10, Sr. 19-a)	141	3327.50	%Cft	4691/-
2	Earth work excavation of road side nails ic forming its banks all putting the same on embankment as directed cold breaking dressing etc. (V-III P-VI P-1/4)	605	1437.00	% .0 Cft	869/-
3	Cartage of 100 CFT / 5 tons of all material likes one aggregate, spawl, coal, lime, surkhi etc. B.G Rait fastenings points & crossing bridges girders. Pipes, sheets Raits M.S Bars etc. or 1000 Nos brinks 10' x 5' x 3' or 1000 manuds of fuel wood by trucks or any other means owned by the contractors (Lead up to 15 Miles etc)	746	1065.04	% Cft	7945/-
4	P/L 4" compacted thickness dry stone metal with complete, watering i/c stone crush dust complete as per direction of the Engineer In-charge.(Approved Rate)	2102	18.00	P/Sft	37836/-
5	Providing and laying 2" thick topping cement concert i/c surface finishing and dividing in to panels. 2" thick (V-III-P-III-P-42/16-C)	205	3275.50	% Sft	6715/-
6	Cement concrete tile laid flat in 1:2 cement moter over 3/4" thick bed of cement moter 1:2 (12"X 12"x1") (V-III-P-III-P-41/14-A)	500	5247.82	% Sft	26239/-
7	Providing and fixing and paving block flooring having size 197x97x60 mm of city / Quadra cobble shape with pigmented having strength B/W 5000 to 8500 PSI i/c filling the joint etc.(V-III-P-III-P49/71)	1800	199.77	P/Sft	359586/-
8	P/F Machine made Kerb stone 18"x12"x6" in S.R. Cement having a minimum work cube cursing strength of 3000 PSI after 28 days with 1;2;4 i/c filling the joint with 1;4 C.M (Approved industrial Made)Approved rate	720	210.00	P/Rft	151200/-
9	Preparing the surface and painting with plastic emulsion paint of approved make i/c rubbing the surface with sand paper, filling the voids with chalk / plaster of paris and then painting etc. complete Two Coats New surface (V-III-P-III-P-72/29-A+B)	7783	1305.37	% Sft	101597/-
Total Amount of Schedule Items					Rs. 6,96,678/-

Nomenclature quantities and Rates have been checked by me


SUB-ENGINEER
DMC (SOUTH)


ASSTT: ENGINEER
DMC (SOUTH)


EXECUTIVE ENGINEER
DMC (SOUTH)

I/We hereby quoted as follows.

Item Based on S/R and A/R Total amounting Rs. 6,96,678/- _____ % Above / Below of the S/R

Rs. _____ In figure (_____)

Note: -

- Contractor should be quoted the rate on the total amount of Schedule rate either Above or Below, not accepted item basis or part wise.
- I/ We shall be abide all SPPRA Rules-2010 (Amended-2013)
- I/We read the standard bidding Documents ayailable in SPPRA website (www.pprasindh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

Contractor's Signature with Seal: _____

Address: _____