OFFICE OF THE TOWN COMMITTEE JHANDO MARI
No.T.C./J. Mari/


/2016


    Dated:_____/_____/2016
Notice inviting Tender / Sealed Bids
Sealed bids according to single stage one envelop procedure are invited from all intending contractors/ parties for works shown below. The blank Bid Document can be obtained from the Office of Town Committee Jhando Mari located at Piaro Lund on any working day up to 14.07.2016 at 12.00 noon from date of publication on payment of Bid document/tender fee (non-refundable) as shown against each in shape of Dr/ Pay Order in favor of Town Committee Jhando Mari.

Each bid must accompany the 2% Bid security as mentioned below- in shape of deposit at call in favor of Town Committee Jhando Mari. In complete over written and conditional tenders shall not be entertained.
Bid documents will be received back duly filed on 15.07.2016 up to 1.00 pm in this Office and will be opened on the same day 15.07.2016 at 2.00 pm in presence of tender opening Committee and available parties or their representatives. “In case of Holiday or unforeseen circumstances on opening date the bids shall be submitted and opened on next working day at same time at 1.00 pm and 2.00 pm respectively. Other terms and conditions shall remain same” In case of un-responded tender /Bid document, the same will be issued up to 01.08.2016 upto 4.00 p.m and received back duly filed on 02.08.2016 upto 1.00 pm and opened same day at 2.00 pm
	S. No.
	Name of Work
	Estimated Cost in Million
	Earnest Money  2 %
	Tender Fee in Rupees
	Completion Period

	1
	Supply of Hand Pumps @ Various Villages of Town Committee Jhando Mari
	1.000
	0.020
	1000
	06 Months

	2
	Supply of R.C.C Pipe 1½ Dia at Town Committee Jhando Mari
	1.000
	0.020
	1000
	06 Months

	3
	Earth filling @ various places of Town Committee Jhando Mari
	1.000
	0.020
	1000
	06 Months

	4
	Earth filling @ various places of Town Committee Jhando Mari
	0.500
	0.010
	1000
	06 Months

	5
	Desalting of Drains / Nalas at various villages of Town Committee Jhando Mari (Phase-I)
	1.000
	0.020
	1000
	06 Months

	6
	Desalting of Drains / Nalas at various villages of Town Committee Jhando Mari (Phase-II)
	1.000
	0.020
	1000
	06 Months

	7
	Desalting of Drains / Nalas at various villages of Town Committee Jhando Mari (Phase-III)
	1.000
	0.020
	1000
	06 Months

	8
	Construction of Foot Path Right Side at Town Committee Jhando Mari (Phase-I)
	1.000
	0.020
	1000
	06 Months

	9
	Construction of Foot Path Right Side at Town Committee Jhando Mari (Phase-II)
	1.000
	0.020
	1000
	06 Months

	10
	Construction of Foot Path Right Side at Town Committee Jhando Mari (Phase-III)
	1.000
	0.020
	1000
	06 Months

	11
	Construction of Foot Path Left Side at Town Committee Jhando Mari (Phase-I)
	1.000
	0.020
	1000
	06 Months

	12
	Construction of Foot Path Left Side at Town Committee Jhando Mari (Phase-II)
	1.000
	0.020
	1000
	06 Months

	13
	Construction of Foot Path Left Side at Town Committee Jhando Mari (Phase-III)
	1.000
	0.020
	1000
	06 Months

	14
	Fixing of Paver Block at Piaro Lund City (Phase-I)
	1.000
	0.020
	1000
	06 Months

	15
	Fixing of Paver Block at Piaro Lund City (Phase-II)
	1.000
	0.020
	1000
	06 Months

	16
	Construction of C.C Block @ village Jaffar Hakro
	1.000
	0.020
	1000
	06 Months

	17
	Construction of C.C Block @ various places U.C Usman Shah Ji Huri (Phase-I)
	1.000
	0.020
	1000
	06 Months

	18
	Construction of C.C Block @ various places U.C Usman Shah Ji Huri (Phase-II)
	1.000
	0.020
	1000
	06 Months

	19
	Construction of C.C Block @ Graveyard Tharo Shah
	1.000
	0.020
	1000
	06 Months

	20
	Construction of C.C Block @ Bheel Colony
	1.000
	0.020
	1000
	06 Months

	21
	Construction of C.C Block @ various places U.C Sultanabad Station (Phase-I)
	1.000
	0.020
	1000
	06 Months

	22
	Construction of C.C Block @ various places U.C Sultanabad Station (Phase-II)
	1.000
	0.020
	1000
	06 Months

	23
	Construction of C.C Block @ various places U.C Sultanabad Station (Phase-III)
	1.000
	0.020
	1000
	06 Months

	24
	Construction of C.C Block @ village Dhanri Bux Mari
	0.500
	0.010
	1000
	06 Months

	25
	Construction of C.C Block @ village Qasim Palari
	0.500
	0.010
	1000
	06 Months


The bidder shall submit the information/documents viz bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of N.I.C, performance certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Financial statement of last 3 years, Information regarding litigations and abandoned works if any, Pakistan Engineering Council (PEC) for value of works for the contracts costing above Rs:4.0 (M)
The Bidder who have already collected bid documents but did not respond on first date shall also purchase new bid document.
The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.
Assistant Commissioner/Administrator

Town Committee Jhando Mari
Copy forwarded for information :-

· The Secretary Government of Sindh Local Government, RDD & HTP Department Karachi. 

· The Director Sindh Public Procurement Regulatory Authority Karachi with a request to hoist the NIT on SPPRA website.
· The Director Local Government Hyderabad Division
· The Deputy Commissioner Tando Allahyar.

· The Assistant Director Local Government Tando Allahyar.
· The Assistant Director Local Fund Audit Tando Allahyar.
· Notice Board.
