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Rs.            11,636,625.00 

Rs.              2,782,960.00 

Rs.            11,770,615.00 

Rs.              5,960,294.00 

Rs.              4,852,701.00 

Rs.            13,000,000.00 

Rs.              1,586,080.00 

Rs.            43,150,968.00 

Rs.              2,500,000.00 

Rs.                 350,000.00 

Rs.

Rs.            97,590,243.00 

 Rs.                        97.590 

Total                                                                                                                                                                                                                                        
Building - I         Construction of Musafir Khana, Super Store & 

Pharmacy.

Total                                                                                                                                                                                                                                      
Building - II        Construction of Morgue House.

Total                                                                                                                                                                                                                                             
Building - III       Construction of Masjid & Abulution Block.

Total                                                                                                                                                                                                                                    
Building - IV        Construction of Kitchen.

Total                                                                                                                                                                                                                                        
Building - V        Construction of Laundry.

Construction of Allied Buildings.
At D.H.Q. Hospital, Badin.

ENGINEER'S ESTIMATE  /  SCHEDULE OF WORKS

SUMMARY

Total                                                                                                                                                                                                                                     
Component - X     Supply, Fixing & Commissioning of                                                

Fountains 02 Nos.

Total                                                                                                                                                                                                                                     
Component - VII     Construction of Ambulance Parking Garrage. 

 Grand Total                                                                                   

 Grand Total   in Millions Rs.                                                                                 

Total                                                                                                                                                                                                                                    
Component - VI       Construction of Boundary Wall with Entrance 

Gates

Total                                                                                                                                                                                                                                     
Building - VIII     Construction of Two Bed Doctor Accommodation.  

Total                                                                                                                                                                                                                                     
Component - IX     Supply Fixing & Energizing 01 x 70 KVA Diesel 

Generator Set.

Total                                                                                                                                                                                                                                     
Component - XI     External Development Works.
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