



Construction of Allied Buildings.  
At D.H.Q. Hospital, Badin.  
ENGINEER'S ESTIMATE / SCHEDULE OF WORKS

## SUMMARY

Building - I	Total Construction of Musafir Khana, Super Store & Pharmacy.	Rs.	11,636,625.00
Building - II	Total Construction of Morgue House.	Rs.	2,782,960.00
Building - III	Total Construction of Masjid & Ablution Block.	Rs.	11,770,615.00
Building - IV	Total Construction of Kitchen.	Rs.	5,960,294.00
Building - V	Total Construction of Laundry.	Rs.	4,852,701.00
Component - VI	Total Construction of Boundary Wall with Entrance Gates	Rs.	13,000,000.00
Component - VII	Total Construction of Ambulance Parking Garrage.	Rs.	1,586,080.00
Building - VIII	Total Construction of Two Bed Doctor Accommodation.	Rs.	43,150,968.00
Component - IX	Total Supply Fixing & Energizing 01 x 70 KVA Diesel Generator Set.	Rs.	2,500,000.00
Component - X	Total Supply, Fixing & Commissioning of Fountains 02 Nos.	Rs.	350,000.00
Component - XI	Total External Development Works.	Rs.	
Grand Total		Rs.	97,590,243.00
Grand Total in Millions Rs.		Rs.	97.590