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NO.DB-D-10/CRDS/             OF 2016   SANGHAR,                           Dated:         /         / 2016,

To,


The Project Director / SE,


Chotiari Reservoir Project Circle,

Sanghar.

Subject:
ESTIMATES SUBMISSION OF THE.


The following estimates for Recouping of Banks of Embankments along Chotiari Reservoir (in triplicate) are submitted herewith for Sanctioned and early return.
	1. Estimate for Recouping of Embankment of Banks of (Western Embankment) from RD-94 to 104 along Chotiari Reservoir (Where ever necessary).
	917,573/-

	2. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-112 to 121 along Chotiari Reservoir (Where ever necessary).
	991,880/-

	3. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-123 to 130 along Chotiari Reservoir (Where ever necessary).
	900,523/-

	4. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-132 to 141 along Chotiari Reservoir (Where ever necessary).
	904,061/-

	5. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-142 to 151 along Chotiari Reservoir (Where ever necessary).
	994,399/-

	6. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-152 to 162 along Chotiari Reservoir (Where ever necessary).
	970,521/-



D	A


As above





Executive Engineer


Chotiari Reservoir (I) Division Sanghar








