

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I) DIVISION

No. DB/D-10/CRDS/ 562

Sanghar Dated: 25 / 07 /2016

To,


→ **The Director (A&F),**
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Barrack No.8 Sindh Secretariat No. 4-A
Court Road Karachi.

Subject: - **ESTIMATES SUBMISSION OF THE.**

Enclosed please find herewith the Photostat copies of the following sanctioned estimates for Recouping of Banks of Embankments (Southern Embankments) along Chotiari Reservoir are submitted herewith for hoisting on of PPRA website.


1. Estimate for Recouping of Embankment of Banks of (Western Embankment) from RD-94 to 104 along Chotiari Reservoir (Where ever necessary).	917,573/-
2. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-112 to 121 along Chotiari Reservoir (Where ever necessary).	991,880/-
3. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-123 to 130 along Chotiari Reservoir (Where ever necessary).	900,523/-
4. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-132 to 141 along Chotiari Reservoir (Where ever necessary).	904,061/-
5. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-142 to 151 along Chotiari Reservoir (Where ever necessary).	994,399/-
6. Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-152 to 162 along Chotiari Reservoir (Where ever necessary).	970,521/-

D A
As above


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

Copy forwarded with compliments to:

1. The Chief Engineer Irrigation Development Region-II, Hyderabad, for kind information.
2. The Project Director / SE Chotiari Reservoir Project Circle, Sanghar for kind information


Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

CHOTIARI RESERVOIR (I) DIVISION
NO: 257
DATED: 25-07-16

OFFICE OF THE EXECUTIVE ENGINEER CHOTIARI RESERVOIR (I)
DIVISION @ SANGHAR

NO.TC/G-55/CRDS/ 563 of 2016 SANGHAR,

Dated: 25/07/2016

Sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis or on *both* from interested contractors/firms. (*List of works to be mentioned below*).

List of Works

S/No	Name of Work	Estimated Cost in Rs.	Bid Security	Tender Fee	Time for completion
01.	Estimate for Recouping of Embankment of Banks of (Western Embankment) from RD-94 to 104 along Chotiari Reservoir (Where ever necessary).	917,573/-	2% of Bid Amount	2000	01 Month
02.	Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-112 to 121 along Chotiari Reservoir (Where ever necessary).	991,880/-	2% of Bid Amount	2000	01 Month
03.	Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-123 to 130 along Chotiari Reservoir (Where ever necessary).	900,523/-	2% of Bid Amount	2000	01 Month
04.	Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-132 to 141 along Chotiari Reservoir (Where ever necessary).	904,061/-	2% of Bid Amount	2000	01 Month
05.	Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-142 to 151 along Chotiari Reservoir (Where ever necessary).	994,399/-	2% of Bid Amount	2000	01 Month
06.	Estimate for Recouping of Embankment of Banks of (Southern Embankment) from RD-152 to 162 along Chotiari Reservoir (Where ever necessary).	970,521/-	2% of Bid Amount	2000	01 Month

2. **Eligibility:** Valid Registration with tax authorities & Pakistan Engineering Council in relevant category and discipline C-6 except, turnover of last three years 5.00 Million.

3. **Method of Procurement.** Single Stage one Envelope Procedure.

4. **Bidding/Tender Documents:**

- (i) **Issuance:** Documents will be issued from date of publication in ~~Newspaper~~ ^{SPPRA web site} upto 12 / 08 /2016 @ 12:30 PM on payment of Rs. 2,000/- (Non-Refundable).
- (ii) **Submission:** Last date will be 13 / 08 /2016 up to 01:30 PM
- (iii) **Opening:** will be opened on 13 / 08 /2016 upto @ 02:30 PM
- (iv) **Place of issuance, submission, inquiries and opening will be: -**

Address (Postal)

Office of the Executive Engineer Chotiari
Reservoir (I) Division Near Children Park
Sanghar

Telephone Number(s)

+92 235542199

Fax Number

+92 235542199

E-mail Address

5. Terms & Conditions.

(a) Under following conditions bid will be rejected:-

- (i) Conditional and telegraphic bids/tenders;
- (ii) Bids not accompanied by bid security of required amount and form;
- (iii) Bids received after specified date and time.
- (iv) Black listed firms.

(b) **Bid validity Period: - 90 days.**

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

C.C. to:

1. The P.S Minister Irrigation Department Karachi.
2. The P.S to Secretary Irrigation Department Government of Sindh Karachi with request to upload the same **WEBSITE** of Irrigation & Power Department.
3. The Chief Engineer Irrigation Development Region-II Hyderabad, for kind information.
4. The Project Director / SE Chotiari Reservoir Project Circle Sanghar, for kind information.
5. The Assistant Executive Engineer (all) Chotiari Reservoir (I) Division Sanghar for publicity.
6. Copy Notice Board / C.B. / D.B. / Local.

Executive Engineer
Chotiari Reservoir (I) Division
Sanghar

OFFICE OF THE CHIEF ENGINEER IRRIGATION DEVELOPMENT REGION-II HYDERABAD

Bungalow No. 28-A Civil Line Hyderabad.



No.CEI/DEV-II/WB/ 1096
Hyderabad Dated: 28/07/2015
Office Ph: 022-9201465
Fax No: 022-9201464.

Read:

Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 08-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

Secretary to Government of Sindh, Irrigation Department Karachi letter No. 11/19-SO(PL)/2013-14, dated. 13-10-2013 regarding Authorization to Notify the Procurement committee under SPP Rules 2010.

NOTIFICATION

As recommended by Project Director /S.E, Chotiari Reservoir Project Circle Sanghar, the Procurement Committee, comprising the following officers is here by constituted in terms of Rule-7 of Sindh Public Procurement Rules 2010 for Procurement of Goods, Works and Services in Chotiari Reservoir (I) Division Sanghar for the year 2015-16.

- | | |
|--|------------------|
| 1. Mr. Aziz Ahmed Memon
Project Director/S.E
Chotiari Reservoir Project Circle
Sanghar. | Chairman |
| 2. Executive Engineer
Chotiari Reservoir (I) Division
Sanghar. | Member/Secretary |
| 3. Mr. Altaf Hussain
Assistant Director
Sindh Building control Authority,
Hyderabad | Member |

TOR.

- Carrying out Financial Evaluation of the Bids.
- Preparing Bid Evaluation Report as provided in Rule 45 of SPP.
- Making recommendation for the award of contract to the Competent Authority.
- Perform any other function ancillary and incidental to the above.

(Ishtiaque Ahmed Memon)
Chief Engineer
Irrigation Development Region-II
Hyderabad

C.c to:-

- The Secretary to Government of Sindh Irrigation Department Karachi for information w.r.t Letter No: cited above (Attention Section Officer (Planning)).
- The Managing Director Sindh Public Procurement Regulatory Authority with the request to up hoist the Notification on SPPRA Website.
- The Project Director Chotiari Reservoir Project Circle Sanghar with reference to letter No. Supdt/PD/CRPC/871 dated: 27-07-2015.
- ☒ The Executive Engineer Chotiari Reservoir (I) Division Sanghar.
- Member of Committee

(Ishtiaque Ahmed Memon)
Chief Engineer
Irrigation Development Region-II
Hyderabad

NOTIFICATION

Annex:

RR&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Development-II Region Hyderabad with the following composition:-

Director General, Monitoring & Evaluation Cell Irrigation Department, Government of Sindh	Chairman
Chief Engineer, Development-I Region Hyderabad	Member
Project Director, Scarp Sukkur Project, Sukkur	Member
Executive Engineer (Concerned Division) Irrigation Department	Secretary
District Accountant Officer Sindh (Concerned Division) <i>Mr. Shahnawaz Taseer</i>	Assistant Secretary

The members of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT OF SINDH

RR&S)8-110/2012-13 / 2491 Karachi, dated the 9th October, 2015.
is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority, Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Development-II R*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. *Hyderabad*
6. The Executive Engineer, (All) Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.

[Signature]
SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

OFFICE OF THE EXECUTIVE ENGINEER
CHOTIARI RESERVOIR (I) DIVISION, SANGHAR

ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

Financial year 2016-17

Sr. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost (Million)	Funds allocated	Source of funds (ADP/NON ADP)	Proposed Procurement Method)	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
	Earth Work											
1	Laying murrum over well remmed dressed and watered bank i/c compaction from RD-0 to 65 and 162 to 188 (Where ever necessary)	0.07 Mcft	-	5.00	Yes	Non ADP	Single Stage one Evelopm Procedure	-	-	✓	-	
2	Earth work recouping of Embankment Eastern and Western along Chotiari Reservoir from RD-0 to 188 (Where ever necessary)	1.2 Mcf	-	7.373	Yes	Non ADP	-do-	✓	-	-	-	
3	Raising Strengthening of Bank of Ranto Canal RD-0 to 72 (Where every necessary)	3 Mcf	-	1.500	Yes	Non ADP	-do-	-	✓	-	-	
	Double Groynes											
4	Constructing Double Groynes along Ranto Canal RD-0-72 both side @ erosion point	0.375 Sft	-	1.00	Yes	Non ADP	-do-		✓	-	-	
	Stone Pitching											
5	Repair to Disturb Stone Pitching along Northern, Southern Banks of Reservoir	0.300 Mcf	-	4.50	Yes	Non ADP	-do-	-	✓	✓	-	
	Repair Gates											
6	Repair Gates & Gearing, Oiling, Painting of Regulator along Chotiari.											
	(i) Aujo Escape	02 Nos.	-	1.2	Yes	Non ADP	-do-	-	-	-	✓	
	(ii) Out let Regulator											
7	Repair / Rewinding of Electric Motor Pumps Replacement of bearing	8 Nos.	-	4.0	Yes	Non ADP	-do-	✓	✓	✓	✓	

Sr. No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost (Million)	Funds allocated	Source of funds (ADP/NON ADP)	Proposed Procurement Method)	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
8	Engaging Casual Labour of for patrolling along Chotiari Reservoir during Abkalani "40x500x6"	120 Days	-	0.50	Yes	Non ADP	-do-	✓	✓	-	-	
9	Supply of Abkalani Materials	Lump Sum	-	1	Yes	Non ADP	-do-	✓	✓	-	-	
10	Repair of Office block and Akawari Pumping Station along Chotiari Reservoir.	Lump Sum	-	0.5	Yes	Non ADP	-do-			✓	✓	
11	Running and Maintenance of Government Vehicle No.GS-2600, GS-269-B, GS-2500, GP-2012 of AXEN POL etc.	04 Nos	-	1.00	Yes	Non ADP	-do-	✓	✓	✓	✓	
12	Unforeseen Expenditure	Lump Sum	-	0.2	Yes	Non ADP	-do-	✓	✓	✓	✓	
Total			27.773	Million								

Executive Engineer
Chotiari Reservoir (I) Division

Sanghar