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OFFICE OF THE EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGATION) @ MIRPUR MATHELO

NO

: TC/G-55(b)/

Mirpur Mathelo Dated: 2?/

NOTICE FOR INVITATION OF BIDS

The Executive Engineer Daharki Division (Irrigation)

@ Mirpur

Mathelo invites the Seal Bids from interested contractors / firms who are registered
with Pakistan Engineering Council, Islamabad during the year 2016 in Category C-3 or

above for the work of Lining of Desert Minor from RD-0 to 150 ADP

Scheme No:

1130/2016-17 and C-4 or above Category for the work of Rehabilitation of Dahar
Wah Upper System including Narly Minor ADP Scheme No: 1097/2016-17, as per

SPPRA rules-2010 and Amendment-2013.

S.

No.

Name of Works

Estimated | Earnest | Tender| Time
Costin Rs.| Money Fde | Allowed

1.

0,
Lining of Desert Minor from RD-0 to 295.989 2% of

150. ADP Scheme No: 1130/2016-17. | Million
B Amount

Bidding | 5,000/-

Two
Years

Rehabilitation of Dahar Wah Upper 2% of

System including Narly Minor. E:/:Iii:
ADP Scheme No: 1097/2016-17. Amount

Bidding | 5,000/-

Two
Year

The intending contractors should submit their certificate of registrat
Revenue Board in terms of rule 46 (i) (iii) of SPPRA Rule 2010 (amen(
The interest bidders can be purchased complete set of bidding dog
office of the Executive Engineer Daharki Division (Irrigation) @ Mi
(Phone No. 0723-652186) during office hours on the submissia
application by payment Rs. 5,000/- as documentation fee (Non-refy
date of publication of NIT in newspaper or hoisted on SPPRA webs
can download the bidding documents from SPPRA’s website as well

ions of Sindh
led 2014).

uments from
rpur Mathelo
n of written
ndable) from

te or bidders

The bidding documents will be received back up to 31* August, 2016 at 1:00 PM
and must be accompanied by a Earnest Money of 2% of Bidding Amount in shape

of Call Deposit prepared from any scheduled bank in favour
Engineer Daharki Division (Irrigation) @ Mirpur Mathelo.
The bids will be opened in the office of the undersigned before the

of Executive

Procurement

Committee in the presence of Bidders or their authorized represgentatives who

wants to attend on 31% August, 2016 at 2:00 PM.
The bidders should quote best and final rates, as no negotiation are
Lowest bidder is bound to execute the work at site within the stip
according to PWD specification.

In case of any Member(s) of Procurement Committee re
headquarter or declaration of public holiday(s), the bids shall be
opened as per given scheduled for next working day.

accepted.
ulated period

ains out of
received and

The interested eligible bidder(s) can obtain further information, Diawings / Plans
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or any other information from the office of the Executive Enginger Daharki

Division (Irrigation) @ Mirpur Mathelo on any working day during office hours.

-/

THE INTENDING CONTRACTORS / FIRMS ARE REQUIRED TO:

i Deposit of Tender Fee (Non-Refundable).

ii. Itis responsibility of the contractor to submit tender documents complete in all
respect.

iii.  Affidavit that firm has never been blacklisted.

iv. 03 years experience certificate in related field or any special [job / work
executed by the firm / contractor of the same nature.

v. The other terms and condition will remain same as per SPPRA rules 2010
amendment 2013.

vi.  Any bid with correction / over writing will be rejected.

vii. The competent authority, undersigned reserves the rights to rejgct or accept
any bid as per Provision of SPPRA rule 2010.

viii. Following documents shall be checked in original and photo |copies duly
attested should be attached with the application.
(a) The firm / contractor must be registered with Sindh Revenue|Board.

(b) The firm / contractor should produce valid license of Pakistan Engineering
Council Islamabad in appropriate categories for the year 2016.

(c) The firm / contractor should produce NTN Certificate.

/

( HAZOOR BAKHSH $IMING )
EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO

Copy for favour of kind information f.w.cs to:-
i. The Secretary Irrigation Department Government of Sindh Karachi.

ii. The Secretary Information & Technology Department Govt. of Sindh Karachi for
hoisting in Sindh Government Website.
ii. Copy along with seven spare copies forwarded with complements to the
Director (Adv.) Publication, Block No: 95-96 Sindh Secretgriat, Karachi, for
publications in 03 newspapers viz: One English, one Sindhi & fone Urdu for wide

_publicity.

% The Director Sindh Public Procurement Regulatory Authority, Karachi, along with one

set of hard copy / soft copy of bidding documents and other rel@vant documents for

hoisting the same on authority’s website.

v. Managing Director (SIDA), Left Bank Barrage Colony Hyderpbad for favour of

information.

vi. Director Ghotki Feeder Canal Area Water Board, Ghotki for favour of

information. r

vii. Drawing Branch (Local).

viii. Notice Board.

SIMING )
INEER
RIGATION)
HELO
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~ Office Of ?he Dlrecior

-;‘ .‘:_.»’j‘: \Jl ! l\L FEEDEK ‘\,'J\r iy ._‘ *\ Iﬁl‘,fT:R [_j:i ...‘-.,, P _:T:‘\
NLi AsStL/G-148] \5\’7/” o GHOTKI, DATED: 2. / 07 12016
. HO723-684568

The Executive Engineer
Daharki Division (Irrigation)
@ Mirpur Mathelo

SUBJECT: PERMISSION FOR _INVITATION OF BIDS /| TENDERS OF ADP
SCHEME FOR THE YEAR 2016-2017 (DAHARKI DIVISION)

CE: Your office letter No: TC/G-55(b)/ 480 dated: 25-07-2016.

Please refer your office letter No: under reference, the pernjission is here
by granted to invite the Bids / Tenders through Information Department as well as

SPIPRA website after observing all codal formalities.

jz

GHULAM YA$IN QURESHI)
/ DIREETOR
Y] GHorKI FEFDER GANAI

EAWATER BOARD GHOTKI




GOYERNMENT OF SINDH
[RRIGATION DEPARTMENT

Karachi dated the May 2016

ORDER

NU.1M385.SO(PL)II5I-IG:- Administrative Approval of the Govenment of Sindh is hereby
sccorded in favour to Managing Director, Sindh lrigation & Drainage Authority|(SIDA),
Hyderabad, for execution of ADP scheme aamely “Lining of Desert Minor from [RD-0 1o
1507 (ADP No.839, 2015-16) approved a1 the cost of Rs.295.89% million (Rupees Two
Hundred Ninely Five Million Eight Hundred Ninety Eight Thousend) only with FEC|Nil.

2. The expenditure involved will be debited to the head of accourt “(4.
Economic Affair (Cap)042-Agriculture, Food, Irrigation, Forestry and Fishidg 0422.
Irigation-042203-Canal Irnigation™. The plan period of the scheme is up to the ﬁn;*nhl year

2017-2018.
3 Ihe scheme has been approved by PDWP in its meeting held on 07-04-2016 a1
Karachi. ~
/
(SYED YAHEER HYDER SHAH )
SECRETAR{ GOYERNMENT OF SINDH
No_m.soqoev-n)‘}(’ﬂ')}c{ §.-16 Karachl, dated the 2.8 £€4 May 2016

Copy forwardéd to the Accountant General Sirdh, X
and necessery action.

rachi, for information

SECTION OFFICER (DEV-IT)
FOR SECRETARY TO GOVT: OF SINDH
FINANCE DEPARTMENT

Cont'd P12

DADS A A AQR 1 5 10 mlag of Duwars Miner (EP7L du




\

Karaohi dated Lhe

ORDER

NO,10/RI8T-SQ(PL)15-16:+ Admlnlatrmtive Approvel of the Government of Sin

accorded in favour 10 Managing Director, Sindh Irrigation & Dralnage Auth

Hyderabad, for exccutlon of ADP schame namely “Rohabllitation of Dahar

Syetm Including Narly Minor" (ADP No.838, 2015-16) approved at the cost

million (Rupess Elghty Seven Million Five Hundred Seventaon Thousand) on

Nil.

2.

The expenditure involvcd will be deblted to the -hund of
Economle Affalr (Cap)042-Agriculture, Food, Irrigation, Forestry and ¥
Irrigation-042203-Canal Irrigation”, Tha plan poriod of the schome is up 10 the
2017-2018.

-

3, Tho schome has been approved by PDWP in its meeting held on

o

ILER HYDER 3
OVERNMENT

Kurschi,
(SYED
SECRCTARY/TO
NO.FD.SOMEV-I) FH(AE) 21 /¢

Conn. forwnrdod to the Accountant Quneral Sindh, Karnchl
end nocessar xotion.

Karachi, dated the PR

GOVERNMENT OF SI
IRRIGATION DEPART]

Mi

NDH
MENT

y 2016

dh is hersby
ity (SIDA),
Wah Upper
pf Rs.87.517
ly with FEC

coount "04.

ishing 0422-

B

financial year

07-04-2016 at -

All)
OF SINDH

+ May 2016

for lnfommion

FOR SECRETARY TO .
FINANCE DEPARTMENT




SINDH IRRIGATION & DRAINAGE AUTHORITY

DB Ak BTG ColonyAHYderabad Sinah
Phone : +92-22-9210080
Fax - +92-22.9210081
Email: sidatwhyd.breeze.net pk
Website: www sida.org.pk

No. MD/SIDA/DB-Committee / /) /) Dated: 29 /03014
READ:

Director Ghotki Feeder Canal Area Water Board. Ghotki vide office letter N«

Asstt/G-148/478/ dated: 22-03-2016.

NOTIFICATION:

The Committee of following officers is hereby, constituted the [

Committee for Execution of Civil and Mechanical w orks, Under Rule-7 of SPPRA 2010, |

year 2015-16.
L. Director Ghotki Feeder Canal Area Water Board, Ghotki. Chairmun
11, Executive Engincer, Daharki Division (Irrigation) Member
@ Mirpur Mathelo
1il. Assistant Executive Engincer, Education Works Sub-Division Member

@ Mirpur Mathelo.

PR
. (Babar Hussain Effendi)
"} Managing Director
a{ SIDA Hydcrabad

C. cto:
w Secretary to Government of Sindh, Irrigation Department, Karachi
X The Officers / Official Concerned.

or

Procurenfent




SINDH IRRIGATION & DRAINAGE AUTHORITY

Left Wank Barrage Colony Tvderabad, Sindh

~92-22-921U0O8
=222 0210081

RIZAD:

Director Ghotker tevder Cantal g Yaard, Ghothe vide wiitee ot o
AsstuG- 1484777 dated: 22-03-20010
.
NOTIFICATION:
The Comanlice o! fultowing oliicers iy herehy, constiuted e Congnnzize i
complaint redressal commitive tor Dabarkr Disision Caicetion| Mg Nathiek |
redressing the grievances of the biddery, forthe veur 200500

§ Director Ghuthi Fevder ¢

or Cant e Wil P, Liliotsa g i
1 Exccutive Engimey ot (rrraaian),

@ Mirpur Matheio
m Divisional Accounts Ofticer Daluak Division (lengation)

Memibiai
a0 Marpur Mathelo

% ¢ Directon
TN T Pedur dbeil
i Ui 1 Ivderatnud
oo
et .\jt‘f‘f‘L'n.H:\ to Crave imnent of Sivdn, fot walior dhenaeiiigig, Aatracin
|
» - . Yy /
o Five OQffiecey ¢ Qe Centorratod




LINING OF DESERT MINOR FROM RD-87 TO RD-121

MAIN ABSTRACT
SR. #. NAME OF WORK AM%}UNT (Rs.)
(A) |Estimate for Lining of Desert Minor from RD-87 to RD-121.

(B)

Estimate for Constructing of Open Type Modules along
Desert Minor from RD-87 to RD-121

TOTAL Rs.

Amount in Million

— |

EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
AT MIRPUR MATHELO




of

SCHEDULE - B

LINING OF DESERT MINOR FROM RD-87 TO RD-121

S. #.

Quantity

Item

Rate

Unit

}Qmount

l

7460848 Cft

Borrow pit excavation undressed lead
upto 100ft: in ordinary soil.
(Item No.3(a) Page No.1)

%0 Cft

7460848 Cft

Earth work compaction by sheep foot
and power roller with optimum
moisture content for 95 to 100%
modified AASHO density

(Highway Schedule) (P-No. 2 Item 7).

%0 Cft

7460848 Cft

Carriage of 100cft / 5 ton of all
materials like stone aggregate spawl,
coal, lime surkhi etc B.G rail fastening
points and crossing bridges. Girders
pipes 10” x 5” or 1000 maunds of fuel
wood trucks or any others means
owned by the contractors (3 miles).
Schedule of carriage Item No: 1

% Cft

4640150 Cft

Earth work excavation in irrigation
channels drain etc dressed to design
section grade profile excavated
material disposed off and dressed with
50 ft: lead (a) in ordinary soil.

P-No. 1 Item No. 5 (a).

%0 Cft

Formation and dressing preparing sub-
grades. P-No. 73 Item No. 1.

672000 Sft

(a). In Bed

% Sft

495120 Sft

(b). In Slope

% Sft

Cement plaster %" inch thick ratio
1:10. P-No. 73 Item No. 3.

672000 Sft

(a). In Bed

% Sft

495120 Sft

(b). In Slope

% Sft

Cement plaster 3/8” inch thick ratio
1:3. P-No. 73 Item No. 4.

672000 Sft

(a). In Bed

% Sft

495120 Sft

(b). In Slope

% Sft

Cement concrete lining ratio 1:2:4.
P-No. 74 Item No. 11.

336000 Cft

(a). In Bed

% Cft

316960 Cft

(b). In Slope

% Cft




S. #. Quantity Item Rate Unit +mount
]
9 65296 Sft  |Errection and Removal of centering for % Sft
R.C.C or plain cement concrete work of
deoder wood (2nd class).
P-No. 17 Item No. 19 (a).
10 130592 Lft  [Filling expansion joint one inches wire P/Lft
with bitumen sand and saw dust.
P-No. 103 Item No. 52.
TOTAL Rs.

EXECUTIVE ENGINEER

DAHARKI DIVISION (IRRIGAITON)

AT MIRPUR MATHELO




SCHEDULE - B

CONSTRUCTING OF OPEN TYPE MODULE ALONG DESERT MINOR
FROM RD-87 TO RD-121

| T

Quantity | Item Rate Per Amount
|

1 ' 1. Dismentling bricks work in lime
| 52Cft. | orcement mortar %Cft

|
L

|
i | reinforcement  from  concrete
| 4.07 cleaning and strengthening the % Cft

| same.
1 |

2. Dismantling cement concrete /

i 3. Excavation in foundation of
| building bridges & other structures
i | i/c dag belling, dressing refilling
|

453 Cft. | - |
around the  structures  with 9%0CFt

excavated earth & ramming lead
upto 50 feet. J

4. Cement concrete bricks or stone
93 Cft. | ballast 1 % “inch to 2 inch gauge % Cft
| ratio 1:3:6

5.Pucca brick work in foundation &

55Cft. | plinth in cement sand mortor ratio % Cft
| 1:4
|

1‘6. Pucca brick work other than
435 Cft. | building i/cstricking of joints upto % Cft

| 7. Cement concrete plain i/c
| placing compacting, finishing &
1curing complete i/c screening &
!washing of stone aggregate
:withoutshuttering ratio 1:2:4. | | % Cft

\
|
|
k 20ft: height .Ratio 1:5
|
|
|

52 Ft

} i 8. Fabrication of mild steel

‘ | reinforcement or cement concrete

| |i/c cutting, bending, laying in

| 0.87 Cwt | position making joints & fastening

' 5i/c cost of binding wires also i/c
i removing rust from bars.

P.Cwt




4

\ 9. R.C.C work, roof, slabs, beams, | l

|

| columns raft, lintels, & other |

| 14.25 P/Cft o e P.Cft
| ' structural members laid in position |
! ‘ complete in all respects ratio 1:2:4. |

| 380 sft 10. Cement pointing flush joints up |

l to 20 ft: height ratio 1:2. ‘ % Sft

| 11. W |
380 Sft | 11. Cement plaster up to 20 ft: ht ! % Sft |

—_— |
|

'12. Barrow pit  excavation | 1
1200 Cft | undressed lead up to 100 ft: in | %0 Cft
ordinary. |

| |
| | 3/4:" thick ratio 1:2. |
|

| 13. Dressing& leveling of earth
1200 Cft | work to designed section complete | %0 Cft
" in ordinary or hard soil. |

|

Total Amount for 01 No. Module Rs:

Total Amount for 06 Nos. Module X 6 Rs.

Grant Total

—_—
—

EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO




ANNUAL PROCUREMENT PLAN

LINING OF DESERT MINOR FROM RD-87 TO RD-121

ITEM OF WORK | IMPLEMENTATION SCHEDULE |
| | N S B |
| | Year2015-16 |  Year2016-17 | Year2017-18 ;
| i | ‘ |
1 int i ]
| Uz 25% | 33% 42% |
: Modules / ‘ | |
. Structure Work | 25% | 33% . 42%

DAHARKI DIVISION|(IRRIGATION)




REHABILITATION OF DAHAR WAH UPPER SYSTEM

SCHEDULE - B / BOQ

INCLUDING NARLY MINOR

5. 4. Quantity Item Rate Unit Amount
1 16880000 Cft [Jungle clearance and removing within %0 Sft
100 ft: (a) light
(P-94, item-4(a)).
2 | 387.51Cft [Ploughing three times P/Acre
(P-102, Item-41).
3 6756700 Cft |Earth-work Excavation by-Hydraulic %0 Cft
Excavator lead up to 50-ft.
! (b). Ordinary Soil.
(P-112, Item-105 (b)).
4 11099000 Cft |Barrow pit excavation undressed lead %0 Cft
up to 100 feet
(a) ordinary soil.
(Pg-01, Item - 03 (a)).
5 110959000 Cft |(Extra leads one mile by mechanical % Cft
means. (Pg - 02, Item - 8 (a)).
6 | 17855700 Sft Dressing and leveling of earth work to %0 Cft
designed section etc complete
(b) Ordinary or hard soil.
(Pg - 03, item - 11 (b)).
TOTAL Rs.

DAHARKI DIVISION (IRR

EXECUTIVE ENGIN

AT MIRPUR MATH

FER
GAITON)
ELO




ANNUAL PROCUREMENT PLAN

REHABILITATION OF DAHAR WAH UPPER SYSTEM

INCLUDING NARLY MINOR

ITEM OF WORK

IMPLEMENTATION SCHEDULE ;

May - 2015-16 Year 2016-17 ; Year 2017-18 j

Earth Work

25%

25% 50%

EXECUTIVE ENGINEER
DAHARKI DIVISION (IRRIGATION)
@ MIRPUR MATHELO
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