
OFFICE OF THE EXECUTIVE ENGINE R 
DAHARKI DIVISION (IRRIGATION] @ MIRPUR M THELO  

NO: TC/G-55(b)/ 	if  1 a 	Mirpur Mathelo Dated: a7 / 	/ 2016. 

NOTICE FOR INVITATION OF BIDS 

The Executive Engineer Daharki Division (Irrigation) 

Mathelo invites the Seal Bids from interested contractors / firms who ai  

with Pakistan Engineering Council, Islamabad during the year 2016 in Cal  

above for the work of Lining of Desert Minor from RD-0 to 150 ADP 

1130/2016-17 and C-4 or above Category for the work of Rehabilitati 

Wah Upper System including Narly Minor ADP Scheme No: 1097/201 

SPPRA rules-2010 and Amendment-2013. 

@ Mirpur 

e registered 

egory C-3 or 

Scheme No: 

n of Dahar 

-17, as per 

S. 
No. 

Name of Works 
Estimated 
Cost in Rs. 

Earnest 
Money 

Tender 
Fee 

Time 
Allowed 

1.  
Lining of Desert Minor from RD-0 to 

150. ADP Scheme No: 1130/2016-17. 
295.989 

Million 

2% of 

Bidding 

Amount 

5 , 000/ - 
Two 

Years 

2.  Rehabilitation of Dahar Wah Upper 

System including Narly Minor. 

ADP Scheme No: 1097/2016-17. 

87.517 

Million 

2% of 

Bidding 

Amount 

5,000/- 
Two 

Year 

1. The intending contractors should submit their certificate of registra 

Revenue Board in terms of rule 46 (i) (iii) of SPPRA Rule 2010 (amen 

2. The interest bidders can be purchased complete set of bidding do 

office of the Executive Engineer Daharki Division (Irrigation) @ Mi 

(Phone No. 0723-652186) during office hours on the submissi 

application by payment Rs. 5,000/- as documentation fee (Non-ref 

date of publication of NIT in newspaper or hoisted on SPPRA webs 

can download the bidding documents from SPPRA's website as well 

3. The bidding documents will be received back up to 31st  August, 20 

and must be accompanied by a Earnest Money of 2% of Bidding A ount in shape 

of Call Deposit prepared from any scheduled bank in favour of Executive 

Engineer Daharki Division (Irrigation) @ Mirpur Mathelo. 

4. The bids will be opened in the office of the undersigned before the  

Committee in the presence of Bidders or their authorized repres 

wants to attend on 31" August, 2016 at 2:00 PM. 

5. The bidders should quote best and final rates, as no negotiation ar 

6. Lowest bidder is bound to execute the work at site within the sti 

according to PWD specification. 

7. In case of any Member(s) of Procurement Committee re 

headquarter or declaration of public holiday(s), the bids shall b 

opened as per given scheduled for next working day. 

8. The interested eligible bidder(s) can obtain further information, D 

ions of Sindh 

ed 2014). 

uments from 

pur Mathelo 

n of written 

ndable) from 

to or bidders 

6 at 1:00 PM 

Procurement 

ntatives who 

accepted. 

ulated period 

ains out of 

received and 

awings / Plans 
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vii. Drawing Branch (Local). 

viii. Notice Board. 

( HAZ • • :AK 
EXECUTIVE 

H KI 510 
MIRPUR 

or any other information from the office of the Executive Engin er Daharki 

Divisidn (Irrigation) @ Mirpur Mathelo on any working day during offi e hours. 

THE INTENDING CONTRACTORS / FIRMS ARE REQUIRED TO: 

i. Deposit of Tender Fee (Non-Refundable). 

ii. It is responsibility of the contractor to submit tender documents co plete in all 

respect. 

iii. Affidavit that firm has never been blacklisted. 

iv. 03 years experience certificate in related field or any special job / work 

executed by the firm / contractor of the same nature. 

v. The other terms and condition will remain same as per SPPR A rules 2010 

amendment 2013. 

vi. Any bid with correction / over writing will be rejected. 

vii. The competent authority, undersigned reserves the rights to rej ct or accept 

any bid as per Provision of SPPRA rule 2010. 

viii. Following documents shall be checked in original and photo copies duly 

attested should be attached with the application. 

(a) The firm / contractor must be registered with Sindh Revenue Board. 

(b) The firm / contractor should produce valid license of Pakista Engineering 

Council Islamabad in appropriate categories for the year 201 . 

(c) The firm / contractor should produce NTN Certificate. 

( HAZOOR BAKHSH IMING ) 
EXECUTIVE ENGI EER 

DAHARKI DIVISION (I IGATION) 
@ MIRPUR MAT ELO 

Copy for favour of kind information f.w.cs to:- 

i. The Secretary Irrigation Department Government of Sindh Ka 

ii. The Secretary Information & Technology Department Govt. o 

hoisting in Sindh Government Website. 

iii. Copy along with seven spare copies forwarded with co 

Director (Adv.) Publication, Block No: 95-96 Sindh Secre 

publications in 03 newspapers viz: One English, one Sindhi & 

publicity. 

<. The Director Sindh Public Procurement Regulatory Authority, Kar 

set of hard copy / soft copy of bidding documents and other rel 

hoisting the same on authority's website. 

v. Managing Director (SIDA), Left Bank Barrage Colony Hyder 

information. 

vi. Director Ghotki Feeder Canal Area Water Board, Gho 

information. 

chi. 

Sindh Karachi for 

plements to the 

riat, Karachi, for 

ne Urdu for wide 

chi, along with one 

ant documents for 

bad for favour of 

ki for favour of 

SIMING ) 
INEER 
RIGATION) 
HELO 
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Office Of The Director 
CHOTKI FEEDER CAN:,., 

Ntd: Asstu/G-148/ \ 	 GHOTKI, DATED: 2.(2)  / C22211 
U°  I/ 0723-6N 45W-: 

The Executive Engineer 
Daharki Division (Irrigation) 
@ Mirpur Mathelo 

OBJECT: PERMISSION FOR INVITATION OF BIDS / TENDERS OF ADP 
SCHEME FOR THE YEAR 2016-2017 (DAHARKI DIVISION),  

Your office letter No: TC/G-55(b)/ 480 dated: 25-07-2016. 

Please refer your office letter No: under reference. the permission is her:: 

by granted to invite the Bids / Tenders through Information Department as well as 

SPPRA website after observing all codal formalities. 

GFI LAM YA':  N QURESHI) 
DIRE' TOR 

GI-  41-KI FEt DER CANAL 
AWATER 30AR17 GI 101 Kt 



E' NEER 
atiVi Ig 

OzlarV,i Oivfislonim tboo 
ru  mirpur 

GOVERNMENT OF SI H 
IRRIGATION DEPARTM NT 
Karachi dated the 	May 16 

ORDER 

NO. 1 0/2385-50(PL)115-16:- Admnistsativa Approval of the Government of Sindh s hereby 

accorded in favour to Managing Director, Sindh Irrigation & Drainage Authority (SIDA), 

Hyderabad, for execution of ADP schcme nanvely "Lining of Desert Minor from RD-0 to 
150-  (ADP No.839, 2015-16) approved at the cost of Ks.295.89 million (R u. 	Two 
Hundred Ninety Five Million Eight Hundred Ninety Eight Thousand) only with FEC Nil. 

2. The expenditure involved will be debited to the head of a 	r.1 "Q4. 
Economic Affair (Cap)442-Agriculture, Food, Irrigation, Forestry and Fishi•g 0422- 

I rrigation-0-12203-Canal Irrigation". The plan period of the scheme is up to the fin 	ial year 
2017-2018. 

3. .The scheme has been approved by PDWP in its meeting held on 07 t -2016 a t 
Karachi. 

( SYED • FIEER HYDER SHAH 
SECRETARY GOVERNMENT OF 1NDH 

No.FD.S0e,DEv-11f+(3-1);•-ct f -/6 	Karachi, dated the 1..& fe. 	ay 2016 

Copy forwarded to the Accountant G eneral Sir.dh, 	rac.hi, for i formation and necessitrN aotiort. 

SECTION OFFICER (DES'-11) 
FOR SECRETARY TO GOVT: OF $ 

FINANCE DEPARTMENT 

'Cli+.11.0.4.. A \It 11,q....iog 	D MP • M .01/1 SY11- 4•41, 



44:  
slip%) otkv„* 

SECTION OI 
FOR SECRETARY TO 	: 0 SINDH 

FINANCE DEPARTME 

GOVERNMENT OF Si DH 
IRRIGATION DEPART ENT 

Karachi dated the 	M y 7016 

ORDER 

N0,11,)/23$7-$0(P1,)/15.•16:- Administretive Approval of the GoYornmont of $1 • h is hereby 

accorded in favour to Managing Director, Sindh Irrigation & Drainage Auth• ity (SIQA), 

Hyderabad, for txcoution of ADP scheme namely "Rehabilitation of Oahu Wah Upper 

Syetm Including Narly Minor" (ADP No.838, 2015-16) approved at the cost 	Rs.87.517 

million (Rupees Elghry StiViNi Million Five Hundred Sevontecn Thousand) o ly with FEC 

2. 	 The expenditure involved will be debited to the head of mount "04. 

Economic Affair (Cap)042-Agriculturo, Food, irrigation, Forestry and' fishing 0422- 

Irriga1ion-042203-Canal Irrigation", Tha plan poriod (tithe tcohonie is up to the financial year 

2017-2018. 

ti 

3, 	 The scheme has been approved by. PDWP in its marling held on 07.04-2016 at 
Karachi, 

	

sYti) 	'gut )-CYDIEll Si MI ) 

	

SECRETARY 	OVERNMENT OF SINDH 

NO.FD.SO(DEV-11) 9-e1.4")?-0)')6 

forwarded to tha Accountant ()wars! Sindh, Karachi, or information 
and rIGIOIMSdr' 

Karachi, dated the .;./ 	a • May 203 6 



SINDH IRRIGATION & DRAINAGE AUTHORITY 

Phone : +92-”-9? 10060 
Fax 	: +92-22-92100S 1 
Email: sida/i0vd.breeze.net.pk  
Website: ‘vww.sida.org.pk   

Dated: 
	 2, r 03/201 

READ:  

Director Ghotki Feeder Canal Area Water Board, Ghotki vide office letter 

Asstt/G-148/478/ dated: 22-03-2016. 

NOTIFICATION:  

The Committee of following officers is hereby, constituted the Procurer Cli 

Committee for Execution of Civil and Mechanical works, Under Rule-7 of SPPRA 2010, for 

year 2015-16. 

i. Director Ghotki Feeder Canal Area Water Board, Ghotki. 	Chairman 
ii. Executive Engineer, Daharki Division (Irrigation) 	 Member 

@ Mirpur Mathelo 
iii. Assistant Executive Engineer, Education Works Sub-Division 	Member 

@ Mirpur Mathelo. 

B2 	Hussain Effendi) 
Managing Director 
SIDA Hyderabad 

C. c to:  

Secretary to Government of Sindh. Irrigation Department. Karachi. 
The Officers / Official Concerned. 

No. MD/SIDAMB-Committee I 	/ 



SINDI-1 IRRIGATION & DRAINAGE', A.UTHOR1T1  
Left Bank Barrage Colony 11yder2.hitcl, Sinclh 

l'hune 	• '..C.-22-92 lOOSci 
i;ax 	•-92-'2.-92 (;oS I 

\\, .. 	 1)!,  

   

No. IvIDISIDAID13-Con-iniittec 	: 

 

l)tited 	 ',1 

!WAD:  

)\
Director (.iitutIti 'yeer C.31:•11 A:-...•.i \\atcr  '.)....,.,,i.d. 1.titi \hie t.., Iiic;.- Licl. N.. 

Asstu'Ci-1,1S/477! dated: 22-03-21. 

NOT] 1,11'  

The Committee ul foram 	 'nereby. eoitstittned the 

complaint redressal committee lor 	 l); 	 .:,; 	 . 

redressing the grievances of the bidder. for the ear 2(1[5- !, 

I. 	Director Gliutki 1:kic.'ier 	 \Vinci l3e.ii, Cihotki. 

ii. Executive Engineer. Daliaiki 	t 

Mirpur Muthelo 

iii. Divisional Accosuits Oiticcr Dalialin Division (Irrigation) 

Mirpur 

(1:;1111....1! 

(Balitir Hussain Effendi) 

Dircotor 

Mt);\ lvdet-,Oitit_i. 

SCCrViiiryt GCAV; 	 .10u111, irrrg‘ilion 

•:. 	17W (YrICcr.V 



LINING OF DESERT MINOR FROM RD-87 TO RD- 21 

MAIN ABSTRACT 

SR. #. NAME OF WORK AM ID UNT (Rs.) 

(A)  Estimate for Lining of Desert Minor from RD-87 to RD-121. 

(B)  
Estimate for Constructing of Open Type Modules along 

Desert Minor from RD-87 to RD-121 

TOTAL Rs. 

Amount in Million 

EXECUTIVE ENGINEER 
DAHARKI DIVISION (IRRIGATI 

AT MIRPUR MATHELO 
N) 



t. • 

SCHEDULE - B  

LINING OF DESERT MINOR FROM RD-87 TO RD-121 

S. #. Quantity Item Rate Unit . mount 

1 7460848 Cft Borrow pit excavation undressed lead 

upto 100ft: in ordinary soil. 

(Item No.3(a) Page No.1) 

%0 Cft 

2 7460848 Cft Earth work compaction by sheep foot 

and power roller with optimum 

moisture content for 95 to 100% 

modified AASHO density 

(Highway Schedule) (P-No. 2 Item 7). 

%0 Cft 

3 7460848 Cft Carriage of 100cft / 5 ton of all 

materials like stone aggregate spawl, 

coal, lime surkhi etc B.G rail fastening 

points and crossing bridges. Girders 

pipes 10" x 5" or 1000 maunds of fuel 

wood trucks or any others means 

owned by the contractors (3 miles). 

Schedule of carriage Item No: 1 

% Cft 

4 4640150 Cft Earth work excavation in irrigation 

channels drain etc dressed to design 

section grade profile excavated 

material disposed off and dressed with 

50 ft: lead (a) in ordinary soil. 

P-No. 1 Item No. 5 (a). 

%0 Cft 

5 Formation and dressing preparing sub-

grades. P-No. 73 Item No. 1. 

672000 Sft (a). In Bed % Sft 

495120 Sft (b). In Slope % Sft 

6 Cement plaster Y2"  inch thick ratio 

1:10. P-No. 73 Item No. 3. 

672000 Sft (a). In Bed % Sft 

495120 Sft (b). In Slope % Sft 

7 Cement plaster 3/8" inch thick ratio 

1:3. P-No. 73 Item No. 4. 

672000 Sft (a). In Bed % Sft 

495120 Sft (b). In Slope % Sft 

8 Cement concrete lining ratio 1:2:4. 

P-No. 74 Item No. 11. 

336000 Cft (a). In Bed % Cft 

316960 Cft (b). In Slope % Cft 



S. #. Quantity Item Rate Unit mount 

9 65296 Sft Errection and Removal of centering for 

R.C.0 or plain cement concrete work of 

deoder wood (2nd class). 

P-No. 17 Item No. 19 (a). 

% Sft 

10 130592 Lft Filling expansion joint one inches wire 

with bitumen sand and saw dust. 

P-No. 103 Item No. 52. 

P/Lft 

TOTAL Rs. 

EXECUTIVE ENGI EER 
DAHARKI DIVISION (IR IGAITON) 

AT MIRPUR MAT ELO 



SCHEDULE - B 

CONSTRUCTING OF OPEN TYPE MODULE ALONG DESERT INOR 

FROM RD-87 TO RD-121  

Quantity Item Rate Per Amount 

52 Cft. 
1. Dismentling bricks work in lime 

or cement mortar %Cft 

4.07 

2. Dismantling 	cement 	concrete 
reinforcement 	from 	concrete 
cleaning 	and 	strengthening 	the 
same. 

% Cft 

453 Cft. 

3. Excavation 	in 	foundation 	of 
building bridges & other structures 
i/c 	dag 	belling, 	dressing 	refilling 
around 	the 	structures 	with 
excavated earth & ramming lead 

upto 50 feet. 

%0Cft  

93 Cft. 

4. Cement concrete bricks or stone 

ballast 1 'A "inch to 2 inch gauge 

ratio 1:3:6 
% Cft 

55 Cft. 
5.Pucca brick work in foundation & 

plinth in cement sand mortor ratio 
1:4 

% Cft 

•  

435 Cft. 
6. Pucca 	brick 	work 	other 	than 
building 	i/cstricking of joints 	upto 
20ft: height .Ratio 1:5 

% Cft 

52 Ft 

7. Cement 	concrete 	plain 	i/c 
placing 	compacting, 	finishing 	& 
curing 	complete 	i/c 	screening 	& 
washing 	of 	stone 	aggregate 
without shuttering ratio 1:2:4. % Cft 

0.87 Cwt 

8. Fabrication 	of 	mild 	steel 
reinforcement or cement concrete 
i/c 	cutting, 	bending, 	laying 	in 
position making joints & fastening 1 
i/c 	cost of binding wires 	also 	i/c 
removing rust from bars. 

P.Cwt 



14.25 P/Cft 

9. R.C.0 work, roof, slabs, beams, 

columns 	raft, 	lintels, 	& 	other 

structural members laid in position 
	  complete in all respects ratio 1:2:4. 

P.Cft 

380 Sft 
10. Cement pointing flush joints up 

	  to 20 ft: height ratio 1:2. % Sft 

380 Sft 
11. Cement plaster up to 20 ft: ht: 

	  3/4:" thick ratio 1:2. % Sft  

1200 Cft 

	  ordinary. 

12. Barrow 	pit 	excavation 
undressed 	lead 	up 	to 	100 	ft: 	in %0 Cft 

1200 Cft 

13. Dressing& 	leveling 	of 	earth 

work to designed section complete 

in ordinary or hard soil. 
%0 Cft 

Total Amount for 01 No. Module Rs: 

Total Amount for 06 Nos. Module 	 x 6 Rs. 

Grant Total 

EXECUTIVE ENGIN ER 
DAHARKI DIVISION (IRRI ATION) 

@ MIRPUR MATH LO 



ANNUAL PROCUREMENT PLAN  

LINING OF DESERT MINOR FROM RD-87 TO RD-121 

ITEM OF WORK 
	

IMPLEMENTATION SCHEDULE 

Year 2015-16 Year 2016-17 	Year 2017-18 

Modules / 

Structure Work 
	

25% 33% 	 42% 

Lining Work 
25% 33% 

	
42% 

EX u 	E E '•INEER 

DAHARKI DIVISION IRRIGATION) 

@ MIRPUR THELO 



SCHEDULE - B BOQ 

REHABILITATION OF DAHAR WAH UPPER SYSTEM  

INCLUDING NARLY MINOR 

S. #. Quantity Item Rate Unit Amount 

1 16880000 Cft Jungle clearance and removing within 

100 ft: (a) light 

(P-94, Item-4(a)). 

%0 Sft 

2 387.51 Cft Ploughing three times 

(P-102, Item-41). 
P/Acre 

3 6756700 Cft Earth-work Excavation by-Hydraulic 

Excavator lead up to 50-ft. 

(b). Ordinary Soil. 

(P-112, Item-105 (b)). 

%0 Cft 

4 11099000 Cft Barrow pit excavation undressed lead 

up to 100 feet 

(a) ordinary soil. 

(Pg - 01, Item - 03 (a)). 

%0 Cft 

5 11099000 Cft Extra leads one mile by mechanical 

means. (Pg - 02, Item - 8 (a)). 
% Cft 

6 17855700 Sft Dressing and leveling of earth work to 

designed section etc complete 

(b) Ordinary or hard soil. 

(Pg - 03, Item - 11 (b)). 

%0 Cft 

TOTAL Rs. - 

EXECUTIVE ENGINEER 
DAHARKI DIVISION (IRR GAITON) 

AT MIRPUR MATHELO 



ANNUAL PROCUREMENT PLAN  

REHABILITATION OF DAHAR WAH UPPER SYSTEM 

INCLUDING NARLY MINOR 

ITEM OF WORK IMPLEMENTATION SCHEDULE 

May - 2015-16 Year 2016-17 Year 201/-18 

Earth Work 
25% 50% 25% 

EXECUTIVE ENGINEER 

DAHARKI DIVISION (IRRIGATION) 

@ MIRPUR MATHELO 
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