



**OFFICE OF THE TALUKA NAZIM, TALUKA MUNICIPAL ADMINISTRATION  
LATIFABAD**

No. TN/TMA-L 322 /2009

Dated: 15 / 5 / 2009



**NOTICE INVITING TENDERS**

Sealed tenders are invited from interested persons / suppliers / contractors / companies / qualified firms eligible under PPRA Rules-2004 for procurement of the following works.

**ADP FUNDS**

S. #	NAME OF WORK	ESTT. COST	ERNEST MONEY 2%	TIME ALLOWED	COST OF TENDER
1.	Construction of foot path at A-Section Police Station towards Al-Haram Shadi Hall (both side), Tehsil Latifabad.	1450000/-	29000/-	2 Months	2500/-
2.	Construction of foot path at Al-Haram Shadi Hall towards Petrol Pump (both side), Tehsil Latifabad.	1471000/-	29419/-	2 Months	2500/-
3.	Construction of foot path at Petrol Pump towards LD-4 (both side) Tehsil Latifabad.	1462600/-	29250/-	2 Months	2500/-
4.	Construction of foot path at A-Section Police Station to Siddique Plaza, (Saira Clinic side) Tehsil Latifabad.	1150000/-	23000/-	2 Months	2500/-
5.	Construction of foot path at Al-Haram plaza towards Farhan Dairy Chowk, Tehsil Latifabad.	1191600/-	23830/-	2 Months	2500/-
6.	Construction of foot path at Doctor Square to Labaik Chowk (Both Side) Tehsil Latifabad.	1906787/-	38140/-	2 Months	3000/-
7.	Construction of foot path at H.D.A disposal Chowk towards Hilal-e-Ahmr Tehsil Latifabad.	1045000/-	20900/-	2 Months	2500/-
8.	Construction of foot path at Zain Medicla Store towards Cardio Chowk, Tehsil Latifabad.	1045775/-	20920/-	2 Months	2500/-
9.	Construction of foot path at T.B Center to Shah-G-Hotel (One Side) Tehsil Latifabad.	1839882/-	36800/-	2 Months	3000/-
10.	Construction of foot path at H. Bilal Chowk towards Tooba School Tehsil Latifabad.	1045000/-	20900/-	2 Months	2500/-
11.	Construction of foot path at Tooba School to Bhitai Chowk, Tehsil Latifabad.	1045775/-	20920/-	2 Months	2500/-
12.	Construction of foot path at Bhitai Chowk to Women Police Station (one Side) Tehsil Latifabad.	1505358/-	30110/-	2 Months	3000/-
13.	Construction of foot path at Masjid Gulzar-e-Habib (Fire Brigade) to Javeria Chowk Unit No. 7 (Javeria Centre Side) Tehsil Latifabad.	1500000/-	30000/-	2 Months	2500/-
14.	Construction of foot path at Hani Girls High School to Dr. Khan Bungalow Unit No. 7, Tehsil Latifabad.	1510000/-	30200/-	2 Months	3000/-
15.	Construction of foot path from haseen residency to post office, Tehsil Latifabad.	585417/-	11710/-	2 Months	1500/-
16.	Construction of foot path at munshi mawa wala to yousuf heights, Tehsil Latifabad.	585417/-	11710/-	2 Months	1500/-
17.	Construction of foot path at New Mannan Hotel to Shadman palace (one side), Tehsil Latifabad.	585417/-	11710/-	2 Months	1500/-
18.	Construction of foot path at HDA diposal chowk to wapda hospital (two side) Tehsil Latifabad.	1254465/-	25100/-	2 Months	2500/-
19.	Construction of foot path at Board Stadium to Babe Shaheedan-e-Rasool Chowk (one side), Tehsil Latifabad.	1254465/-	25100/-	2 Months	2500/-
20.	Construction of foot path from Auto Bhan road to Labaik Chowk (one side), Tehsil Latifabad.	919941/-	18400/-	2 Months	1500/-
21.	Construction of foot path from Labaik chowk towards Pakistan Pilot College, Tehsil Latifabad.	1250000/-	25000/-	2 Months	2500/-
22.	Construction of foot path from Pakistan Pilot College to Bhitai Chowk, Tehsil Latifabad.	1250000/-	25000/-	2 Months	2500/-
23.	Construction of foot path from Khuda Hafiz Chowk to chowk infront of A-Section police station (one side), Tehsil Latifabad.	543601/-	10900/-	2 Months	1500/-
24.	Construction of foot path from NIB Bank to Al-Rahim restaurant (one side), Tehsil Latifabad.	836310/-	16730/-	2 Months	1500/-
25.	Improvement of road from Mohsin Hassan School to Imam Bargah in UC-01, Tehsil Latifabad.	800000/-	16000/-	2 Months	1500/-
26.	Recondition and improvement of road and construction of drain from Iqbal petrol pump to Jamali Mohallah in UC-02, Tehsil Latifabad.	1703965/-	34100/-	2 Months	3000/-
27.	Construction of C.C street / drain at Pathan Goth in UC-03, Tehsil Latifabad.	725000/-	14500/-	2 Months	1500/-
28.	Construction of C.C Street behind Unique Petrol Pump in UC-03, Tehsil Latifabad.	300000/-	6000/-	2 Months	1000/-
29.	Improvement / widening of road around Tank Chorangi, Green Belts infront of (i) Shaheen Complex (ii) Board Office (iii) Pakistan Hotel in UC-04, Tehsil Latifabad.	900000/-	18000/-	2 Months	1500/-
30.	Recondition improvement of road from behind Madina Palace to Bund in UC-05, Tehsil Latifabad.	572168/-	11500/-	2 Months	1500/-
31.	Construction of jogging track in Mehboob Ground in UC-05, Tehsil Latifabad.	1375000/-	27500/-	2 Months	2500/-
32.	Improvement of road at goth Aliabad to Bund in UC 05, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-
33.	Construction of C.C Drain i/c R.C.C collecting tank with P/M in Aliabad village in UC-05, Tehsil Latifabad.	1600000/-	32000/-	2 Months	3000/-
34.	Construction of road Goth Shamo Patel in UC-06, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-
35.	Recondition Improvement of road at Goth Fazal Khan Laghari and Haji Miyan Khan Laghari in UC-07, Tehsil Latifabad.	1091116/-	21830/-	2 Months	2500/-
36.	Recondition Improvement of road at Bund to Goth Bachal Khan Laghari and Dhano Patel in UC-07, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-
37.	Improvement of road from vocational training centre institute to T.O(I&S) office via UBL bank Unit No. 9 including infront of Masjid-e-Aqsa Street, Tehsil Latifabad.	1000000/-	20000/-	2 Months	1500/-
38.	Construction of jogging track in T.O (I&S) Ground in UC-09, Tehsil Latifabad.	1198000/-	24000/-	2 Months	2500/-
39.	Construction of R.C.C road sabzi mandi at Masjid to shoukat hotel in UC-12, Tehsil Latifabad.	1500000/-	30000/-	2 Months	2500/-
40.	Construction of R.C.C road sabzi mandi at Peti wala to Nalla wall in UC-12, Tehsil Latifabad.	1500000/-	30000/-	2 Months	2500/-
41.	Construction of R.C.C road sabzi mandi at Nalla wall to ice Depo in UC-12, Tehsil Latifabad.	2000000/-	40000/-	2 Months	3000/-
42.	Construction of R.C.C road sabzi mandi at ice depo to masjid in UC-12, Tehsil Latifabad.	2000000/-	40000/-	2 Months	3000/-
43.	Improvement of road Madarsa Shamsulloom to M.C.B Bank in UC-12, Tehsil Latifabad.	675500/-	13500/-	2 Months	1500/-
44.	Construction of Nalla C.C street at Haddi Mill in UC-14, Tehsil Latifabad.	700000/-	14000/-	2 Months	1500/-
45.	Construction of C.C Drain / Nalla at badin Chali in UC-15, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
46.	Construction of pump house including collecting tank at gujrati para in UC-15 Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
47.	Construction of jogging track in Tasneem Siddiqui Park, Kohisar in UC-16, Tehsil Latifabad.	1198000/-	24000/-	2 Months	2500/-
48.	Construction of C.C Drain infront of play ground in UC-16, Tehsil Latifabad.	600000/-	12000/-	2 Months	1500/-
49.	Construction of C.C Drain at H. No. E/114 to E/119 in UC-16, Tehsil Latifabad.	600000/-	12000/-	2 Months	1500/-
50.	Construction of C.C Drain at village Allah Bux Barohi in UC-16, Tehsil Latifabad.	875000/-	17500/-	2 Months	1500/-
51.	Construction of road at Shah Latif Colony in UC-17, Tehsil Latifabad.	500666/-	10000/-	2 Months	1000/-
52.	Construction of C.C Street at Goth Suleman Shah in UC-17, Tehsil Latifabad.	338970/-	6800/-	2 Months	1000/-
53.	Construction of C.C Street at Goth Allah Bux Machi in UC-17, Tehsil Latifabad.	260000/-	5200/-	2 Months	1000/-
54.	Construction of Nalla & collecting tank at infront of Gulshan-e-Khair Muhammad in UC-15, Tehsil Latifabad.	1500000/-	30000/-	2 Months	2500/-

55.	Providing & fixing saver light 85w complete at Bilal Mosque Bund to Mehar Ali Housing, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	2500/-
56.	Providing & fixing 25ft height poles with accessories at Arif Builder side Bund, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	1000/-
57.	Providing & fixing 25ft height poles with accessories at Hashmi Colony back side Bund, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	1500/-
58.	Providing & Fixing 25ft height poles with accessories at Hussainabad park both bund, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	1500/-
59.	Street light arrangement at Barkat Bhai Town to Muhammadi Chowk, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	3000/-
60.	Street light arrangement at Muhammadi Chowk to Fateh Chowk, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	3000/-
61.	Street light arrangement at Maji Hospital Chowk to Barkat Bhai Town, Tehsil Latifabad.	Offer Rate	2% of offer	2 Months	2500/-

#### TMA FUNDS

1	Patch repair on road at various places in UC-1& 2, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
2	Patch repair on road at various places in UC-3& 4 Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
3	Patch repair on road at various places in UC-5& 6, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
4	Patch repair on road at various places in UC-7& 8, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
5	Patch repair on road at various places in UC-9& 10, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
6	Patch repair on road at various places in UC-11& 12, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
7	Patch repair on road at various places in UC-13& 14, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
8	Patch repair on road at various places in UC-15& 16, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
9	Patch repair on road at various places in UC-17, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
10	Construction of C.C Street at various places in UC-1& 2, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
11	Construction of C.C Street at various places in UC-3&4, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
12	Construction of C.C Street at various places in UC-5&6, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
13	Construction of C.C Street at various places in UC-7&8, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
14	Construction of C.C Street at various places in UC-9&10, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
15	Construction of C.C Street at various places in UC-11&12, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
16	Construction of C.C Street at various places in UC-13&14, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
17	Construction of C.C Street at various places in UC-15&16, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
18	Construction of C.C Street at various places in UC-17, Tehsil Latifabad.	500000/-	10000/-	2 Months	1000/-
19	Construction of road from Commercial Block to Plot No. 313 in cattle colony, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-
20	Construction of road from Plot No. 280 to 360, Plot No. 344 to 353 in cattle colony, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-
21	Construction of road from Plot No. 377 to 504 in cattle colony, Tehsil Latifabad.	1200000/-	24000/-	2 Months	2500/-

#### SCHEDULE OF ISSUANCE AND OPENING OF TENDERS:

- The date and time for issuance of blank tender forms is from 30-5-09 upto 13-6-09 during office hours which can be had from the office of T.O (I&S) on payment of Tender Cost (Non-refundable) as shown against each work, and will be received back on 15-6-09 upto 2.00 pm and will be opened on the same day at 2.30 pm.
- If the tenders remain un-responded on the above date the same will be reissued/received on the dates as shown below:  
Date of Issue 19-6-09 Date of receive / opening 20-6-09  
Date of Issue 24-6-09 Date of receive / opening 25-6-09

#### TERMS AND CONDITIONS:

- Eligibility Condition for intending participants are as under:
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tendered amount to each work.
  - Bio-Data of Engineers & Technical staff working with the firm.
  - Documentary evidence for works executed / work in progress and certificate of satisfactory completion of works by the employees.
  - List of works in progress, indicating cost of each work and copy of letter of award of work.
  - List of machinery and equipment available with documentary evidence of its ownership, certificates of bank showing credit worthiness along with bank statement.
  - No conditional or telegraphic tender will be entertained.
  - No tender without call deposit will be considered.
  - No tender / Bid shall be considered which does not fulfil the terms / conditions of PPRA Rules – 2004.
  - In case the tenders remain un-responded, the same will again be issued and opened in the presence of the authority and bidders or authorized representative on the above mentioned date.
  - Competent authority reserves the right to reject Subject to the relevant provisions of PPRA Rules.
- Registration with Income Tax Department (NTN Certificate) and copy of N.I.C.
- Undertaking on Stamp Paper that the firm is not involved in any litigation or abandoned any work in the department.
- The bidders should submit earnest money as shown against each work in shape of call deposit prepared from any scheduled bank in favour of the TMA Latifabad.
- Affidavit to the effect that the firms / contractors have not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- In case of firm, list of partners / partnership deed, giving full particulars of directors / proprietors or other connected along with power of attorney. In case of being sole proprietors, such undertaking on Stamp Paper be furnished.
- In case of works costing below Rs. 2.500 (M), the conditions at S. No. (i), (ii), (iii), (iv) & (v) will not be applicable.

**TALUKA NAZIM**

Taluka Municipal Administration  
Latifabad

Copy to: Director PPRA Kyc.

- Copy forwarded to Director Information (Adv) Government of Sindh, Karachi along with a DD / Cheque No. 072272 of NBP Dt: 19/5/09 amounting Rs. 80,000/- for publication of NIT in Daily Newspaper in one insertion as under:
  - Daily Jang / Amn.
  - Daily Ibrat / Kawish / Hilal-e-Pakistan.
  - Daily Dawn
- Copy to TMO/TO(R), TO(F), TO(IS), T.M.A Latifabad for information and necessary action.