DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi Telephone No.99230355 Fax No.99230871

No.SE/DMC/East/ 1164 _2016

Dated: 11-8-2-96

TENDER NOTICE

"THROUGH WEBSITE OF SPPRA"

(As per SPPRA Guidelines & Directives)

Single Stage Single Envelope

Tender in sealed covers are invited on Schedule Basis for the follow works/jobs from the interested Firm/Bidders, according to the SPPRA Rules-2010(Amended 2013). Details given below:-

Sr. No.	NAME OF WORK	ESTIMATED COST	5%EARNEST MONEY	TENDER COST	TIME OF COMPLETION
Ι	REPAIR MAINTENANCE 12 DIA RCC PIPE DRAIN IN AREA OF MAKHDOOM BILAWAL GOTH UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)	9,99,115/=	5 % Quoted Rate	2000/=	02.Months
2	REPAIR MAINTENANCE 12 DIA & RCC PIPE DRAIN IN AREA OF UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)	9,99,115/=	5 % Quoted Rate	2000/=	02.Months
3	REPAIR MAINTENANCE 12 DIA RCC PIPE DRAIN IN AREA OF AYUB GOTH UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)	9,99,758/=	5 % Quoted Rate	2000/=	02.Months
4	REPAIR MAINTENANCE 18 DIA & RCC PIPE DRAIN IN UC-30 GULSHAN-E-IQBAL ZONE, DMC (East)	9,99,263/=	5 % Quoted Rate	2000/=	02.Months
5	REPAIR MAINTENANCE 21" DIA & RCC PIPE DRAIN IN SUNK DOWN PORTION INCLUDING WINCHING FROM BANK AL-HABIB TO GALAXY MONEY EXCHANGER AT UNIVERSITY ROAD GULSHAN-E-IQBAL ZONE, DMC (EAST)	9,99,407/=	5 % Quoted Rate	2000/=	02.Months
6	REMOVAL OF SLOGAN & CLEANING OF NALLAH IN SAADI TOWN & OTHER AREAS OF GULSHAN ZONE DMC EAST	9,99,403/=	5 % Quoted Rate	2000/=	02.Months

TERMS & CONDITIONS

1. Tender Schedule shall be as follows:-

SCHEDULE	DATE & TIME	VENUE
Receiving of applications and issuing of tenders	From: 15 <u>/8/2016</u> To: <u>29/8/2016</u> During hours	Office of the Executive Engineer ((B&R) S tuated at Main Building DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karach.
Dropping of tenders	<u>30/8/2016</u> 02.00 pm	Committee Room, DMC(East)near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.
Opening of tenders	<u>30/8/2016</u> 02.30 PM	Committee Room, DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.

Un-responded tenders will be again issue/submitted/Opened on following dates :- Attempt 2nd

SCHEDULE	DATE & TIME	VENUE
Receiving of applications and issuing of tenders	From:- <u>31/8/2016</u> To:- 14 <u>/9/2016</u> During hours	Office of the Executive Engineer ((B&R) Situated at Main Building DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi
Dropping of tenders	<u>15/9/2016</u> 02.00 pm	Committee Room, DMC(East)near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.
Opening of tenders	15/09/2016 02.30 PM	Committee Room, DMC(East) near KDA Police Station, Block-14, University Road, Gulshan-e-Iqbal, Karachi.

2. The tender documents are available for sale with effect from the first date of publication of this NIT Hosted on ,SPPRA Website from the Office of 1) Superintending Engineer, DMC(East) 2) The Executive Engineer (B&R) Gulshan-e-lqbal Zone situated at Main Building of DMC(East), near KDA Police Station Block-14, University Road, Karachi during the Office Hours on any working day on payment of non refundable cost of tender mentioned against work, through Pay Order from any Schedule bank in favour of DMC(East) and on submission of a written application. No tender will be sold on the Tender Opening Day.

3. Eligibility Criteria:

\$

2

- (a) Bidders may be excluded if,
- A Firm is black listed/debarred by the Procuring Agency and the matter has been reported to the Authority.
- (b) Bidders included are.
- (i) Registered with relevant Tax authorities(Income/Sale tax) where applicable.
- (ii) Registered with Sindh Revenue Board {SRB}

Minimum Qualification Criteria:

- List of similar assignment with cost (At least two Projects) undertaken over the past(03) Three years.
- ii) Detail of equipments, Machinery and Transport owned/Leased/Hired by Firm/Contractor.
- iii) Financial Statement (Summary) and Income Tax return for the last three (03) years.
- iv) Affidavit that firm has never been Black listed
- 4. Earnest Money equal 5 % of the Offered Amount should be enclosed along with tender in shape of Pay order from any Schedule Bank in favour of DMC(East).
- 5. In case of opening date is declared as a public holiday by the Government, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- 6. Conditional tender will not be accepted.
- 7. Tender in unsealed covers will not be accepted.
- The total bid as well as the rates in items must be filled in both IN FIGURE & WORDS and in case of any correction is made by the Contractor himself, then each correction must be initialed by the Contractor
- Bid Security shall be released to the un-successful bidders once the Contact has been signed with the Successful bidder or validity period has expired.
- 10. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the Contractors who resort to canvassing will be liable for rejection.
- 11. The Tenders can be seen/downloaded from the SPPRA Website (www.pprasindh.gov.pk) with tender fee mentioned as above by mail or by hand.
- 12. The Authority of DMC(East), Karachi may accept or reject any or all tenders to the Provision of SPPRA Rules -2010 (Amended 2013).

ENDING ENGINEER SUPERIN District Municipal Corporation (East)

Director (CB) SPPRA, Government of Sindh with request to upload on the Website of SPPRA/Authority.

Copy for information to:-

- 1) The Administrator, DMC (East), Karachi.
- 2) The Municipal Commissioner, DMC (East), Karachi.
- 3) The Executive Engineer (B&R) Gulshan-e-Iqbal Zone, DMC(East), Karachi.
- 4) All Members Chairman Procurement Committee, DMC (East), Karachi.
- 5) Notice Board.

(2)

		1	
ţ	BID	DING DATA	Wakne.01
(a).	Name of Procuring Agency	DMC East Ka	arachi
(b).	E. C.	REPAIR & MANTINANE 12" di Makhdoom bilawal goth DMC (East)	
(C).		Main Building of DMC (East lock-14, University Road, Kar	
(d).	Estimated Cost:	9,99,115/=	
(e).	Amount of Bid Security: (Fill in lump sum amount or in %a	5% of Quoted Rate age of bid amount/estimated co	ost, but not exceeding 5%)
(f).	Period of Bid Validity (days):	90 Days	
(g).	Security Deposit:-(i/c bid secur (ir	ity): <u> </u>	
h).	Percentage, if any, to be deduc	cted from bills :07	.05% Income Tax
i).	Deadline for Submission of Bid	Is along with time : <u>30/8/201</u>	6at 02:00 pm
j).	Venue, Time and Date of Bid C	에 바라 이번에 가지 않는 것은 것은 것은 것은 것을 가지 않는 것을 수가 있다. 이렇게 말 것을 수가 있는 것을 수가 있다. 이렇게 말 것을	ation, Block-14, Scheme-2 rachi.
k).	Time for Completion from writte	en order of commence:	60/ Days
I).	Bid Language:	English	
m).	Currency of Bid and Payment:_	Pak Rupee	
n).	Liquidity damages: (0.05 of Estimated Cost or Bid	cost per day of delay, but to	tal not exceeding 10%).
	(0.05 of Estimated Cost or Bid	cost per day of delay, but to	tal not exceeding 10%).
n). o).	Liquidity damages: (0.05 of Estimated Cost or Bid Deposit Receipt No: Dated :	cost per day of delay, but to	tal not exceeding 10%).
	(0.05 of Estimated Cost or Bid Deposit Receipt No:	cost per day of delay, but to	ital not exceeding 10%).

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI



Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Tender Reference No: 01

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	REPAIR / MA MAKHDOOM (EAST)	ANTINANCE 12" DIA RCC PIP BILAWAL GOTH UC-30, GUL	E DRAIN IN AREA OF SHAN-E-IQBAL ZONE, DMC
	120		
P.C Cost:	Rs: 9,99		
Bid Security:	Rs 05% (Se	curity Deposit)	
Tender Cost:	Rs	2000/=	
NOTE:			
2. The Stand	ard Terms & Co	1 Page excluding this page. nditions of Bidding Documents &Website of SPPRA, Karachi.	s (Volume-I)
		19	
			GINEER (B&R) ZONE, DMC(EAST)
		GULSHAN-E-IQEAL	ZYNE, DINO(EAST)
	5		
Issue To M/s	is part of the		
P.O Order No	Rs,	Dtaed	
Bank			
Signature and Stamp of Issuing Authority	l.		

Work No: (01)



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI e)

(Gu	Isl	nan-e-1	[q]	bal	Zon
-----	-----	---------	-----	-----	-----

P.C. Cost Rs: Time Limit Validity Period:

999115/=
60-Days
90 Davs

Earnest Money Rs: Penalty per Day: Tender Fee:

5% guoted Rate Rs: 2000/= Rs: 2000/=

Subject:

.

REPAIR / MANTINANCE 12" DIA RCC PIPE DRAIN IN AREA OF MAKHDOOM BILAWAL GOTH UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)

SR. #	Description	Unit	Quantity	Rate	Amount (Rs)
1	Dismantling Cement Concrete Plain (1:2:4).	% Cft	960	3,327.50	31,944
2	Excavation for Pipe Line in trench and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as director by engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5-ft (1.52m) and lead upto one chain (30.5m)	% 0Cft	17,742	3,600.00	63,871
3	Providing RCC Pipe drian 12" dia and fixing in trench including cutting, fitting and jointing with rubber ring including testing with water to specified pressure	P/Rft	1,000	412.00	412,000
4	Cement Concrete Bricks of stone ballast 1 1/2" to 2" gauge (Ratio 1:4:8)	% Cft	295	9,416.28	27,778
5	Erection and removal of centering for RCC or plain Cement Concrete works of Deodar Wood (2nd Class). ii). Vertical	% Sft	3,889	3,127.41	121,625
6	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	1,281	14,429.25	184,839
7	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 No's cross linked bars welded and two sunk type hooks coasted in 1: 1 $\frac{1}{2}$ " : 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported)	No's	32	1,906.60	61,011
8	Shifting and fixing 36" dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2"thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.	No's	32	563.09	18,019
9	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	No's	35	913.63	31,977
10	Refilling the excavated stuff in trenches 6" thick layer i/c ramping, watering to full compaction etc. complete.	%0Cft	16,685	2,760.00	46,051

NOTE:

- 1. Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.
- 2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 9,99,115/=

	01.	about	holow	26	the	CID	De	
	~/0	above/	Delow	01	une	SIK	Rs.	
_	11111			1.1.1.1.1.1				

The Total Amount is Rs: Rupees For the complete job for all schedule of rates

I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available in the Office 2 and Website of DMC (East) and agree to abide all of them and also provide all these Documents with our signature as and when directed.

Cheeked By:-Sub-Engineer

Contractor's Signature Address: EXECUTIVE ENGLINEER (B&R) Gulshan-e-Iqbal Z 6ne, MC (East)

	- 4
ť	BIDDING DATA NOVENO.02
(a).	Name of Procuring Agency DMC East Karachi
(b)	Brief Description of Works - REPAIR & MANTINANE 12" DIA & RCC PIPE DRAIN IN ARE/ UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)
(C).	Procuring Agency's address: Main Building of DMC (East), near KDA Police Station, Block-14, University Road, Karachi
(d).	Estimated Cost:9,99,115/=
(e).	Amount of Bid Security: <u>5% of Quoted Rate</u> (Fill in lump sum amount or in %age of bid amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days): 90 Days
(g).	Security Deposit:-(i/c bid security): <u>10% i/c Bid Security</u> (in %age of bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be deducted from bills :07.05% Income Tax
(i).	Deadline for Submission of Bids along with time : 30/8/2016at 02:00 pm
(j).	Venue, Time and Date of Bid Opening: Committee Room DMC (East), Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi. <u>Time 02:30 pm</u> Date 30/8/2016
(k).	Time for Completion from written order of commence: 60/ Days
(1).	Bid Language:English
(m).	Currency of Bid and Payment: Pak Rupee
(n).	Liquidity damages:
(0).	Deposit Receipt No:
	Dated :
	Amount :
CON	TRACTOR Executive Engineer (B&R)Guishan Xone DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Tender Reference No: 02

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT: REPAIR / MANTINANCE 12" DIA & RCC PIPE DRAIN IN AREA OF UC-30, GULSHAN-E- IQBAL ZONE, DMC (EAST)

	P.C Cost:	Rs:9,99,115/	=	
	Bid Security:	Rs: 05% (Security	Deposit)	
	Tender Cost:	Rs:2000)/=	
	2. The Standar are available	e in the Office &Webs	excluding this page. s of Bidding Documents (¹ ite of SPPRA, Karachi. EXECUTIVE ENGI GULSHAN-E-IQBAL ZO	NËER (B&R)
		e ^{ll} te e	(
Issue To M/	S			-
P.O Order N	lo	Rs,	Dtaed	_
Bank				
	٣			
Signature and St	amp of Issuing Authority.			

Work No: (02)



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI (Gulshan-e-Iqbal Zone)

999115/=

60-Days

90 Days

Earnest Money Rs: Penalty per Day: Tender Fee: Subject:

P.C. Cost Rs:

Validity Period:

Time Limit

REPAIR / MANTINANCE 12" DIA & RCC PIPE DRAIN IN AREA OF UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)

SR. #	Description	Unit	Quantity	Rate	Amount (Rs)
1	Dismantling Cement Concrete Plain (1:2:4).	% Cft	960	3,327.50	31,944
2	Excavation for Pipe Line in trench and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth within a one chain as director by engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5-ft (1.52m) and lead upto one chain (30.5m)	% 0Cft	17,742	3,600.00	63,871
3	Providing RCC Pipe drian 12" dia and fixing in trench including cutting, fitting and jointing with rubber ring including testing with water to specified pressure	P/Rft	1,000	412.00	412,000
4	Cement Concrete Bricks of stone ballast 1 1/2" to 2" gauge (Ratio 1:4:8)	% Cft	295	9,416.28	27,778
5	Erection and removal of centering for RCC or plain Cement Concrete works of Deodar Wood (2nd Class), ii). Vertical	% Sft	3,889	3,127.41	121,625
6	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	1,281	14,429.25	184,839
7	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 No's cross linked bars welded and two sunk type hooks coasted in 1: $1 \frac{1}{2}$ " : 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported)	No's	32	1,906.60	61,011
8	Shifting and fixing '36" dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2"thick and disposal of the debris including cartage transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.	No's	32	563.09	18,019
9	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	No's	35	913.63	31,977
10	Refilling the excavated stuff in trenches 6" thick layer i/c ramping, watering to full compaction etc. complete.	%0Cft	16,685	2,760.00	46,051

NOTE:

A.E.E

1. Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

	Bungar	2
The Total Amount is Rs: For the complete job for all sc		
 I/We read the Standard Bide and Website of DMC (East) a Documents with our signatur 	ding Documents (Volume-1) and amendment-2013 and agree to abide all of them and also provide all the re as and when directed. Contractor's Signature	available in the Of hese
	Address:	

EXECUTIVE ENGINEER (B&R) Gulshan-e-Iqbal Zone, DMC (East)

Sub-Engineer

		3	μ. M
ŧ	BII	DDING DATA	WOYKNO.03
(a).	Name of Procuring Agency	DMC East K	arachi
(b).	Brief Description of Works -	REPAIR & MANTINANE 12" D AYUB GOTH UC-30, GULSHAN	
(C).	Procuring Agency's address: I	Main Building of DMC (Eas Block-14, University Road, Ka	A REAL PROPERTY AND A REAL
(d).	Estimated Cost:	9,99,758/=	
(e).	Amount of Bid Security: (Fill in lump sum amount or in %	5% of Quoted Rate age of bid amount/estimated c	ost, but not exceedir
(f).	Period of Bid Validity (days):_	90 Days	
(g).	Security Deposit:-(i/c bid secu (i	irity):10% i/c Bid 3 in %age of bid amount / esti	Security mated cost equal t
(h).	Percentage, if any, to be dedu	ucted from bills :0	7.05% Income Tax
(i).	Deadline for Submission of Bi	ds along with time: <u>30/8/201</u>	6at 02:00 pm
(j).	Venue, Time and Date of Bid	near KDA Police St University Road, Ka	ation, Block-14, Sch
(k).	Time for Completion from writh	ten order of commence:	60/ Days
(1).	Bid Language:	English	
(m).	Currency of Bid and Payment:	Pak Rupee	
(n).	Liquidity damages: (0.05 of Estimated Cost or Bid	l cost per day of delay, but t	otal not exceeding
(O).	Deposit Receipt No:		
	Dated :		
	Amount :		
			\backslash
CON	TRACTOR		Executive Eng (B&R)Guishan DMC Eas
	ti.		



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Tender Reference No: 03

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	REPAIR/MANTINANCE 12 DIA RCC PIPE DRAIN IN AREA OF AYUB GOTH UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)
P.C Cost:	Rs:9,99,758/=
Bid Security:	Rs: 05% (Security Deposit)
Tender Cost:	Rs:2000/=
2. The Standa	ent contains 01 Page excluding this page. rd Terms & Conditions of Bidding Documents (Volume-I) e in the Office &Website of SPPRA Karachi.
Ϋ́.	EXECUTIVE ENGINEER (B&R) GULSHAN-E-IOBAL ZONE, DMC(EAST)
Issue To M/s	
P.O Order No	Rs, Dtaed
Bank	
Signature and Stamp of Issuing Authority.	

Work No: (03)



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI

(Gu	IS	han	-e-Iq	bal	Zone

P.C. Cost Rs: **Time Limit** Validity Period:

999758/=	
60-Days	
90 Days	

) Earnest Money Rs: Penalty per Day: Tender Fee:

5% quoted Rate ____Rs: 2000/= _____Rs: 2000/=

Subject: REPAIR / MANTINANCE 12" DIA RCC PIPE DRAIN IN AREA OF AYUB GOTH UC-30, GULSHAN-E-IQBAL ZONE, DMC (EAST)

SR. #	Description	Unit	Quantity	Rate	Amount (Rs)	
1	Dismantling Cement Concrete Plain (1:2:4).	% Cft	960	3,327.50	31,944	
2	Excavation for Pipe Line in trench and pits in soft soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and 'grade cutting joint holes and disposal of surplus earth within a one chain as director by engineer incharge providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5-ft (1.52m) and lead upto one chain (30.5m)	% 0Cft	17,742	3,600.00	63,871	
3	Providing RCC Pipe drian 12" dia and fixing in trench including cutting, fitting and jointing with rubber ring including testing with water to specified pressure	P/Rft	1,000	412.00	412,000	
4	Cement Concrete Bricks of stone ballast 1 1/2" to 2" gauge (Ratio 1:4:8)	% Cft	295	9,416.28	27,778	
5	Erection and removal of centering for RCC or plain Cement Concrete works of Deodar Wood (2nd Class), ii). Vertical	% Sft	3,889	3,127.41	121,625	
6	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	1,281	14,429.25	184,839	
7	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 No's cross linked bars welded and two sunk type hooks coasted in 1: 1 ½": 3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported)	No's	33	1,906.60	62,918	
8	Shifting and fixing 36 [#] dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2"thick and disposal of the debris including cartage, transportation loading un-loading from manufacturing yard to site as per specification laid in approved R.A.	No's	33	563.09	18,582	
9	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with V_2 " dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	No's	33	913.63	30,150	
10	Refilling the excavated stuff in trenches 6" thick layer i/c ramping, watering to full compaction etc. complete.	%0Cft	16,685	2,760.00	46,051	

2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 9,99,758/=

% above/ below of the S/RRs.

The Total Amount is Rs: Rupees For the complete job for all schedule of rates

- I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available in the Office and Website of DMC (East) and agree to abide all of them and also provide all these Documents with our signature as and when directed.

Contractor's Signature_ Address:

EXECUTIVE ENGINEER (B&R) Gulshan-e-Igoal Zone, DMC (East)

Checked By:-

Sub-Engineer

		48	
P	В	IDDING DATA	Noviento.04
a).	Name of Procuring Agency	DMC East K	arachi
)	Brief Description of Works:-	REPAIR & MANTINANE - 18" DI Gulshan-E-Iqbal Zone, DM	그는 그는 것은 것 같아요. 한 것은 것 같아요. 이야지 않는 것 수 있는 것 같아요. 이야지 않는 것 같아요. 나는 것
(C).	Procuring Agency's addre	ss: Main Building of DMC (Eas Block-14, University Road, Ka	
).	Estimated Cost:	9,99,263/=	
	Amount of Bid Security: (Fill in lump sum amount or in	5% of Quoted Rate %age of bid amount/estimated of	cost, but not exceed ng 5%)
	Period of Bid Validity (days)	:90 Days	
	Security Deposit:-(i/c bid se	curity): <u>10% i/c Bid</u> (in %age of bid amount / est	Security imated cost equal to 10%
	Percentage, if any, to be de	ducted from bills :0	7.05% Income Tax
	Deadline for Submission of	Bids along with time : <u>30/8/201</u>	16at 02:00 pm
	Venue, Time and Date of Bi	id Opening: Committee Room I near KDA Police Si University Road, Ka <u>Time 02:30 pm</u>	tation, Block-14, Scheme-24 arachi.
	Time for Completion from w	ritten order of commence:	60/ Days
	Bid Language:	English	
	Currency of Bid and Payme	nt:Pak Rupee	
	Liquidity damages: (0.05 of Estimated Cost or E	Bid cost per day of delay, but t	otal not exceeding 10%).
	Deposit Receipt No:		
	Dated :		
	Amount :		
			he -
)N	TRACTOR		Executive Engineer (B&R)Gulshan Zone DMC East



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Tender Reference No: 04

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME C	DE PROJECT: REPAIR/MANTI IQBAL ZONE, D		DRAIN IN UC-30 GULSHAN-E-
P.C Cost:	Rs:9,99,2	63/=	
Bid Secu	rity: Rs <u>: 05% (Secur</u>	rity Deposit)	
Tender C	ost: Rs: <u>20</u>)00/=	
NOTE: 1. 2.		tions of Bidding Documents (\	√olume-I)
		EXECUTIVE ENGIN	NEER (B&R) ONE, DMC(EAST)
		(2
Issue To M/s			
P.O Order No	Rs,	Dtaed	_
Bank.	5. (A		
Signature and Stamp of Iss	uing Authority.		



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI (Gulshan-e-Iqbal Zone)

P.C. Cost Rs: Time Limit Validity Period:

Subject:

Tender Fee:

Earnest Money Rs: 5% quoted Rate Penalty per Day:

EXECUTIVE ENGINEER (B&R) Gulshan-e-Jobal Zone DMC (Fast)

_____Rs: 2000/= _Rs: 2000/=

avora - 10 - 4

REPAIR / MANTINANCE 18" DIA & RCC PIPE DRAIN IN UC-30 GULSHAN-E-

IQBAL ZONE, DMC (East)

999263/=

60-Days

90 Days

Dismantling Cement Concrete Plain (1:2:4). Excavation for pipe line in trench & pits in hard rock by hammering and chiseling i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) Excavation for pipe line in trench & pits in all kind of soil of murum i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) i) Lift 0'-5' Providing lying RCC pipes with rubber ring joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specificities pressure. i) 18" dia Cement Concrete Bricks of stone ballast 1 ½" to 2" gauge (Ratio 1:4:8) Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4 Erection and removal of centering for RCC or plain Cement Concrete works of	% Cft %0 Cft %0 Cft P/Rft % Cft	960 5,658 8,487 580	3,327.50 24,150 4,650	(Rs) 31,944 136,643 39,465
 I/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) Excavation for pipe line in trench & pits in all kind of soil of murum i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) i) Lift 0'-5' Providing lying RCC pipes with rubber ring joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specificities pressure. ii) 18" dia Cement Concrete Bricks of stone ballast 1 ½" to 2" gauge (Ratio 1:4:8) Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4 	%0 Cft %0 Cft P/Rft	5,658 8,487 580	24,150	136,641
Excavation for pipe line in trench & pits in all kind of soil of murum i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) i) Lift 0'-5' Providing lying RCC pipes with rubber ring joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specificities pressure. i) 18" dia Cement Concrete Bricks of stone ballast 1 ½" to 2" gauge (Ratio 1:4:8) Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	%0 Cft P/Rft	8,487 580	4,650	
Providing lying RCC pipes with rubber ring joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specificities pressure. i) 18" dia Cement Concrete Bricks of stone ballast 1 ½" to 2" gauge (Ratio 1:4:8) Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	P/Rft	580		39,46
fitting and jointing with rubber ring i/c testing with water to specificities pressure. i) 18" dia Cement Concrete Bricks of stone ballast 1 ½" to 2" gauge (Ratio 1:4:8) Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4			520.00	
Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4			520.00	
Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	1.000	539.00	312,62
complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4		177	9,416	16,66
Frection and removal of centering for RCC or plain Compart Concrete works of	% Cft		14,429.25	
increasing the removal or centering for Kee or plain centeric concrete works of	70 CIL	769	19,929.25	110,96
Deodar Wood (2nd Class) ii). Vertical	% Sft	7 222	B,127.41	72.06
Manufacturing and Supplying RCC 21" Dia (inside) and 36" Dia outside 7 ½" width and 6" thick i/c steel bars two concrete ring with 3/8" 8 Nos cross linked bars welded and two sunk tube hooks, castled in 1:1 ½":3 concrete with embedded 15 Kg C.1 frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices, ammonium of		2,333		72,96
Shifting and fixing 36" dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape	Lach	21	1,900.00	45,758.00
ransportation loading un-loading from manufacturing yard to site as per	Fach	74	563.09	13,514.00
Mg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including				
Refilling the excavated stuff in trenches 6" thick layer including ramping,	Each	32	913.63	29,236.00
	% 0Cft	7,462	2,760.00	20,595
etc. B.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar etc. or 1000 numbers bricks 10" X 5" X 3" or 1000 tiles 12" X 6" X 12" or 150 Cft of timber or 100 moons of fuel wood by trucks or any other means owned by	0/ CB	5 204	1.005.00	56 201
	170 CIT	5,294	1,065.00	56,381
and)	% Cft	4,640	2,425.00	112,520
<u>:</u>				
			d.	
		ader.		
Total Amount is Rs: Rupees				
the complete job for all schedule of rates				
and Website of DMC (East) and agree to abide all of them and a	nendmen Iso provic	t-2013 av le all thes	ailable in t e	he Office
	re			
Address:	/			
where a contract of the second state of the se	with and 6" thick i/c steel bars two concrete ring with 3/8" 8 Nos cross linked pars welded and two sunk tube hooks, castled in 1:1 %":3 concrete with imbedded 15 Kg C.I frame in perfect position i/c transportation charges for an werage lead of 20 Km per trip from casting yard to town offices, ammonium of 5 slabs per trip will be transported. Inifing and fixing 36" dia (outer) ring slab in perfect. Position on damaged nanholes including cutting of the position of damaged manhole in proper shape giving in layer of C.M in 2"thick and disposal of the debris including cartage cansportation loading un-loading from manufacturing yard to site as per pecification liad in approved R.A. Ifg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio " deep at center reinforced with ½" dia tor steel bars @ 4" center to center releded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including ompacting, curing & transportation within 10-miles efilling the excavated stuff in trenches 6" thick layer including ramping, rategio f 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhim tc. 8.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar tc. or 1000 numbers bricks 10" X 5" X 3" or 1000 tiles 12" X 6" X 12" or 150 Cft t timber or 100 moons of fuel wood by trucks or any other means owned by le contractor lead up to 15-miles. and haro or any other source sand of the same modulus of the fineness (hill and). Rate must be quoted "IN FIGURE & IN WORD" both otherwise li Over Writing & Correction if any, must be initialed and stamped Item Based on S/R RS: 9,99,263 [We read the Standard Bidding Documents (Volume-1) and an and Website of DMC (East) and agree to abide all of them and a Documents with our signature as and when directed. Contractor's Signatu	width and 6" thick 1/c steel bars two concrete ring with 3/8" 8 Nos cross linked bars welded and two sunk tube hooks, castled in 1:1 1/2"3 concrete with mbedded 15 Kg C.I frame in perfect position 1:1 1/2"3 concrete bifting and fixing 36". dia (outer) ring slab in perfect. Position on damaged anaholes including cutting of the position of damaged manhole in proper shape anaholes including un-loading from manufacturing vard to site as per pecification laid in approved R.A. Ifg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio "deep at center reinforced with ½" dia tor steel bars in 4" center to center evided to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including entrating to full compaction etc. complete. artage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhin tc. B.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar tc. or 1000 numbers bricks 10" X 5" X 3" or 1000 tiles 12" X 6" X 12" or 150 Cft ti timber or 100 moons of fuel wood by trucks or any other means owned by we contractor lead up to 15-miles. and haro or any other source sand of the same modulus of the fineness (hill who Cft Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be Over Writing & Correction if any, must be initialed and stamped by the Bi	width and 6" thick Vic steel bars two concrete ring with 3/8" 8 Nos cross linked in the steel bars welded and two sunk tube hooks, castled in 1:1 '2":3 concrete with mibedded 15 Kg C.I frame in perfect position /c transportation charges for an werage lead of 20 Km per trip from casting yard to town offices, ammonium of 5 slabs per trip will be transported. Each 24 hifting and fixing 36". dia (outer) ring slab in perfect. Position on damaged nanholes including cutting of the position of damaged manhole in proper shape invision in layer of C.M in 2"thick and disposal of the debris including cartage anapotetion loading im-loading from manufacturing yard to site as per peoficiation laid in approved R.A. Each 24 If: and supplying of 21" dia RCC main hole cover cast in 12:4 concrete ratio " deep at center reinforced with '0" da tor steel bars in 4" center to center reinforced with '0" da tor steel bars in 4" center to center reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars in 4" center to reinforced with '0" da tor steel bars including ramping, attention the complete. 9% OCt 7,462 artage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhim to miber barks 10" X 5" X 3" or 1500 Cft 1 5,294 and har or any other source sand of the same modulus of the fineness (hill who of the same modulus of the fineness (hill who of th	width and 6" thick V/c steel bars two concrete ring with 3/8" 8 Nos cross linked Image: Constraint of the cons

DY:

Mand Sub-Engineer

	3
×	BIDDING DATA MOTIL ME :0 5
(a).	Name of Procuring Agency DMC East Karachi
(b)	Brief Description of Works:- REPAIR & MANTINANE 21" DIA & RCC PIPE DRAIN IN SUNK DOWN PORTION INCLUDING WINCHING FROM BANK AL- HABIB TO GALAXY MONEY EXCHANGER AT UNIVERSITY ROAD GULSHAN-E-IQBAL ZONE, DMC (EAST)
(C).	Procuring Agency's address: Main Building of DMC (East), near KDA Police Station, Block-14, University Road, Karachi
(d).	Estimated Cost:9,99,407/=
(e).	Amount of Bid Security: <u>5% of Quoted Rate</u> (Fill in lump sum amount or in %age of bid amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days): 90 Days
(g).	Security Deposit:-(i/c bid security): 10% i/c Bid Security (in %age of bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be deducted from bills :07.05% Income Tax
(i).	Deadline for Submission of Bids along with time :30/8/2016at 02:00 pm
(j).	Venue, Time and Date of Bid Opening: Committee Room DMC (East) Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi, <u>Time 02:30 pm</u> Date 30/8/2016
(k).	Time for Completion from written order of commence: 60/ Days
(1).	Bid Language: English
(m).	Currency of Bid and Payment: Pak Rupee
(n).	Liquidity damages:
(O).	Deposit Receipt No:
	Dated :
	Amount :
CON	ITRACTOR Executive Engineer (B&R)Guishan Zone DMC East

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi



Tender Reference No: 05

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT:	REPAIR/MANTINANCE 21" DIA & RCC PIPE DRAIN IN SUNK DOWN PORTION INCLUDING WINCHING FROM BANK AL-HABIB TO GALAXY MONEY EXCHANGER AT UNIVERSITY ROAD GULSHAN-E-IQBAL ZONE DMC (EAST)
P.C Cost:	Rs:9,99,407/=
Bid Security:	Rs: 05% (Security Deposit)
Tender Cost	Rs 2000/=
2. The Standa	ment contains 02 Page excluding this page. ard Terms & Conditions of Bidding Documents (Volume-I) ole in the Office &Website of SPPRA, Karachi.
а. Т	EXECUTIVE ENGINEER (B&R) GULSHAN-E-IOBAL ZONE, DMC(EAST)
Issue To M/s	
P.O Order No	Rs, Dtaed
Bank	
Signature and Stamp of Issuing Authority.	
	al de la companya de

Work No: (05)



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI one)

(Gulshan-e-Iqbal Z	(G	u	ls	ha	an	I-e	-1	q	ba	I	Z	(
--------------------	---	---	---	----	----	----	-----	----	---	----	---	---	---

P.C. Cost Rs: **Time Limit** Validity Period:

1.1	999407/=
	60-Days
1	90 Davs

Earnest Money Rs: 5% quoted Rate Penalty per Day: Tender Fee:

_____Rs: 2000/= ____Rs: 2000/=

Subject:

REPAIR / MANTINANCE 21" DIA & RCC PIPE DRAIN IN SUNK DOWN PORTION INCLUDING WINCHING FROM BANK AL-HABIB TO GALAXY MONEY EXCHANGER AT UNIVERSITY ROAD GULSHAN-E-IQBAL ZONE, DMC (EAST)

SR. #	Description	Unit	Quantity	Rate	Amount (Rs)
1	Scarifying the existing road surface.				
2	Dimensional Description Description	% Sít	900	116.16	1,045
2	Dismantling and Removing Road Metaling	% Cft	603	605.00	3,648
3	Excavation for pipe line in trench & pits in all kind of soil of murum i/c trimming & dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m)				
	i) Lift 0'-5'	%0 Cft	5,000	4,650	23,250
4	Providing lying RCC pipes with rubber ring joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specificities pressure. i) 21" dia	P/Rft	200	665.00	133,000
5	Cement Concrete Bricks of stone ballast 1 1/2" to 2" gauge (Ratio		200		155,000
-	1:4:8)	% Cft	49	9,416	4,614
6	Cement Concrete plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:2:4	% Cft	185	14,429.25	26,694
7	Erection and removal of centering for RCC or plain Cement Concrete works of Deodar Wood (2nd Class) u). Vertical	% Sft	648	3,127.41	20,266
8	Manufacturing and Supplying RCC 21" Dia (inside) and 36" Dia outside 7 ½" width and 6" thick i/c steel bars two concrete ring with 3/8" 8 Nos cross linked bars welded and two sunk tube hooks, castled in 1:1 ½":3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices, ammonium of 25 slabs per trip will be transported.	Each	5	1,906.60	9,533
9	Shifting and fixing 36" dia (outer) ring slab in perfect. Position on damaged manholes including cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2"thick and disposal of the debris including cartage transportation loading unloading from manufacturing yard to site as per specification laid in approved R.A.	Each	5	563.09	2,815
10	Mfg: and supplying of 21" dia RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with ½" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles	Each	16	913.63	14,618
11	Refilling the excavated stuff in trenches 6" thick layer including ramping, watering to full compaction etc. complete.	% 0Cft			
12	Cartage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhin etc. B.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar etc. or 1000 numbers bricks 10" X 5" X 3" or 1000 tiles 12" X 6" X 12" or 150 Cft of timber or 100 moons of fuel wood by trucks or any other means owned by the contractor lead up to 15-miles.	% Cft	1,858 3,970	2,760.00	5,128 42,281
3	Sand haro or any other source sand of the same modulus of the	70 C.IL	5,970		42,201
	finencess (hill sand)	% Cft	900	2,425.00	21,825

SR.	Description		Unit	Quantity	Rate	Amount
# 14	Cleaning inside sewerage line completely res	storing original silt (50.08	Quantity	Note	Rs)
	space / dia of pipe line by labour and equ electrically discern) including accessories lil	ipment (mechanica	lly /			
	buckets and draggers sizing from 6" to 18"	dia their "to and p	pro"			
	pulling action (No. of passes shell be as ma under taken in two phases (1st phase					
	downstream to upstream) bringing down pe	eak hours sewerage	e to			
	flow inside pipe line (as free flow) and in 2nd to downstream of entire length ensuring					
	buckets (6" dia to 18" dia) except only sew	erage water and fin	ally			
	passing a steel ball of dia 12" lesser that th not exceeding 48" dia ball even for larger					
	perfect cleaning. The job includes all the hill and accessories of above winching machine					
	engineer with winching duress sets having	ng steel ropes, pu	illey			
	mounted over it, steel bucket from 6" to 18 protection likes safety barriers, traffic sign					
	damage to pipe line along with ensuring safe	ety to labour and of	ther			
	public property / lives and removal of silt / and cleaning and clearance of site etc					
	satisfaction of site engineer		P/Rft	3,300	209.30	690, 69
NOT	E: L. Rate must be quoted "IN FIGURE & IN	WORD" both oth	erwise liable to	be cancelled	4	
	 Over Writing & Correction if any, must 					
		ed on S/R RS: 9				
Th	e Total Amount is Rs:					
	or the complete job for all schedule of					
5	- I/We read the Standard Bidding Docu					he Office
	and Website of DMC (East) and agree Documents with our signature as and		m and also pro	wide all these	3	
		inch biroccour				
		Contractoria	Cionaturo			
		Contractor's Address:	Signature			
	an she					
Cheo	ked By:-		/			
				\ \		
	2		1			
),	No contraction of the second se					
/	in Mang					
A.E.I	Sub-Engineer					
A.E.I	Sub-Engineer		EXECUTIVE			
A.E.E			<u>EXECUTIVE</u> Gulshan-e-Iq			
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.F						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						
A.E.I						

÷	• 0
¥	BIDDING DATA Valorian
(a).	Name of Procuring Agency DMC East Karachi
(b).	Brief Description of Works - REMOVAL OF SLOGAN & CLEANING OF NALLAH IN SAADI TOWN & OTHER AREAS OF GULSHAN ZONE DMC EAST
(c).	Procuring Agency's address: Main Building of DMC (East), near KDA Police Station, Block-14, University Road, Karachi
(d).	Estimated Cost:
(e).	Amount of Bid Security: <u>5% of Quoted Rate</u> (Fill in lump sum amount or in %age of bid amount/estimated cost, but not exceeding 5%)
(f).	Period of Bid Validity (days):90 Days
(g).	Security Deposit:-(i/c bid security): <u>10% i/c Bid Security</u> (in %age of bid amount / estimated cost equal to 10%)
(h).	Percentage, if any, to be deducted from bills :07.05% Income Tax
(i).	Deadline for Submission of Bids along with time :30/8/2016at 02:00 pm
(j).	Venue, Time and Date of Bid Opening: Committee Room DMC (East), Karachi, near KDA Police Station, Block-14, Scheme-24, University Road, Karachi, <u>Time 02:30 pm Date 30/8/2016</u>
(k).	Time for Completion from written order of commence: 60/ Days
(1).	Bid Language:English
(m).	Currency of Bid and Payment: Pak Rupee
(n).	Liquidity damages:
	(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
(O).	Deposit Receipt No:
	Dated :
	Amount :
CON	TRACTOR Executive Engineer (B&R)Gulshan Zone OMC East

DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI



Main Building of DMC(East), near KDA Police Station, Block-14, University Road, Karachi

Tender Reference No: 06

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

NAME OF PROJECT: REMOVABLE OF SLOGAN & CLEANING OF NALLAH IN SAADI TOWN & OTHER AREA OF GULSHAN-E-IQBAL ZONE, DMC (EAST)

P.C C	ost:	Rs:9,99,403	/=	
Bid Se	ecurity:	Rs: 05% (Securit	y Deposit)	
Tende	er Cost:	Rs:200	00/=	
NOTE	 This Docume The Standard 	d Terms & Condition	e excluding this page. ns of Bidding Documer osite of SPPRA, Karach EXECUTIVE B GULSHAN-E-IQBA	
Issue To M/s			Ľ.	
P.O Order No	F	₹s,	Dtaed	
Signature and Stamp of	f Issuing Authority.			

BILL OF QUANTITIES



DISTRICTMUNICIPAL CORPORATION (EAST), KARACHI (Gulshan-e-Igbal Zone)

P.C. Cost Rs: Time Limit Validity Period:

_	9,99,403		
_	60-Days		
_	90 Days		

Earnest Money Rs: Penalty per Day: Tender Fee:

5% quoted Rate Rs: 2000/= Rs: 2000/=

Subject:

REMOVABLE OF SLOGAN & CLEANING OF NALLAH IN SAADI TOWN & OTHER AREA OF GULSHAN-E-IQBAL ZONE, DMC (EAST)

SR. #	Description	Unit	Quantity	Rate	Amount (Rs)
1	Earth work excavation in ashes, send soft soil or silt clearance undressed lead up to 50-ft	% 0Cft	67,200	1663.75	111,804
2	Cartage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkhin etc. B.G. rail fastening point and crossing bridge girder pipes sheet rails M.S. bar etc. or 1000 numbers bricks 10" X 5" X 3" or 1000 tiles 12" X 6" X 12" or 150 Cft of timber or 100 moons of fuel wood by trucks or any other means owned by the contractor lead up to 15-miles.				
3	Color washing				
	Two Coats	% Sft	40,800	859.90	350839

NOTE:

- 1. Rate must be quoted "IN FIGURE & IN WORD" both otherwise liable to be cancelled.
- 2. Over Writing & Correction if any, must be initialed and stamped by the Bidder.

Item Based on S/R RS: 9,99,403/=

% above/ below of the S/RRs.

The Total Amount is Rs:	Rupees	
For the complete job for all sche	dule of rates	

I/We read the Standard Bidding Documents (Volume-1) and amendment-2013 available in the Office and Website of DMC (East) and agree to abide all of them and also provide all these Documents with our signature as and when directed.

		Contractor's Signature Address:
Checked By:-	HttacefSub-Engineer	
-		EXECUTIVE ENGINEER (B&R) Gulshan-e-Iqbal Zone, DMC (East)

BIDDING DOCUMENT BIDDING DOCUMENT STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS (For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract. Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority www.pprasindh.gov.pk	24

Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Sindh Public Procurement Regulatory Authority | <u>www.pprasindh.gov.pk</u>

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency (b). Brief Description of Works (c).Procuring Agency's address:-(d). Estimated Cost:-(e). Amount of Bid Security:-_____(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%) (f).Period of Bid Validity (days):- _____ (Not more than sixty days). (g).SecurityDeposit:-(includingbidsecurity):-(in % age of bid amount /estimated cost equal to 10%) (h). Percentage, if any, to be deducted from bills :-(i). Deadline for Submission of Bids along with time :-_____ (j). Venue, Time, and Date of Bid Opening:-____ (k). Time for Completion from written order of commence: -(L).Liquidity damages:- _____(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%). (m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

Conditions of Contract

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
 - (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment dertified by the Engineer is not paid to the contractor within 60 days of the the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
 - to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
 - no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Sindh Public Procurement Regulatory Authority www.pprasindh.gov.pk	6

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

No Part

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xeeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

Sindh Public Procurement Regulatory Authority www.pprasindh.gov.pk	States

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

10

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

Divisional Accountant

Executive Engineer/Procuring Agency

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

10



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

----- % above/below on the rates of CSR,

Total (A) = a+b in words & figures:

Amount to be added/deducted on the basis Of premium quoted. TOTAL (b)

Executive Engineer/Procuring Agency

Contractor

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in
					Rupees

Total (B) in words & figures: Executive Engineer/Procuring Agency L

Contractor

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

1

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.


TOTAL COST OF BID (C) = Total (A) + Total (B)

Executive Engineer Procuring Agency

Contractor

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

14



No.SO-V(LG)/39-15/2015:- With the approval of Competent Authority, post facto sanction is hereby accorded to the constitution a Procurement Committee consisting on following in accordance with Rule-7 of SPPRA Rule 2010, for undertaking all the Works in the areas of District Municipal Corporation (East) Karachi: -

- 1. Superintending Engineer, D.M.C (East), Karachi.
- 2. Executive Engineer, D.M.C. (West) Karachi

Chairman Member Member

3. Directors / Executive Engineer (Concerned), D.M.C (East) Member

The functions and responsibilities of procurement committee shall be as under: - (Section-8 of SPPRA Rule 2010):-

- i) Preparing bidding documents.
- ii) Carrying out technical as well as financial evaluation of the bids.
- iii) Preparing evaluation report as provided in Rule 45.
- iv) Making recommendations for the award of contract to the competent authority, and
- v) Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH


No.SO-V(LG)/39-15/2015,

Karachi, dated the 2nd July, 2015.

A copy is forwarded for information and necessary action to: -

- i) The Director, Sindh Public Procurement Regulatory Authority, Karachi
- ii) The Administrator / Municipal Commissioner, D M C (east), Karachi.
- iii) The Director, Local Fund Audit, Karachi.
- iv) The Executive Engineer D.M.C (East) Karachi.
- v) P.S. to Secretary Local Government Department, Government of Sindh, Karachi.
- vi) Office order file.

SECTION OFFICE



DISTRICT MUNICIPAL CORPORATION (EAST), KARACHI

Main Building of DMC (East) near KDA Police Station, Block-14, University Road, Karachi

Tele No. 99230355-9

Fax No.99230871

No: SE/DMC/East/ 1010 /2015

Karachi dated 24-8-2015

NOTIFICATION

The competent authority of District Municipal Corporation (East) has been constitute a complain redressal committee in pursuance of Rule-31 of SPPRA Rules 2010 with appropriate powers and authorization to address the complaints of aggrieved bidders that may occur during the procurement proceedings and a comprehensive complaint redressal mechanism for smooth and efficient procurement in District Municipal Corporation (East). The CRC comprising of the following Officers:

The Complaint Redressal Committee is as under: -

1- Administrator, District Municipal Corporation (East)

 2- Accounts Officer, District Municipal Corporation (East). District- Accounts officer.
 3- Mr. Imran Ahmed, (Independent Professional).
 MANAGER (1.T) Chairman Member.

Member.

SUPERINTENDING ENGINEER. D.M.C. (EAST)

Copy for information & necessary action please.

1). The Managing Director, Sindh Public Procurement Regulatory Authority, Govt. of sindh.

- 2). The Administrator, District Municipal Corporation (East).
- 3). The Municipal Commissioner, District Municipal Corporation (East).
- 4). The Accounts Officer, District Municipal Corporation (East).
- 5). Mr. Imran Ahmed, (Independent Professional).
- 6). Office Copy.

ELAGIBILITY CRITERIA

.....

This invitation for Bid is open to all interested Bidders who are eligible under Provision of Sindh Public procurement Rules as mentioned below and the Criteria given in the Notice inviting Tenders (NIT)/Bidding Documents containing the following Eligibility Criteria:-

i) Registration with Pakistan Engineering Council (not required.)

MINIMUM QUALIFICATION CRITERIA

- Registration with relevant Tax authorities (income/sale tax/SRB) & other Tax authorities (where applicable)
- Financial statement of last 3 years;
- Turnover and experience at least 3 years in the relevant field. (at least 2.Nos project.)
- A Firm is not Black listed/Debarred by any Procuring Agency otherwise the D.M.C(East) will disqualified the Firm subject to Rule-30 of Sindh Public Procurement Rules-2010.
- Any other factor deemed to be relevant by the D.M.C.(East)Subject to the Provision of Rule-44
- Each bid shall comprise One Single Envelop containing the financial proposal and required information as mentioned in Bidding documents.
- All the received bid shall be opened and evaluated in the minor prescribed in the Notice inviting Tenders or Bidding documents.

EVALUATION CRITERIA

Bid opening, Clarification and Evaluation

The Procuring Agency will open the bids, in the presence of Bidders' representatives who choose to attend, at the time, date and in the Place specified in the Bidding Data.

The Bidder's Name, Bid prices, any discount, the presence or absence of bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the Bid opening. The Procuring agency will record the Minutes of the Bid opening. Representatives of the Bidders who choose to attend shall Sign the Attendance sheet.

Any bid price or discount which is not read out and recorded at Bid opening will not be taken into Account in the Evaluation of Bid.

To assist in the Examination, Evaluation and comparison of bids the Engineering/Procuring Agency may, at its discretion, asked the Bidder for a clarification of its bid. The required for clarification and the response shall be in writing and no change in the Price or Substance of the Bid shall be sought, offered or permitted(SPP Rule43).

(a) Prior to the detailed evaluation, the Engineer/Procuring Agency will determine the substantial responsiveness of each Bid to the bidding documents. For purpose of these instructions, a Substantially responsive bid is one which confirms to all the terms and conditions of the bidding documents without material documents. It is include termining the requirements listed in the Bidding data.

(b) arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the

words and figures the amount in the words shall prevail. If there is a discrepancy between the total bid price entered in the form of bid and the total shown in the schedule of prices-Summary, the amount stated in the form of bid will be corrected by the Procuring Agency in accordance with the corrected Schedule of Prices.

If the Bidders does not accept the corrected amount of bid, his bid will be rejected and his Bid security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor in formality or non-conformity or irregularity in the Bid which does not constitute a material deviation (Major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

(A). Major (material) Deviations include:-

- (i) has been not properly signed;
- (ii) is not accompanied by the bid Security of required amount and manner;
- (iii) Stipulating price adjustment when fixed price bids were called for;
- (iv) failing to respond to specification;
- (v) failing to comply with Mile-stones/critical dates provided in the bidding documents:
- vi) Sub-Contracting contrary to the conditions of Contractor specified in bidding documents.
- vii) Refusing to bare important responsibilities and liabilities allocated in the bidding documents, such as performance Gurantees and insurance coverage;
- viii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- ix) a material deviation or reservation is one:
 - (a) which affect in any substantial way the scope, quality or performance of the works;
 - (b)adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.

The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive as per requirements given hereunder. Bids will be evaluated for compete scope of works. The prices will be compared on the basis of the Evaluated Bid Price herein below.

Technical Evaluation: It will be examined in detail where the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the exent indicated below to determine the Evaluated Bid Price:

- (i) Making any correction for arithmetic errors hereof.
- (ii) discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii) excluding provisional sums and the provisions for contingencies in the Bill of Qauntities if any, but including Day work, where priced competitively.

Financial Evaluation and Comparison of Bids

The D.M.C.(East) will evaluate and compare only the bids determined to be Substantially responsive in accordance with the Rules.

If the bid of the successful bidders is seriously unbalanced in relation to the D.M.C.(East) Estimate of the cost of work to be performed under the Contract, the D.M.C.(East) may require the bidder to produce detailed price analysis for any or all Items of the Bill of quantities to demonistrate the Internal consistency of those prices with the Construction methods and Schedule proposed.

EXECUTIVE ENGINERR (B&R) GULSHAN ZON

1

ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT GULSHAN-E-IQBAL ZONE D.M.C. (EAST) FISCAL YEAR 2016-2017

 <u>2</u>).	पि		<u>a</u>	No
Building & Roads Department. Hiring of Machinery for Eid-ul-Azha & for Rain Emergency in Gulshan-e-lqbal Zone, D.M.C. (East).	Solid Waste Expenses/ Lifiting of Garbage /, Cleaning & Sweeping & Improvement of Dustbins in Gulshan-e-Iqbal Zone, D.M.C. (East).	Arrangement for Lifting/Burial of Offals on the Occasion of Eid-ul-Azha in Gulshan- e- Iqbal Zone D.M.C.(East	Sanitation Department. Purchase of Goods / Articles, Medicine for pye dog campaign, special fund for cleaning, expenses for lifting of offals / garbage on Eid-ul- Azha, purchase of lime bleach powder, Dusters, Wheel Barrow, Belcha, Drandhi & expenses for fumigation in Gulshan-e-lqbal Zone, D.M.C. (East).	Description of Goods, Work and services to be procured
-do-	do	do	N.A	Quantity
do	do	do	Open Competitive Bidding _ Single Stage Single Envelop	Procedure of Procurement
do	do	-do -	Case to case basis and after obtaining of administrative approval from Administrator, DMC (East) in the year 2014-2015	advertisement (where applicable)
d 0	do	-do-	Case to case basis	of completion of Procurement
11.00 million	145.00 million	-do	18.10 million	funds
		Open Rate		items
-do-	-do-		All Procurements will be made as per SPPRA Rules-2010 (Amended 2013)	Remarks

la -	μ	Sr. No.
Sewerage lines & Water lines in Gulshan-e-Iqbal Zone, D.M.C. (East).	DEVELOPMENT.	Description of Goods, Work and services to be procured
N N		Quantity
Envelop	Open Competitive Bidding – Single	Method & Procedure of Procurement
Administrator, DMC (East) in the year 2015-2016	and after obtaining of administrative	Anticipated date of advertisement (where applicable)
Case to case basis		Anticipated date of completion of Procurement
20.00 million		Allocated funds
ст. С		Estimated cost of items
(Amended 2013)	All Procurements will be made as per	Remarks

 0	(r	2	-		d)	c)		<u>a)</u> .	.Ω	No.
Development / Improvement of Graveyards in Gulshan-e-lqbal Zone, D.M.C. (East).	Development /Improvement of Culverts and Cleaning of S.W drain in Gulshan-e-Iqbal Zone, D.M.C. (East).	Up Gradation of Street & Road in the area of Kachi Abadis of Gulshan-e-lqbal Zone.	Re-Construction of Double Track of Ameer Khusro Road from Shaheed-e-Millat to Nishter Road.	Re-Construction & Improvement of Tipu Sultan Road & Tabba Choke to Karsaz	Re-Construction & Improvement of chokes In Different Roads of Gulshan-e-Iqbal Zone	Re-Construction of Road from time square BI-07 to disco Bakery Road & Dhroji & Patal Hospital in Gulshan-e-lqbal Zone, D.M.C. (East).	Dev. Imp. of roads, footpaths, Installation of Sign Board at Street in Gulshan-e-Iqbal Zone, D.M.C. (East).	Dev. Imp. of Cleaning of Natlahs, Development of Sewerage lines & Water lines in Gulshan-e-Iqbal Zone, D.M.C. (East),	DEVELOPMENT.	Description of Goods, Work and services to be procured
do	-do	-do-	-do-	-do-	do	-do-	do	N.A		Quantity
: do-	do	do	-do-	do	do	÷-do	d0	stage Single Envelop	Open Competitive Bidding - Single	Procedure of Procurement
do	- do	-do-	-do-	do	do	do	do	Administrator, DMC (East) in the year 2015-2016	Case to case basis and after obtaining of administrative	adventisement (where applicable)
-do-	do	do	do	-do-	do	do	do	Case to case basis		of completion of Procurement
10.00 million	10.00 million	10.00 million	10.00 million	10.00 million	10.00 million	10.00 million	86.00 million	20.00 million		Allocated
										items
-do-	do	-do-			do			(Amended 2013)	All Procurements	Remarks

J.	S)	1	No.
Development/improvement of Main Hole / Swerage Schemes in Gulshan-e-Iqbal Zone, D.M.C. (East)	New works Replacement of Water lines in all Blocks including Survey through Consultant, in Gulshan-e-Iqbal Zone, D.M.C. (East).	Development of Head Office and other Buildings in School , Clinics Despenceries Libiries & Other Buildings Gulshan-e-lqbal Zone, D.M.C. (East).	Description of Goods, Work and services to be procured
do	do	-do-	Quantity
do	do	do	Method & Procedure of Procurement
do	do	do	Anticipated date of advertisement (where applicable)
-do-	- d 0 -	do	Anticipated date of completion of Procurement
6.00 million	1.00 million	15.00 million	Allocated funds
do	do	do	Estimated cost of items
do	-do	do	Remarks

Ť

Executive Engineer (B&R) Gulshan Zone DMC (EAST) ۱

-