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ABSTRACT OF COST 
    



AC-1

1. Cost of Civil Works …. Rs.

2. Cost of Plumbing Works …. Rs.

3. Cost of Electrical Works …. Rs.

TOTAL RS. 

(Rupees )

Date: __________________ Signature & Seal of Contractor

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

ABSTRACT OF COST



 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

CIVIL WORKS 
    



BQC-1

1 Earth Work …. Rs. 2,510,043.41            

1 Steel …. Rs. 58,995,081.63          

2 Block Masonry …. Rs. 966,225.12               

3

62,471,350.16          

(Rupees ____________________________________________________________ Only) 

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST

( Civil Works Basement )

SCHEDULE ITEMS

Total  Amount  Rs.



BQC-2

S. 

No

.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

EATRH WORK
1 CH-18   

Item = 92

Page = 109

Providing Anti termmite treatment by spraying /

sprinkling / spreading Neptachlar 05% Emulsion as an

overall pre construction treatment in slab type

construction under the slab and along attached

perches or entrances etc. Complete as per direction of

Engineer / Incharge. 46,240.12    P.Sft. 9.74            450,378.77            

2 CH-6 Item

= 24 Page

= 32

Stone Pitching hand packed with surface levelled off to

the correct Section with hammer dressed Stone and

voids filled in 1:8 Cement mortar in floor of bridges and

along hands and in aprons etc. Including three chain

lead.     26,719.50 %Cft 7,708.47  2,059,664.64         

2,510,043.41         

STEEL

3 CH-4    

Item=9 

Page=17

Fabrication of mild steel reinforcement for

cement cocrete including cutting, bending, laying 

in position, jointsand fastenings including cost of

binding wire ( also includes removal of )     

(b) using Tor bars     10,662.44 Cwt. 5001.70 53,330,326.15       

4 CH-10    

Item=51 

Page=64

Supply and Fixing special heavy type steel

doors for look - ups within angle iron frame of 2-

1/2" to 2- 1/2" x 3/8' size and shutter of 2" x 2" x

3/8" with 1" diameter M.S. Bars placed @ 4"

center to center with aseparate locking box

having size of 12" x 12" of M. steel sheet

embeded in masonary with proper locking

arrangement as per approved design including

cost of erection of steel gate and fixing in

masonary wall in cement concrete 1 : 2 : 4 etc.

coomplete, as per instruction of Engineer

Inchage.            324.00 Sft. 930.76 301,566.24            

53,631,892.39       

5,363,189.24         

58,995,081.63       

BLOCK MASONRY

5 CH-4    

Item=24 

Page=19

Providing and laying 1:3:6 cement concrete

solid block masonry wall 6" and below in

thickness set in 1:6 cement mortar in ground

floor Super Structure including raking out joints

& curring etc.       6,126.59 %Cft. 15771.01 966,225.12            

966,225.12            Total Block Masonry Works  Rs. 

(SCHEDULE ITEMS)

Total Steel Works  Rs. 

CIVIL WORKS ( BASEMENT )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT
BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

COST ESTIMATE

Total Earth Works  Rs. 

 Add 10% Above = 

 Steel Works  Rs. 



BQC-1

1. Earth Work …. Rs.

2 Plain Cement Concrete …. Rs.

3 Reinforced Cement Concrete …. Rs.

4 Enternal Plaster …. Rs.

5 Paint Work …. Rs.

6 Doors & Windows Work …. Rs.

7 Miscellaneous Items …. Rs.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST

( Civil Works Basement )

NON SCHEDULE ITEMS

Total  Amount  Rs.

(Rupees __________________________________________________________ Only)



BQC-2

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

NON SCHEDULE ITEMS
EARTH WORK

1 Excavation in all kind of soil / rock , hard / soft using

mechanical and/or manual methods as per site

requirement and disposal of excavated material as

approved at designated location including cost of

providing / installing and operation of dewatering at

all stages of work if required and all arrangement for

shoring of earth and protection of Existing structure/

foundation and all underground / overhead

installations etc. Complete in all respect as per

specification and approval of Engineer.   437,110.60 Cft.

Note: Payment shall be made on the measurement

made on net limes offsets & dimensions only as shown 

on drawings:

PLAIN CEMENT COCRETE
2 Providing & laying P.C.C. 1:4:8 (having 28 day

Cylinderical Strength of 2000 p.s.i.) using S.R.

Cement in Foundation, under floor etc. wherever upto

any lifts and leads required using graded screened

bajri 1/2" and down guage and Hub river crushed

stone 1" and down guage including form work, all

equipment, Tools, Plant & labour etc. Complete in all

respect as per drawing, specification and approval of

Engineer.     26,719.50 Cft.

3 Providing & Laying 3" thick 1: 2: 4 protective layer

over Membrane, laid in panels with rough finish (with 

S.R.C.)     35,977.96 Sft.

CIVIL WORKS ( BASEMENT )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT
BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

BILL OF QUANTITIES

NON SCHEDULE ITEMS

Total Earth Works  Rs. 

Total Plain Cement Concrete Works  Rs. 



BQC-3

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

REINFORCED CEMENT COCRETE

4 Providing, laying & transport READY MIX (at

approved batching plant) Reinforced Cement

Concrete manufactured, transported and delivered at

site with O.P. Cement using graded coarse and fine

aggregates as per mix design for specified class of

concrete strengths (at 28 days cylindrical) including

providing and fixing in place any shape and size water

tight form work and at any lift, leads & height

including cost of all types of concrete admixture or

approved, compacting the concrete with external

vibrator poker vibrator and finishing the top surface

and cost of concrete pumps from transit mixer upto

required locations cover blocks.

Ready mix concrete shall be made and transported at

site as per ASTM C94 and other relevant

specification. Concrete shall meet the requirement of

AC1/ ASTM specification. Complete in all respect but

excluding cost of reinforcement steel as per drawings,

specification and approval of Consultant/ Engineer.

CONCRETE RATIO 4500 psi

(a) Raft Foundation Concrete   106,096.24 Cft.

(b) R. C. C. Wall Concrete       9,311.32 Cft.

(c) R. C. C. Columns Concrete       3,312.00 Cft.

CONCRETE RATIO 3000 psi

(a) R.C.C. Slab Concrete     22,729.44 Cft.

(b) R. C. C. Beams Concrete       6,986.25 Cft.

Total Reinforced Cement Concrete Works  Rs. 



BQC-4

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

PLASTER & RENDERING

INTERNAL PLASTER
5 Providing & applying using O.P. Cement unless

otherwise notified, sand, mortar plaster , including

hacking, chipping & nikking cementing (Nero) steel

trowel finish upto any height. Complete in all respect

as per drawings, specifications and instructions of the

Engineer/Architect.                                                                                                                     

1/2" THICK     75,970.40 Sft.

PAINT WORK

6 Providing & applying Two coat of destember with one

coat of primer base filling including rubbing etc. as

per direction of Engineer/ Consultant at any height

and floor. ( JOTTON , ICI , BURGER )     49,015.00 Sft.

7 Providing & applying of three coats of Plastic

Emulsion paint of JOTUN, NIPPON, ICI or

equivalent shade on ceiling, walls, beams, columns

etc. complete as per drawing and specifications and

direction of Engineer/ Consultant at any height and

floor..     15,605.78 Sft.

DOORS & WINDOWS

DOORS FRAME

Providing and fixing Doors & Windows Frame solid

wood using best quality Deodar wood & Hinges with

SIKKEN Polish of Holland or equalent finished as

shown in drawing at any height and floor Complete in

all respect and as per drawings and instructions of the

Engineer/Architect.

2" X 7"          200.00 Rft.

DOORS SHUTTER

Total Internal Plaster  Works  Rs. 

Total Paint  Works  Rs. 



BQC-5

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

Providing and fixing 1-1/2" thick laminated block

board (Formica) finish shutter including the cost of

commercial ply wood facing 4mm thick (3 ply) fixed

over best quality dodar wood frame 4" wide all around

.6" wide lock rail and 2nd. class deodar wood middle

strip 3/4" wide 2-3/4" centre to centre including 1/4"

thick best quality dodar wood lipping on all side as

per approved drawing , manufactured under power

hydraulic press and including all hardware, brass

hinges, nail, screws, complete in all respect and as per

direction of the Engineer/Architect. 
         264.00 Sft.

MISCELLANEOUS
1 Providing & laying 4 mm thick modified Bitumen

membrane with non-woover polypropylene/

polyesterne fibre mesh under foundation and on wall

and Roof at any height & Floor including all overlaps

extra layer on bends etc. including cost of Primer,

Torch, application of membrane (ECOGUM/

Dermabit of K.S.A./ EVERPOL (Green Seal,

Malaysia) Make. Striping, nailing as per

Manufacturer's instruction/ Manual. Complete in all

respect upto any lift & lead as per specification,

drawings, and approval of Consultant/ Engineer.          46,473 Sft.

2 Providing and Fixing of size 4 1/2" x 9" x or

Approved size and colour of National Tiles for

Parking and any other mentioned services area with 2

1/2" thick 1:2:4 Base including Jointing, Matching

and Pigment etc. Complete in all respect as per

Design, drawings and instructions of the

Engineer/Architect.     39,022.13 Sft.

3
Providing, applying, laying of free expansion type

Bentonite (Green Seal Malaysia) water stops 25 x

20mm for construction joint as per Manufacturer's

specification and instructions for application.

Complete in all respect at predesignated locations of

construction joints as per approval of Consultant/

Engineer and shop drawings including cost of making

notches in concreting pouring.          503.26 Rft.

 Total Door  Works  Rs.  



BQC-6

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

4

Providing, laying, fixing of designated and specified

types of PVC water stoppers 250 mm wide between

expansion joints as manufactured by M/s Green Seal

Malaysia)- 3 Series of specified type or approved

equivalent. Complete as per Manufacturer's

installation detail including cost of pre-moulded

corners & bends (Intersections) Tee, Cross etc. PVC

Welding using standard equipment. Complete in all

respect as per approval of Consultant/ Engineer.

a) Type GS 953, 4mm Centrally placed.               832 Rft.

5 Providing & fixing 3/4" thick marble (cream) for

landing & tread steps (in one piece) as per drawing

with 1:4 mortar including bull noising,grinding,pre

polishing, cutting etc. complete in all respect as per

direction of Consultant/ Client.          478.50 Sft.

6 Same as Item No. 7.02 but 3/8" thick for Riser.
              171 Sft.

7 Providing & fixing 1" thick best quality Granite

imported Marble of approved shed & Colour over

C.C. 1 : 4 Concrete & wall clamp using O.P. Cement

unless otherwise notified, setting in cement slurry and

filling the joints with white / matching shed cement

including grinding rubbing and best quality chemical

polish . complete in all respect and as per direction of

Engineer / Consultant.          358.34 Sft.

8

Providing & fixing 3'-0" high S.S. Stair Railing at

steps consisting on 3"x3" Top round , 1 1/2" dia post

Alternate Steps with bottom cap and 3 nos. 1/2"dia

mid Rod of post as per drawing and design. complete

in all respect as per direction of Consultant/ Client.               100 Rft.

Total Miscellaneous Item  Works  Rs. 



BQC-1

1 Steel …. Rs. 28,458,815.98          

2 Block Masonry …. Rs. 5,147,798.26            

3 Doors & Windows …. Rs. 14,862,015.20          

48,468,629.44          Total  Amount  Rs.

(Rupees ________________________________________________________________ Only)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST
(Civil Works Studio Apartments)

SCHEDULE ITEMS



BQC-2

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

STEEL

1 CH-4    

Item=9 

Page=17

Fabrication of mild steel reinforcement for cement

cocrete including cutting, bending, laying in

position, jointsand fastenings including cost of

binding wire ( also includes removal of )     

(b) using Tor bars

a) Ground Floor         527.58 Cwt. 5001.70 2,638,796.89         

b) First Floor         527.58 Cwt. 5001.70 2,638,796.89         

c) Second Floor         527.58 Cwt. 5152.95 2,718,593.36         

d) Third Floor         527.58 Cwt. 5304.20 2,798,389.84         

e) Fourth Floor         527.58 Cwt. 5455.45 2,878,186.31         

f) Fifth Floor         527.58 Cwt. 5606.70 2,957,982.79         

g) Sixth Floor         527.58 Cwt. 5757.95 3,037,779.26         

h) Seventh Floor         527.58 Cwt. 5909.20 3,117,575.74         

i) Eight Floor         302.25 Cwt. 6060.45 1,831,771.01         

j) Above Roof         108.07 Cwt. 6211.70 671,298.42            

11 CH-17    

Item=30 

Page=94

Providing and Fixing Iron Steel Grill using Solid

Square Bar of Size 1/2"x1/2" placed at 4" c/c i/c

and Frame of Flat Iron Patti 3/4"x1/4" including

Circle Shape 1-0 part Equivalent Fitted with

Screws or pins including Painting 3 Coats with first

coat of Red Oxide Paint etc.      3,000.00 Sft. 194.16 582,480.00            

25,871,650.49       

2,587,165.49         

28,458,815.98       

(SCHEDULE ITEMS)

CIVIL WORKS ( STUDIO APARTMENTS )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT
BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

BILL OF QUANTITIES

 Steel Works Rs. =

Add 10% Above Rs. =

 Total Steel Works Rs. =



BQC-3

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

BLOCK MASONRY
2 CH-4    

Item=24 

Page=19
Providing and laying 1:3:6 cement concrete solid

block masonry wall 6" and below in thickness set

in 1:6 cement mortar in ground floor Super

Structure including raking out joints & curring etc. 

Ground Floor to Eight Floor including parapet wall    27,158.00 %Cft. 15771.01 4,283,090.90         

Extra Labour for Block Masonry ( 4" to 6" thick )

a) First Floor      6,173.42 %Sft. 328.97 20,308.70              

c) Second Floor      6,173.42 %Sft. 760.03 46,919.84              

d) Third Floor      6,173.42 %Sft. 1191.09 73,530.99              

e) Fourth Floor      6,173.42 %Sft. 1948.78 120,306.37            

f) Fifth Floor      6,173.42 %Sft. 2268.75 140,059.47            

g) Sixth Floor      6,173.42 %Sft. 2597.72 160,368.17            

h) Seventh Floor      6,173.42 %Sft. 2597.72 160,368.17            

i) Eight Floor      4,421.82 %Sft. 2597.72 114,866.50            

j) Stair Tower and parapet Wall         956.00 %Sft. 2926.69 27,979.16              

5,147,798.26         

DOORS AND WINDOWS

8 CH-10    

Item=61 

Page=66

Providing and Fixing Alluminium Sheet on Doors

pasted with Glue as per Requirement.         700.00 Sft. 63.77 44,639.00              

9 CH-18    

Item=84 

Page=108

Supplying and Fixing in position Alluminium

Channels Framing for Sliding Windows and

Ventilators of Alcop Made with 5mm thick Tinted

Glass Glazing ( Belgium ) and Alluminium Fly

Screen i/c Handles, Stoppers and Locking

arrangement etc. Complete. 

b)  Deluxe Model ( Bronze )      3,300.00 Sft. 1647.69 5,437,377.00         

10 CH-10    

Item=60 

Page=66

Providing and Fixing sunk iron screws wooden

Architrave Approved Design / Shape having width

not less then 2 1/2" as directed by the Engineer /

Incharge.      6,000.00 Rft. 49.97 299,820.00            

12 CH-10    

Item=24 

Page=61

Providing and Fixing Deodar Wooden Ward rob

including Boxing with back Shelves,Shutters,

Drawers and Brass Fittings such as Handles,

Locking arrangement, Hanger rod, Shoe rod and

Mirror Measuring 2'x1' Complete as per Approved

Design.           3,840 Sft. 2364.63 9,080,179.20         

14,862,015.20       

 Total Block Masonry Works Rs. =

 Total Door and Windows Works Rs. =



BQC-1

1. Reinforced Cement Concrete …. Rs.

2. Plaster & Rendering ( Internal ) …. Rs.

3 Plaster & Rendering ( External ) …. Rs.

4 Paint Work …. Rs.

5 Flooring / Skirting / Dado …. Rs.

6 Doors & Windows …. Rs.

7 Miscellaneous Items …. Rs.

Total  Amount  Rs.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST
(Civil Works Studio Apartments)

NON SCHEDULE ITEMS

(Rupees _________________________________________________________ Only)



BQC-2

S. 

No.
Description of Items Quantity Unit Rate Amount

REINFORCED CEMENT CONCRETE

6 Providing, laying & transport READY MIX (at

approved batching plant) Reinforced Cement Concrete

manufactured, transported and delivered at site with

O.P. Cement using graded coarse and fine aggregates

as per mix design for specified class of concrete

strengths (at 28 days cylindrical) including providing

and fixing in place any shape and size water tight form

work and at any lift, leads & height including cost of all

types of concrete admixture or approved, compacting

the concrete with external vibrator poker vibrator and

finishing the top surface and cost of concrete pumps

from transit mixer upto required locations cover blocks.

Ready mix concrete shall be made and transported at

site as per ASTM C94 and other relevant specification.

Concrete shall meet the requirement of AC1/ ASTM

specification. Complete in all respect but excluding

cost of reinforcement steel as per drawings,

specification and approval of Consultant/ Engineer.

CONCRETE RATIO 4500 psi

COLUMNS CONCRETE

a) Ground Floor         807.19 Cft.

b) First Floor         807.19 Cft.

c) Second Floor         807.19 Cft.

d) Third Floor         807.19 Cft.

e) Fourth Floor         807.19 Cft.

f) Fifth Floor         807.19 Cft.

CIVIL WORKS ( STUDIO APARTMENTS )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT
BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

BILL OF QUANTITIES

NON SCHEDULE ITEMS



BQC-3

S. 

No.
Description of Items Quantity Unit Rate Amount

g) Sixth Floor         807.19 Cft.

h) Seventh Floor         807.19 Cft.

i) Eight Floor         623.44 Cft.

j) Stair Tower / O.H.W. Tank         160.00 Cft.

LIFT WALL CONCRETE

a) Ground Floor         366.19 Cft.

b) First Floor         366.19 Cft.

c) Second Floor         366.19 Cft.

d) Third Floor         366.19 Cft.

e) Fourth Floor         366.19 Cft.

f) Fifth Floor         366.19 Cft.

g) Sixth Floor         366.19 Cft.

h) Seventh Floor         366.19 Cft.

i) Eight Floor         366.19 Cft.

j) Machine Room / Slab         770.94 Cft.

CONCRETE RATIO 3000 psi

R.C.C.  SLAB CONCRETE

a) Ground Floor      3,375.86 Cft.

b) First Floor      2,830.57 Cft.

c) Second Floor      2,777.06 Cft.

d) Third Floor      2,777.06 Cft.

e) Fourth Floor      2,777.06 Cft.

f) Fifth Floor      2,777.06 Cft.

g) Sixth Floor      2,777.06 Cft.

h) Seventh Floor      2,777.06 Cft.



BQC-4

S. 

No.
Description of Items Quantity Unit Rate Amount

i) Eight Floor      1,853.85 Cft.

j) Stair Tower         357.00 Cft.

k) O.H.W. Tank         229.00 Cft.

R.C.C.  BEAMS CONCRETE

a) Ground Floor      1,377.41 Cft.

b) First Floor      1,155.01 Cft.

c) Second Floor      1,155.01 Cft.

d) Third Floor      1,155.01 Cft.

e) Fourth Floor      1,155.01 Cft.

f) Fifth Floor      1,155.01 Cft.

g) Sixth Floor      1,155.01 Cft.

h) Seventh Floor      1,155.01 Cft.

i) Eight Floor      1,155.01 Cft.

j) Stair Tower         100.00 Cft.

k) O.H.W. Tank         180.00 Cft.

PLASTER & RENDERING ( INTERNAL )

1 Providing & applying using O.P. Cement unless

otherwise notified, sand, mortar plaster , including

hacking, chipping & nikking cementing (Nero) steel

trowel finish upto any height. Complete in all respect as

per drawings, specifications and instructions of the

Engineer/Architect.                                                                                                                     

1/2" THICK

a) Ground Floor    11,982.76 Sft.

b) First Floor    16,278.14 Sft.

c) Second Floor    17,186.64 Sft.

d) Third Floor    17,186.64 Sft.

e) Fourth Floor    17,186.64 Sft.

f) Fifth Floor    17,186.64 Sft.

g) Sixth Floor    17,186.64 Sft.

 Total Reinforced Cement Concrete Works Rs. =



BQC-5

S. 

No.
Description of Items Quantity Unit Rate Amount

h) Seventh Floor    17,186.64 Sft.

i) Eighth Floor    11,254.65 Sft.

j) Stair Tower and parapet Wall      1,604.38 Sft.

2

PLASTER & RENDERING ( EXTERNAL )

a) Ground Floor      3,280.34 Sft.

b) First Floor      3,536.68 Sft.

c) Second Floor      3,536.68 Sft.

d) Third Floor      3,536.68 Sft.

e) Fourth Floor      3,536.68 Sft.

f) Fifth Floor      3,536.68 Sft.

g) Sixth Floor      3,536.68 Sft.

h) Seventh Floor      3,536.68 Sft.

i) Eighth Floor      3,120.71 Sft.

j) Stair Tower and parapet Wall      1,493.25 Sft.

PAINT WORK

3 Providing & applying Two coat of destember with one

coat of primer base filling including rubbing etc. as per

direction of Engineer/ Consultant at any height and

floor. ( JOTTON , ICI , BURGER )    38,700.00 Sft.

4 Providing & applying of three coats of Plastic

Emulsion paint of JOTUN, NIPPON, ICI or equivalent

shade on ceiling, walls, beams, columns etc. complete

as per drawing and specifications and direction of

Engineer/ Consultant at any height and floor.. (

JOTTON , ICI , BURGER )  105,546.00 Sft.

 Total External Plaster Works Rs. =

 Total Internal Plaster Works Rs. =



BQC-6

S. 

No.
Description of Items Quantity Unit Rate Amount

5 Providing & applying colour crete plaster 1/2" thick

using fine sand with white cement ratio 1:4

including approved colour pigment over 3/4" thick

C.C. plaster finished with groove 1/8" thick.

Complete in all respect and as per drawing,

specifications and instruction of the Engineer/

Architects.    32,651.06 Sft.

FLOORING / SKIRTING / DADO
7 Providing and fixing best quality imported made

porcelain Matt tiles flooring 24" x 24" or any other

approved size, shade and design including 2-½" thick

base CC 1:2:4 concrete, using O.P. cement unless other

wise notified, setting tiles in cement slurry / dry bond

imported or equivalent and grouted the joints with

admixture of matching pigment in provided grove and

sealer including washing, cleaning and curing

Complete in all respect and as per drawings,

specifications and instructions of the

Engineer/Architect. 

a) Ground floor      5,100.00 Sft.

b) First floor      4,309.00 Sft.

c) Second floor      4,309.00 Sft.

d) Third floor      4,309.00 Sft.

e) Fourth floor      4,309.00 Sft.

f) Fifth floor      4,309.00 Sft.

g) Sixth floor      4,309.00 Sft.

h) Seventh floor      4,309.00 Sft.

j) Eighth floor      2,750.00 Sft.

k) Top of Roof         440.00 Sft.

8 Same as above Item No.1 but polish tile use in 4" high

skirting (3/4" thick base in 1:4 mortar) Complete in all

respe

a) Ground floor         350.00 Sft.

b) First floor         350.00 Sft.

 Total Paint Works Rs. =



BQC-7

S. 

No.
Description of Items Quantity Unit Rate Amount

c) Second floor         350.00 Sft.

d) Third floor         350.00 Sft.

e) Fourth floor         350.00 Sft.

f) Fifth floor         350.00 Sft.

g) Sixth floor         350.00 Sft.

h) Seventh floor         350.00 Sft.

j) Eighth floor         285.00 Sft.

k) Top of Roof           40.00 Sft.

Providing and fixing best quality imported made

porcelain Matt tiles flooring 12"X18", 12"X24", 9" 

x 26" or any other approved size, shade and design

including 2-½" thick base CC 1:2:4 concrete, and 1: 6

cement sand mortar using O.P. cement unless other

wise notified, setting tiles in cement slurry / dry bond

imported or equivalent and grouted the joints with

admixture of matching pigment in provided grove and

sealer including washing, cleaning and curing

Complete in all respect and as per drawings,

specifications and instructions of the

Engineer/Architect. ( at any height and floor )    15,679.05 Sft.

9 Providing & fixing 3/4" thick Marble (Cream) for

Landing and Tread steps (in one piece) with 1:4 mortar

including bull noising, grinding, polishing, cutting etc.

complete in all respect.

a) Ground floor         240.00 Sft.

b) First floor         240.00 Sft.

c) Second floor         240.00 Sft.

d) Third floor         240.00 Sft.

e) Fourth floor         240.00 Sft.

f) Fifth floor         240.00 Sft.

g) Sixth floor         240.00 Sft.

h) Seventh floor         240.00 Sft.

j) Eighth floor         240.00 Sft.

10 Same as Item No.4 but 3/8" thick for Riser.

a) Ground floor           95.00 Sft.

b) First floor           95.00 Sft.

c) Second floor           95.00 Sft.

d) Third floor           95.00 Sft.
e) Fourth floor           95.00 Sft.
f) Fifth floor           95.00 Sft.



BQC-8

S. 

No.
Description of Items Quantity Unit Rate Amount

g) Sixth floor           95.00 Sft.

h) Seventh floor           95.00 Sft.

j) Eighth floor           95.00 Sft.

11 Providing & fixing 1" thick best quality Granite

imported Marble of approved shed & Colour over C.C.

1 : 4 Concrete & wall clamp using O.P. Cement unless

otherwise notified, setting in cement slurry and filling

the joints with white / matching shed cement including

grinding rubbing and best quality chemical polish .

complete in all respect and as per direction of Engineer

/ Consultant. ( at any height and floor )
     1,425.00 Sft.

DOORS AND WINDOWS

Providing and fixing Doors & Windows Frame solid

wood using best quality Deodar wood & Hinges with

SIKKEN Polish of Holland or equalent finished as

shown in drawing at any height and floor Complete in

all respect and as per drawings and instructions of the

Engineer/Architect. 

2" X 5"      1,054.00 Rft.

2" X 7"      1,890.00 Rft.

Providing and fixing Doors & Windows Frame solid

wood using best quality Teak wood & Hinges with

SIKKEN Polish of Holland or equalent finished as

shown in drawing at any height and floor Complete in

all respect and as per drawings and instructions of the

Engineer/Architect.  

2" X 7"         128.00 Rft.

Providing and fixing Solid Paneled Doors Shutter

1¾" Thick using best quality Teak wood with

SIKKEN Polish of Holland or equalent finished, Single 

Swing door with stop holds, hinges, stopper, at any

height and floor Complete in all respect and as per

drawings and instructions of the Engineer/Architect.  
        323.00 Sft.

 Total Porcelain Tiles and Marbels  Works Rs. =



BQC-9

S. 

No.
Description of Items Quantity Unit Rate Amount

Providing and fixing 1-1/2" thick laminated block

board (Formica) finish shutter including the cost of

commercial ply wood facing 4mm thick (3 ply) fixed

over best quality dodar wood frame 4" wide all around

.6" wide lock rail and 2nd. class deodar wood middle

strip 3/4" wide 2-3/4" centre to centre including 1/4"

thick best quality dodar wood lipping on all side as per

approved drawing , manufactured under power

hydraulic press and including all hardware, brass

hinges, nail, screws, complete in all respect and as per

direction of the Engineer/Architect. 
     3,633.00 Sft.

MISCELLANEOUS

1 Providing, laying & fixing at site 1" thick RCC 1:2:4

Precast Slab with arrange vanity hole including 1/4" dia

steel bar @ 6" CC both way with binding wire, curing,

leveling and jointing in 1:4 cement sand mortar over

block masonry. Complete in all respect (at any height

& floor).              300 Sft.

2 Provide & fixing of 3/4" thick Tevera Polish finish

Marble Top with vanity hole for Vanity Type Wash

Basin and as per required size. Complete in all respect

(at any height & floor).              300 Sft.

3 Providing & fixing best approved quality mortice lock

(base price 750/-) with brass screws etc. Complete in

all respect (at any height & floor).                80 No.

4 Providing fixing Bath Local lock (ALPHA) of

approved quality with screw etc. Complete in all

respect (at any height & floor).              150 No.

5 Providing fixing 6" high best approved quality brass

tower bolt with screw. Complete in all respect and as

per instruction of Engineer / Consultant. (at any height

& floor).              230 No.

6 Providing & fixing 3'-0" high S.S. Stair Railing at steps

consisting on 3"x3" Top round , 1 1/2" dia post

Alternate Steps with bottom cap and 3 nos. 1/2"dia mid

Rod of post as per drawing and design. complete in all

respect as per direction of Consultant/ Client. ( at any

height & floor )              500 Rft.

 Total Door and Windows  Works Rs. =



BQC-10

S. 

No.
Description of Items Quantity Unit Rate Amount

7 Providing & fixing best approved Hydraulic Door

Closer. Complete in all respect. (at any height floor).as

per instruction of Consultant/Engineer.                  6 No.

8 Providing & laying 2.5" thick (Average) 1:2:4 screed

laid to proper slopes in panels not exceeding (4'-0" x 4'-

0") to be smooth finish etc. complete in all respect at

any height and floor as per drawing specifications (On

Top Roof).           4,350 Sft.

9 Provide & fixing 17" x 22" stainless steel sink bowl

(Rashid) fixed in marble slab. Complete in all respect

and as per specification and direction of Consultant/

Client.                14 No.

10 Providing & fixing Floor mounted Kitchen Cabinate

20" Deep and 30" High using Best quality Deodar

Wood with SIKKEN Polish of holand or equalent

finished, frame deodar wood 1 1/2"x 1 1/2" square with

ply wood at back side, 3/4" thick shutter teak veenerd

board with 1/4" thick teak wood lipping all arround the

prifery of shutter, using best quality brass hinges, brass

screw, Knobs and 3/4"thick marble Top at 2" thick

precast slab on top and 4" thick block masonry vertical

support etc. complete in all respect and as per direction

of Engineer / Consultant. ( at any height and Floor )
          1,950 Sft.

11 Providing & fixing Wall mounted Kitchen Cabinate

15" Deep and 24" High using Best quality Deodar

Wood with SIKKEN Polish of holand or equalent

finished, frame deodar wood 1 1/2"x 1 1/2" square with

ply wood at back side, 3/4" thick shutter teak veenerd

board with 1/4" thick teak wood lipping all arround the

prifery of shutter, using best quality brass hinges, brass

screw, Knobs. complete in all respect and as per

direction of Engineer / Consultant. ( at any height and

Floor )              825 Sft.

12 Providing & Fixing C.C. Jali compressive strength

2000 psi with 1/4" thick mesh wire reinforcement 3"

thick, comprising O.P. Cement with approved pigment .

complete in all respect and as per direction of Engineer

/ Consultant. ( at any height and Floor )           5,260 Sft.

13 Providing , Making & Fixing of Garbaje Chhute with

G.I. Sheet 18SWG Joint ring 1"x1" 16 SWG etc.

complete in all respect and as per direction of Engineer

/ Consultant. ( at any height and Floor )              120 Rft.

TOTAL



BQC-1

1 Steel …. Rs. 34,873,614.44          

2 Block Masonry …. Rs. 5,923,166.20            

3 Doors & Windows …. Rs. 9,159,277.52            

49,956,058.15          

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST

(Civil Works Residential Apartments)

SCHEDULE ITEMS

Total  Amount  Rs.

(Rupees ____________________________________________________________ only)



BQC-2

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

STEEL

1 CH-4    

Item=9 

Page=17

Fabrication of mild steel reinforcement for cement

cocrete including cutting, bending, laying in

position, making joints and fastenings including

cost of binding wire ( also includes removal of rust

)     

(b) using Tor bars

a)  Ground Floor       825.00 Cwt. 5001.70 4,126,402.50      

b)  First Floor       825.00 Cwt. 5001.70 4,126,402.50      

c)  Second Floor       825.00 Cwt. 5152.95 4,251,183.75      

d)  Third Floor       825.00 Cwt. 5304.20 4,375,965.00      

e)  Fourth Floor       825.00 Cwt. 5455.45 4,500,746.25      

f)  Fifth Floor       825.00 Cwt. 5606.95 4,625,733.75      

g)  Sixth Floor       825.00 Cwt. 5758.20 4,750,515.00      

h)  Above Sixth Floor         78.00 Cwt. 5909.45 460,937.10         

IRON WORK

2 CH-17    

Item=30 

Page=94

Providing and Fixing Iron Steel Grill using Solid

Square Bar of Size 1/2"x1/2" placed at 4" c/c i/c

and Frame of Flat Iron Patti 3/4"x1/4" including

Circle Shape 1-0 part Equivalent Fitted with

Screws or pins including Painting 3 Coats with first

coat of Red Oxide Paint etc.         2,500 Sft. 194.16 485,400.00         

31,703,285.85    

3,170,328.59      

34,873,614.44     Total Steel Works Rs. =

CIVIL WORKS ( RESIDENTIAL APARTMENTS )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT
BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

COST ESTIMATE

 Steel Works Rs. =

Add 10% Above Rs. =

(SCHEDULE ITEMS)



BQC-3

S. 

No.

G.O.S 

Sch.2012
Description of Items Quantity Unit Rate Amount

BLOCK MASONRY

3 CH-4    

Item=24 

Page=19
Providing and laying 1:3:6 cement concrete solid

block masonry wall 6" and below in thickness set

in 1:6 cement mortar in ground floor Super

Structure including raking out joints & curring etc. 
Ground Floor to Sixth Floor including parapet wall

( including boundary wall )  31,500.00 %Cft. 15771.01 4,967,868.15      

Extra Labour for Block Masonry ( 4" to 6" thick )

a) First Floor    9,570.00 %Sft. 328.97 31,482.43           

b) Second Floor    9,570.00 %Sft. 760.03 72,734.87           

c) Third Floor    9,570.00 %Sft. 1191.09 113,987.31         

d) Fourth Floor    9,570.00 %Sft. 1948.78 186,498.25         

e) Fifth Floor    9,570.00 %Sft. 2268.75 217,119.38         

f) Sixth Floor    9,570.00 %Sft. 2597.72 248,601.80         

h) Stair Tower and parapet Wall    2,900.00 %Sft. 2926.69 84,874.01           

5,923,166.20      

DOORS AND WINDOWS

4 CH-10    

Item=61 

Page=66

Providing and Fixing Alluminium Sheet on Doors

pasted with Glue as per Requirement.         1,500 Sft. 63.77 95,655.00           

5 CH-18    

Item=84 

Page=108

Supplying and Fixing in position Alluminium

Channels Framing for Sliding Windows and

Ventilators of Alcop Made with 5mm thick Tinted

Glass Glazing ( Belgium ) and Alluminium Fly

Screen i/c Handles, Stoppers and Locking

arrangement etc. Complete. 

b)  Deluxe Model ( Bronze )         5,100 Sft. 1647.69 8,403,219.00      

6 CH-10    

Item=60 

Page=66

Providing and Fixing sunk iron screws wooden

Architrave Approved Design / Shape having width

not less then 2 1/2" as directed by the Engineer /

Incharge.       13,216 Rft. 49.97 660,403.52         

9,159,277.52      

 Total Block Masonry Works Rs. =

 Total Doors & Wondows Works Rs. =



BQC-1

1. Reinforced Cement Concrete …. Rs.

2 Plastering & Rendering ( Internal ) …. Rs.

3 Plastering & Rendering ( External ) …. Rs.

4 Paint Work …. Rs.

5 Flooring / Skirting / Dado …. Rs.

6 Doors & Windows …. Rs.

7 Miscellaneous Items …. Rs.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT 

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17

SUMMARY OF COST

(Civil Works Residential Apartments)

Rupees ______________________________________________only)

NON SCHEDULE ITEMS

Total  Amount  Rs.



BQC-2

S. 

No.
Description of Items Quantity Unit Rate Amount

1 Providing, laying & transport READY MIX (at approved

batching plant) Reinforced Cement Concrete manufactured,

transported and delivered at site with O.P. Cement using graded

coarse and fine aggregates as per mix design for specified class of

concrete strengths (at 28 days cylindrical) including providing and

fixing in place any shape and size water tight steel form work and

steel scaffolding at any lift, leads & height including cost of all types

of concrete admixture or approved, compacting the concrete with

external vibrator poker vibrator and finishing the top surface and

cost of concrete pumps from transit mixer upto required locations

cover blocks.

Ready mix concrete shall be made and transported at site as per

ASTM C94 and other relevant specification. Concrete shall meet the

requirement of AC1/ ASTM specification. Complete in all respect

but excluding cost of reinforcement steel as per drawings,

specification and approval of Consultant/ Engineer.

CONCRETE RATIO 4500 psi

COLUMNS CONCRETE

a)  Ground Floor            912 Cft.

b)  First Floor            912 Cft.

c)  Second Floor            912 Cft.

d)  Third Floor            912 Cft.

e)  Fourth Floor            912 Cft.

f)   Fifth Floor            912 Cft.

g)  Sixth Floor            912 Cft.

h)  Stair Tower            128 Cft.

( CIVIL WORKS   -   RESIDENTIAL APARTMENTS )

CONSTRUCTION OF RESIDENTIAL & STUDIO APATMENTS AT

BATH ISLAND BUNGALOW No. 2 , 3 & 4 KARACHI - ADP No. 1167 - 2016 - 17 

BILL OF QUANTITIES

NON SCHEDULE ITEMS



BQC-3

S. 

No.
Description of Items Quantity Unit Rate Amount

LIFT WALL CONCRETE

a)  Ground Floor            488 Cft.

b)  First Floor            488 Cft.

c)  Second Floor            488 Cft.

d)  Third Floor            488 Cft.

e)  Fourth Floor            488 Cft.

f)   Fifth Floor            488 Cft.

g)  Sixth Floor            488 Cft.

h)  Top of Roof         1,505 Cft.

CONCRETE RATIO 3000 psi

R.C.C.  SLAB CONCRETE

a)  Ground Floor         4,758 Cft.

b)  First Floor         4,758 Cft.

c)  Second Floor         4,758 Cft.

d)  Third Floor         4,758 Cft.

e)  Fourth Floor         4,758 Cft.

f)   Fifth Floor         4,758 Cft.

g)  Sixth Floor         4,758 Cft.

h)  Top of Roof            537 Cft.

R.C.C.  BEAMS CONCRETE

a)  Ground Floor         2,273 Cft.



BQC-4

S. 

No.
Description of Items Quantity Unit Rate Amount

b)  First Floor         2,273 Cft.

c)  Second Floor         2,273 Cft.

d)  Third Floor         2,273 Cft.

e)  Fourth Floor         2,273 Cft.

f)   Fifth Floor         2,273 Cft.

g)  Sixth Floor         2,273 Cft.

h)  Top of Roof            222 Cft.

PLASTER & RENDERING ( INTERNAL )

2 Providing & applying using O.P. Cement unless otherwise notified,

sand, mortar plaster , including hacking, chipping & nikking

cementing (Nero) steel trowel finish upto any height. Complete in all

respect as per drawings, specifications and instructions of the

Engineer/Architect.                                                                                                                     

1/2" THICK

a)  Ground Floor  19,204.27 Sft.

b)  First Floor  20,124.75 Sft.

c)  Second Floor  20,124.75 Sft.

d)  Third Floor  20,124.75 Sft.

e)  Fourth Floor  20,124.75 Sft.

f)  Fifth Floor  20,124.75 Sft.

g)  Sixth Floor  20,124.75 Sft.

h)  Above Sixth Floor    2,500.00 Sft.

PLASTER & RENDERING ( EXTERNAL )

a)  Ground Floor    3,783.25 Sft.

b)  First Floor    4,841.75 Sft.

 Total Reinforced Cement Concrete Works Rs. =

 Total Internal Plaster Works Rs. =



BQC-5

S. 

No.
Description of Items Quantity Unit Rate Amount

c)  Second Floor    4,841.75 Sft.

d)  Third Floor    4,841.75 Sft.

e)  Fourth Floor    4,841.75 Sft.

f)  Fifth Floor    4,841.75 Sft.

g)  Sixth Floor    4,841.75 Sft.

h)  Above Sixth Floor    3,139.00 Sft.

PAINT WORK

3 Providing & applying Two coat of destember with one coat of

primer base filling including rubbing etc. as per direction of

Engineer/ Consultant at any height and floor. ( JOTTON , ICI ,

BURGER )  57,100.00 Sft.

4 Providing & applying of three coats of Plastic Emulsion paint of

JOTUN, NIPPON, ICI or equivalent shade on ceiling, walls, beams,

columns etc. complete as per drawing and specifications and

direction of Engineer/ Consultant at any height and floor..  84,700.00 Sft.

5 Providing & applying colour crete plaster 1/2" thick using fine

sand with white cement ratio 1:4 including approved colour

pigment over 3/4" thick C.C. plaster finished with groove 1/8"

thick. Complete in all respect and as per drawing,

specifications and instruction of the Engineer/ Architects.  35,835.00 Sft.

FLOORING / SKIRTING / DADO

6 Providing and fixing best quality imported made porcelain Matt tiles

flooring 24" x 24" or any other approved size, shade and design

including 2-½" thick base CC 1:2:4 concrete, using O.P. cement

unless other wise notified, setting tiles in cement slurry / dry bond

imported or equivalent and grouted the joints with admixture of

matching pigment in provided grove and sealer including washing,

cleaning and curing Complete in all respect and as per drawings,

specifications and instructions of the Engineer/Architect. 

a)  Ground floor    7,513.00 Sft.

b)  First floor    6,626.00 Sft.

c)  Second floor    6,626.00 Sft.

TOTAL

 Total External Plaster Works Rs. =



BQC-6

S. 

No.
Description of Items Quantity Unit Rate Amount

d)  Third floor    6,626.00 Sft.

e)  Fourth floor    6,626.00 Sft.

f)  Fifth floor    6,626.00 Sft.

g)  Sixth floor    6,626.00 Sft.

h)  Top of Roof       798.00 Sft.

7 Same as above Item No.1 but polish tile use in 4" high skirting (3/4"

thick base in 1:4 mortar) Complete in all respect.

a)  Ground floor       257.00 Sft.

b)  First floor       665.00 Sft.

c)  Second floor       665.00 Sft.

d)  Third floor       665.00 Sft.

e)  Fourth floor       665.00 Sft.

f)  Fifth floor       665.00 Sft.

g)  Sixth floor       665.00 Sft.

h)  Top of Roof         47.00 Sft.

8 Providing and fixing best quality imported made porcelain Matt

tiles flooring 9" x 26" or any other approved size, shade and design

including 2-½" thick base CC 1:2:4 concrete, using O.P. cement

unless other wise notified, setting tiles in cement slurry / dry bond

imported or equivalent and grouted the joints with admixture of

matching pigment in provided grove and sealer including washing,

cleaning and curing Complete in all respect and as per drawings,

specifications and instructions of the Engineer/Architect. ( at any

height and floor )  25,543.00 Sft.

9 Providing & fixing 3/4" thick Marble (Cream) for Landing and

Tread steps (in one piece) with 1:4 mortar including bull noising,

grinding, pre polishing, cutting etc. complete in all respect.

a)  Ground floor       260.00 Sft.

b)  First floor       260.00 Sft.

c)  Second floor       260.00 Sft.



BQC-7

S. 

No.
Description of Items Quantity Unit Rate Amount

d)  Third floor       260.00 Sft.

e)  Fourth floor       260.00 Sft.

f)  Fifth floor       260.00 Sft.

g)  Sixth floor       260.00 Sft.

h)  Top of Roof       260.00 Sft.

10
Same as Item No.4 but 3/8" thick for Riser.

a)  Ground floor       130.00 Sft.

b)  First floor       130.00 Sft.

c)  Second floor       130.00 Sft.

d)  Third floor       130.00 Sft.

e)  Fourth floor       130.00 Sft.

f)  Fifth floor       130.00 Sft.

g)  Sixth floor       130.00 Sft.

h)  Top of Roof       130.00 Sft.

11 Providing & fixing 1" thick best quality Granite imported Marble of

approved shed over C.C. 1:2:4 Concrete using O.P. Cement unless

otherwise notified, setting in cement slurry and filling the joints with

white / matching shed cement including grinding rubbing and best

quality chemical polish . complete in all respect and as per direction

of Engineer / Consultant. ( at any height and Floor )       900.00 Sft.

DOORS AND WINDOWS
12 Providing and fixing Doors & Windows Frame solid wood using

best quality Deodar wood & Hinges with SIKKEN Polish of Holland

or equalent finished as shown in drawing at any height and floor

Complete in all respect and as per drawings and instructions of the

Engineer/Architect. 

2" X 5"    2,618.00 Rft.

2" X 7"    4,012.50 Rft.

 Total Porcelain Tiles and Marbels  Works Rs. =



BQC-8

S. 

No.
Description of Items Quantity Unit Rate Amount

13 Providing and fixing Doors & Windows Frame solid wood using

best quality Teak wood & Hinges with SIKKEN Polish of Holland

or equalent finished as shown in drawing at any height and floor

Complete in all respect and as per drawings and instructions of the

Engineer/Architect.  

2" X 7"       171.00 Rft.

14 Providing and fixing Solid Paneled Doors Shutter 1¾" Thick

using best quality Teak wood with SIKKEN Polish of Holland or

equalent finished, Single Swing door with stop holds, hinges,

stopper, at any height and floor Complete in all respect and as per

drawings and instructions of the Engineer/Architect.        312.00 Sft.

15 Providing and fixing 1-1/2" thick laminated block board (Formica)

finish shutter including the cost of commercial ply wood facing

4mm thick (3 ply) fixed over best quality dodar wood frame 4" wide

all around .6" wide lock rail and 2nd. class deodar wood middle strip

3/4" wide 2-3/4" centre to centre including 1/4" thick best quality

dodar wood lipping on all side as per approved drawing ,

manufactured under power hydraulic press and including all

hardware, brass hinges, nail, screws, complete in all respect and as

per direction of the Engineer/Architect.    7,945.00 Sft.

MISCELLANEOUS

1 Providing, laying & fixing at site 1" thick RCC 1:2:4 Precast Slab

with arrange vanity hole including 1/4" dia steel bar @ 6" CC both

way with binding wire, curing, leveling and jointing in 1:4 cement

sand mortar over block masonry. Complete in all respect (at any

height & floor).       200.00 Sft.

2 Provide & fixing Kitchen 3/4" thick Tevera Polished marble slab

fixed over 2" thick R.C.C. slab. Complete in all respect and as per

specification and direction of Consultant/ Client. (at any height &

floor).       650.00 Sft.

3 Providing & fixing best approved quality mortice lock (base price

750/-) with brass screws etc. Complete in all respect (at any height &

floor).       132.00 No.

4 Providing fixing Bath Local lock (ALPHA) of approved quality with

screw etc. Complete in all respect (at any height & floor).       150.00 No.

5 Providing fixing 6" high best approved quality brass tower bolt with

screw. Complete in all respect and as per instruction of Engineer /

Consultant. (at any height & floor).       200.00 No.

 Total Door and Windows  Works Rs. =



BQC-9

S. 

No.
Description of Items Quantity Unit Rate Amount

6 Providing & fixing 3'-0" high S.S. Stair Railing at steps consisting

on 3"x3" Top round , 1 1/2" dia post Alternate Steps with bottom

cap and 3 nos. 1/2"dia mid Rod of post as per drawing and design.

complete in all respect as per direction of Consultant/ Client.            350 Rft.

7 Providing & fixing best approved Hydraulic Door Closer. Complete

in all respect. (at any height floor).as per instruction of

Consultant/Engineer.           6.00 No.

8 Providing & laying 2.5" thick (Average) 1:2:4 screed laid to proper

slopes in panels not exceeding (4'-0" x 4'-0") to be smooth finish etc.

complete in all respect at any height and floor as per drawing

specifications (On Top Roof).    8,100.00 Sft.

9 Provide & fixing 17" x 22" stainless steel sink bowl fixed in marble

slab. Complete in all respect and as per specification and direction of

Consultant/ Client.         25.00 No.

10 Providing & fixing Pavers ( ENVICREATE, HUB CREATE OR

EQUALENT )on mensioned area with sand cussion as per approved

pattern, design and colour and as per drawing. complete in all

respect and as per direction of Engineer / Consultant.    2,500.00 Sft.

11 Providing & fixing Floor mounted Kitchen Cabinate 20" Deep and

30" High using Best quality Deodar Wood with SIKKEN Polish of

holand or equalent finished, frame deodar wood 1 1/2"x 1 1/2"

square with ply wood at back side, 3/4" thick shutter teak veenerd

board with 1/4" thick teak wood lipping all arround the prifery of

shutter, using best quality brass hinges, brass screw, Knobs and

3/4"thick marble Top at 2" thick precast slab on top and 4" thick

block masonry vertical support etc. complete in all respect and as

per direction of Engineer / Consultant. ( at any height and Floor )       740.00 Sft.

12 Providing & fixing Wall mounted Kitchen Cabinate 15" Deep and

24" High using Best quality Deodar Wood with SIKKEN Polish of

holand or equalent finished, frame deodar wood 1 1/2"x 1 1/2"

square with ply wood at back side, 3/4" thick shutter teak veenerd

board with 1/4" thick teak wood lipping all arround the prifery of

shutter, using best quality brass hinges, brass screw, Knobs.

complete in all respect and as per direction of Engineer / Consultant.

( at any height and Floor )    1,360.00 Sft.

13 Providing , Making & Fixing of Garbaje Chhute with G.I. Sheet

18SWG Joint ring 1"x1" 16 SWG etc. complete in all respect and

as per direction of Engineer / Consultant. ( at any height and Floor )       168.00 Rft.

TOTAL



 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

PLUMBING WORKS 
    



SC-1

1. SCHEDULE ITEMS

a)   Basement …. Rs.

b)   Studio Apartments …. Rs.

c)   Residential Apartments …. Rs.

2. NON-SCHEDULE ITEMS

a)   Basement …. Rs.

b)   Studio Apartments …. Rs.

c)   Residential Apartments …. Rs.

(Rupees )

SUB-TOTAL RS.

SUB-TOTAL RS.

TOTAL OF 1 + 2 RS.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

SUMMARY OF COST
(PLUMBING WORKS)



BQP-1

AMOUNT

1.0 PIPING 112,773                       

2.0 EXTERNAL  WORKS - DRAINAGE SYSTEM 28,947                         

141,721                       

4.0 PIPING 92,861                         

5.0 EXTERNAL  WORKS - DRAINAGE SYSTEM 28,947                         

121,808                       

TOTAL = 263,529                

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17 

BELOW RESIDENTIAL APARTMENT

(PLUMBING WORKS)

Percentage on Schedule Items Above / Below =

                                     Gross Total Amount Rs.=

BELOW STUDIO APARTMENT

(Rupees __________________________________________________Only).

SCHEDULE ITEMS

 SUMMARY OF COST 
BASEMENT



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

PIPING 

1 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of

approved self cleaning design with a C.I. Screwed down

grating with or without a vent arm complete with and i/c,

making requisite No. of holes in walls, plinth and floor for

making pipe connection and making good in cement

concrete 1:2:4 (item No. 20,chapter-1). 5 No. 2,042.43           10,212.15                

2 Providing and installation of full way gun metal valves

with wheels, threaded or flanged ends with rubber

washings. Make: "ANWAR MECH. WORKS. (Item No.4,

Chapter-6).

a) 1-1/2" Dia. Gate Valve "Make: Anwar" item No. 4(B-v),

Chapter-6. 0 640.92 RATE ONLY

b) 2" Dia. Gate Valve "Make: Anwar" item No. 4(B-vi),

Chapter-6. 2 No. 1,382.92 2,765.84

c) 2-1/2 Dia, Gate valve "Make Anwar" item No. 4 - (B-

vii), Chapter-6. 6 No. 1,225.84 7,355.04

d) 3" Dia, Gate valve "Make Anwar" item No. 4 - (B-viii),

Chapter-6. 2 No. 1,940.84 3,881.68

e) 4" Dia, Gate valve "Make Anwar" item No. 4 - (B-ix),

Chapter-6. 2 No. 3,095.84 6,191.68

3 Providing G.I. Pipes, specials and clamps etc. i/c fixing,

cutting and fitting complete with and including the cost of

breaking through walls and roof, Making good etc.

painting 2- coats after cleaning the pipes etc. with white

zinc paint with pigment to match the colour of the building.

Testing with water to a pressure head of 200 feet and

handling. Item No.1, (Chapter-4). for pumps to Overhead

water tanks.

iv)   1-1/2 inch Dia 0 Rft. 188.97 RATE ONLY

v)    2 inch Dia   0 Rft. 233.00 RATE ONLY

vi)   2-1/2 Inch Dia 190 Rft. 310.47 58,989.30

vii)  3 Inch Dia 40 Rft. 360.40 14,416.00

viii)  4 inch Dia 10 Rft. 896.17 8,961.70

SUB-TOTAL = 112,773.39

COST ESTIMATE
(BASEMENT -  PLUMBING WORKS BELOW RESIDENTIAL APARTMENT)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17 

(SCHEDULED ITEMS)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

EXTERNAL WORKS- DRAINAGE SYSTEM 

1 Excavation for pipe line in trenches and pits in hard

soil. 600 Cft. 3.90 2,340.00

2 Excavation for pipe line in trenches and pits in

gravity soil. 1200 Cft. 4.20 5,040.00

3 Construction of small wheel Valve chambers, Clear inside

size 18"X18"X18" (457x457x457 mm) with valve of 9"

(229mm) thick of B.B. in cement Mortar 1:3/4 inch thick

cement concrete 1:3:6 cement plaster 1/2 inch. Thick 1:3

inside i/c supplying and fixing C.I. light weight manhole

cover with frame and locking arrangement of 18"x18"

(457x457 mm) clear opening etc. complete. 1 No. 4,103.00 4,103.00

4 Construction manhole or inspection chamber for the

required dia of circular sewer of 3'-6" depth with walls of

B.B. in cement mortar 1:3 and 1:3 cement plastered 1/2"

thick inside of walls and 1" thick over benching and

channels including fixing C.I. manhole cover with frame of

clear opening 1-1/2" x 1-1/2" of 1.75 Cwt embedded in

plain C.C. 1:2:4 and fixing 1" dia M.S. steps 6" wide

projecting 4" from the face of wall at 1" C/C duly painted

etc. complete as per specification and drawing No. D-P/1

of Public Health Circle, Southern Zone.

Item P (a) Chapter-II,-P2, Part-B.

Internal dia of Sewer 4" to 6".

internal dia of Chamber 2'-0" x 2'-0" 1 No. 14,748.00 14,748.00

5 Construction of Gully traps of 12"x12" internal size and

required depth of max 18" with walls of in cement mortar

1:3 and 1:3 cement plastered 1/2" thick inside of walls

including fixing of C.I. Cover and frame. 2 No. 1,358.17 2,716.34

SUB-TOTAL = 28,947.34

 TOTAL = 141,720.73

PIPING 

1 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of

approved self cleaning design with a C.I. Screwed down

grating with or without a vent arm complete with and i/c,

making requisite No. of holes in walls, plinth and floor for

making pipe connection and making good in cement

concrete 1:2:4 (item No. 20,chapter-1). 5 No. 2,042.43 10,212.15                

2 Providing and installation of full way gun metal valves

with wheels, threaded or flanged ends with rubber

washings. Make: "ANWAR MECH. WORKS. (Item No.4,

Chapter-6).

( BASEMENT -  PLUMBING WORKS BELOW STUDIO APARTMENT )



BQP-4

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

a) 1-1/2" Dia. Gate Valve "Make: Anwar" item No. 4(B-v),

Chapter-6. 0 640.92 RATE ONLY

b) 2" Dia. Gate Valve "Make: Anwar" item No. 4(B-vi),

Chapter-6. 2 No. 1,382.92 2,765.84

c) 2-1/2 Dia, Gate valve "Make Anwar" item No. 4 - (B-

vii), Chapter-6. 4 No. 1,225.84 4,903.36

d) 3" Dia, Gate valve "Make Anwar" item No. 4 - (B-viii),

Chapter-6. 4 No. 1,940.84 7,763.36

e) 4" Dia, Gate valve "Make Anwar" item No. 4 - (B-ix),

Chapter-6. 2 No. 3,095.84 6,191.68

3 Providing G.I. Pipes, specials and clamps etc. i/c fixing,

cutting and fitting complete with and including the cost of

breaking through walls and roof, Making good etc.

painting 2- coats after cleaning the pipes etc. with white

zinc paint with pigment to match the colour of the building.

Testing with water to a pressure head of 200 feet and

handling. Item No.1, (Chapter-4). for pumps to Overhead

water tanks.

iv)   1-1/2 inch Dia 0 Rft. 188.97 RATE ONLY

v)    2 inch Dia   0 Rft. 233.00 RATE ONLY

vi)   2-1/2 Inch Dia 40 Rft. 310.47 12,418.80

vii)  3 Inch Dia 110 Rft. 360.40 39,644.00

viii)  4 inch Dia 10 Rft. 896.17 8,961.70

SUB-TOTAL = 92,860.89

EXTERNAL WORKS- DRAINAGE SYSTEM 

1 Excavation for pipe line in trenches and pits in hard

soil. 600 Cft. 3.90 2,340.00

2 Excavation for pipe line in trenches and pits in

gravity soil. 1200 Cft. 4.20 5,040.00

3 Construction of small wheel Valve chambers, Clear inside

size 18"X18"X18" (457x457x457 mm) with valve of 9"

(229mm) thick of B.B. in cement Mortar 1:3/4 inch thick

cement concrete 1:3:6 cement plaster 1/2 inch. Thick 1:3

inside i/c supplying and fixing C.I. light weight manhole

cover with frame and locking arrangement of 18"x18"

(457x457 mm) clear opening etc. complete. 1 No. 4,103.00 4,103.00



BQP-5

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

4 Construction manhole or inspection chamber for the

required dia of circular sewer of 3'-6" depth with walls of

B.B. in cement mortar 1:3 and 1:3 cement plastered 1/2"

thick inside of walls and 1" thick over benching and

channels including fixing C.I. manhole cover with frame of

clear opening 1-1/2" x 1-1/2" of 1.75 Cwt embedded in

plain C.C. 1:2:4 and fixing 1" dia M.S. steps 6" wide

projecting 4" from the face of wall at 1" C/C duly painted

etc. complete as per specification and drawing No. D-P/1

of Public Health Circle, Southern Zone.

Item P (a) Chapter-II,-P2, Part-B.

Internal dia of Sewer 4" to 6".

internal dia of Chamber 2'-0" x 2'-0" 1 No. 14,748.00 14,748.00

5 Construction of Gully traps of 12"x12" internal size and

required depth of max 18" with walls of in cement mortar

1:3 and 1:3 cement plastered 1/2" thick inside of walls

including fixing of C.I. Cover and frame. 2 No. 1,358.17 2,716.34

SUB-TOTAL = 28,947.34

 TOTAL = 121,808.23

GRAND TOTAL = 263,529.00



BQP-1

ITEM       

NO              
COLLECTION

AMOUNT

(Rs.)

1.0 BELOW RESIDENTIAL APARTMENTS

TOTAL =

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17 

SUMMARY OF COST 

(Rupees _______________________________________________ Only)



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing and fixing uPVC Cleanouts with sunk type C.P.

brass screw caps including cost of making requisite

number of hole in walls, plinth and floor for pipe

connection and restoring damaged surfaces to original

condition.

a) 3" dia. (70 mm). 21 No.

b) 4" dia. (!00 mm/110mm). 20 No.

c) 6" dia. (150/160 mm). 15 No.

d) 8" dia (200mm). 1 No.

2 Providing ans installation of uPVC class 'B' Pipes and

fittings, such as Elbows, wyes, Reducers and etc.

conforming to BS4515, push fit rubber ring or solvent

jointing system, including the cost of all kind of clamps,

fising material, cutting in floors and walls. Testing at 8 feet

of water head for 24 hours. (Make: Terreine SDP, Marley,

Paling) or Eq.

i)    Dia 200 mm 70 Rft.

ii)   Dia 150 mm or 160 mm 450 Rft.

i)    Dia 100 mm or 110 mm 185 Rft.

ii)   Dia 70 mm or 75 mm 110 Rft.

iii)  Dia 50 mm 40 Rft.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(PLUMBING WORKS) 

(NON SCHEDULE ITEMS)

BILL OF QUANTITIES

(BASEMENT -  PLUMBING WORKS BELOW RESIDENTIAL APARTMENT)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

3 Providing & fixing Dia 3 inches C.I. Goose neck Air vent

on  under ground water tanks 2 No.

4 Providing & installation of end suction water lift pumps i/c

the cost of starter panel for each pump, C.C.Pad pad size

36"x18"x6" for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Grundfos

Model No. CM-10-2. or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=             70  (US) GPM

b)    Total Head=     165 feet.

c) Motor HP. = 7.5 HP ( Varies upon selection of

make and model). 2 No.

5 Providing & fixing swing / lift check Valve/Non return

Valve Threaded ends, Cap, Hinge pin, Body, hinge, disc

nut and disc shall be of bronze. Best quality heavy duty

type, Valve should provide tight shut off at full closed

position. As per approval of engineer inchargs. Make:

Kitz. or eq. approved.

i)   Dia 2 inches. 2 No.

ii)   Dia 2-1/2 inches. 2 No.

iii)   Dia 3 inches. 2 No.

6 Providing & fixing Float Valve, Best quality heavy duty

type, Provided with Dia 6 inches (150 mm) copper ball

and heavy duty broze float arm,. Valve shall provide tight

shut off at full closed position.. As per approval of

engineer inchargs. Make: Kitz. or eq. approved.

i)   Dia 1-1/2 inches. 4 No.

7 Providing & installation of submersible sump water lift

pumps i/c the cost of starter panel for each pump, Water

proof cable for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Make

"GRUNDFOS, KSB or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=               55 (US) GPM

b)    Total Head=      20 feet

c) Motor HP. = 1.5 ( Varies upon selection of make

and model). 2 No.

TOTAL =



BQP-4

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing and fixing uPVC Cleanouts with sunk type C.P.

brass screw caps including cost of making requisite

number of hole in walls, plinth and floor for pipe

connection and restoring damaged surfaces to original

condition.

a) 3" dia. (70 mm). 10 No.

b) 4" dia. (!00 mm/110mm). 16 No.

c) 6" dia. (150/160 mm). 5 No.

d) 8" dia (200mm). 5 No.

2 Providing ans installation of uPVC class 'B' Pipes and

fittings, such as Elbows, wyes, Reducers and etc.

conforming to BS4515, push fit rubber ring or solvent

jointing system, including the cost of all kind of clamps,

fising material, cutting in floors and walls. Testing at 8 feet

of water head for 24 hours. (Make: Terreine SDP, Marley,

Paling) or Eq.

i)    Dia 200 mm 215 Rft.

ii)   Dia 150 mm or 160 mm 235 Rft.

i)    Dia 100 mm or 110 mm 450 Rft.

ii)   Dia 70 mm or 75 mm 105 Rft.

iii)  Dia 50 mm 40 Rft.

3 Providing & fixing Dia 3 inches C.I. Goose neck Air vent

on  under ground water tanks 2 No.

4 Providing & installation of end suction water lift pumps i/c

the cost of starter panel for each pump, C.C.Pad pad size

36"x18"x6" for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Grundfos

Model No. CM-10-2. or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=             70  (US) GPM

b)    Total Head=     165 feet.
c) Motor HP. = 7.5 HP ( Varies upon selection of

make and model). 2 No.

( BASEMENT -  PLUMBING WORKS BELOW STUDIO APARTMENT )



BQP-5

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

5 Providing & fixing swing / lift check Valve/Non return

Valve Threaded ends, Cap, Hinge pin, Body, hinge, disc

nut and disc shall be of bronze. Best quality heavy duty

type, Valve should provide tight shut off at full closed

position. As per approval of engineer inchargs. Make:

Kitz. or eq. approved.

i)   Dia 2 inches. 2 No.

ii)   Dia 2-1/2 inches. 4 No.

iii)   Dia 3 inches. 2 No.

6 Providing & fixing Float Valve, Best quality heavy duty

type, Provided with Dia 6 inches (150 mm) copper ball

and heavy duty broze float arm,. Valve shall provide tight

shut off at full closed position.. As per approval of

engineer inchargs. Make: Kitz. or eq. approved.

i)   Dia 1-1/2 inches. 1 No.

7 Providing & installation of submersible sump water lift

pumps i/c the cost of starter panel for each pump, Water

proof cable for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Make

"GRUNDFOS, KSB or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=               55 (US) GPM

b)    Total Head=      20 feet
c) Motor HP. = 1.5 ( Varies upon selection of make

and model). 2 No.

8 Providing & installation of submersible sump water lift

pumps i/c the cost of starter panel for each pump, Water

proof cable for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Make

"GRUNDFOS, KSB or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=              75 (US) GPM

b)    Total Head=     20 feet

c) Motor HP. = 2.0 ( Varies upon selection of make

and model). 2 No.

TOTAL =



BQP-1

ITEM       

NO              
COLLECTION

AMOUNT

(Rs.)

1.0 BELOW STUDIO APARTMENTS

TOTAL =

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17 

SUMMARY OF COST 

(Rupees _______________________________________________ Only)



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing and fixing uPVC Cleanouts with sunk type C.P.

brass screw caps including cost of making requisite

number of hole in walls, plinth and floor for pipe

connection and restoring damaged surfaces to original

condition.

a) 3" dia. (70 mm). 21 No.

b) 4" dia. (!00 mm/110mm). 20 No.

c) 6" dia. (150/160 mm). 15 No.

d) 8" dia (200mm). 1 No.

2 Providing ans installation of uPVC class 'B' Pipes and

fittings, such as Elbows, wyes, Reducers and etc.

conforming to BS4515, push fit rubber ring or solvent

jointing system, including the cost of all kind of clamps,

fising material, cutting in floors and walls. Testing at 8 feet

of water head for 24 hours. (Make: Terreine SDP, Marley,

Paling) or Eq.

i)    Dia 200 mm 70 Rft.

ii)   Dia 150 mm or 160 mm 450 Rft.

i)    Dia 100 mm or 110 mm 185 Rft.

ii)   Dia 70 mm or 75 mm 110 Rft.

iii)  Dia 50 mm 40 Rft.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(PLUMBING WORKS) 

(NON SCHEDULE ITEMS)

BILL OF QUANTITIES

(BASEMENT -  PLUMBING WORKS BELOW RESIDENTIAL APARTMENT)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

b)    Total Head=     165 feet.
c) Motor HP. = 7.5 HP ( Varies upon selection of

make and model). 2 No.

5 Providing & fixing swing / lift check Valve/Non return

Valve Threaded ends, Cap, Hinge pin, Body, hinge, disc

nut and disc shall be of bronze. Best quality heavy duty

type, Valve should provide tight shut off at full closed

position. As per approval of engineer inchargs. Make: Kitz.

or eq. approved.

i)   Dia 2 inches. 2 No.

ii)   Dia 2-1/2 inches. 4 No.

iii)   Dia 3 inches. 2 No.

6 Providing & fixing Float Valve, Best quality heavy duty

type, Provided with Dia 6 inches (150 mm) copper ball

and heavy duty broze float arm,. Valve shall provide tight

shut off at full closed position.. As per approval of

engineer inchargs. Make: Kitz. or eq. approved.

i)   Dia 1-1/2 inches. 1 No.

7 Providing & installation of submersible sump water lift

pumps i/c the cost of starter panel for each pump, Water

proof cable for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Make

"GRUNDFOS, KSB or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=               55 (US) GPM

b)    Total Head=      20 feet
c) Motor HP. = 1.5 ( Varies upon selection of make

and model). 2 No.

8 Providing & installation of submersible sump water lift

pumps i/c the cost of starter panel for each pump, Water

proof cable for pump installation. As per details shown on

drawings. Performing Commissioning and testing up to

satisfaction of engieer incharge. Similer to Make

"GRUNDFOS, KSB or Equivelant. Capacities of the each

pump shall be as follows: 

a)    Flow=              75 (US) GPM

b)    Total Head=     20 feet

c) Motor HP. = 2.0 ( Varies upon selection of make

and model). 2 No.

TOTAL =



BQP-1

ITEM       

NO              
COLLECTION

AMOUNT

(Rs.)

1.0 SANITARY ITEMS 3,471,835.65

2.0 PIPING 209,286.18

                                             Total Amount Rs. 3,681,122         

SUMMARY OF COST 

ADP  No. 1167 - 2016 - 17

(STUDIO APARTMENTS  -  PLUMBING WORKS)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 

(Rupees ________________________________________________ Only)



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

SANITARY ITEMS

1 Providing & fixing a squatting type white glazed

earthenware W.C. pan with including the cost of flushing

Cistern with internal fittings and flush pipe with bends &

making requisite number of holes in wall, plinth and floor

for pipe connection and making good in cement concrete

1:2:4.

a). With 4" dia white glazed earthen ware trap & plastic

thumble (item no. 1A, chapter-1) 1 No. 5,044.60          5,044.60                  

2 Providing & fixing European type white glazed

earthenware wash down W.C. pan complete with and

including the cost of white/black-plastic seat (Best quality)

and lid with C.P. brass hinges and buffers, 3 gallons white

glazed earthenware low level flushing cistern with siphon

fittings, 1-1/2" dia. white procelain enamelled flush bend,

3/4" dia and making requisite No. of holes in walls, plinth &

floor for pipe connetion and making good in cement

concrete 1:2:4 (Foreign quality) (item No.5, chapter-1) 62 No. 11,477.40        711,598.80              

3 Providing & fixing 24" x 18" lavatory basin in white glazed

earthenware complete with and incuding the cost of W.I.

Or C.I. Cantilever bracket 6 inches built into wall, painted

white in two coats after a primary coat of red lead paint, a

pair of 1/2" dia chrome plated pillar taps, 1-1/2" dia rubber

plug and chrome plated brass chain, 1-1/4" dia malleable

iron or brass, brass unions making requisite number of

hole in walls, plinth and floor for pipe connection and

making good in cement concrete 1:2:4, standard pattern

including earthen ware glazed padestal (Item No.8,

chapter-1) 65 No. 4,253.70          276,490.50              

4 Providing and fixing steel sink stainless local make

complete with cast iron or wraught iron brackets 6 inches

built in wall, 1-1/2" rubber plug chrome plated brass chain

1-1/2" c.p. brass waste, with 1-1/2" PVC waste pipe and

making requisite number of holes in wall and plinth and

floor for pipe connection and making good in concrete

1:2:4, size 40"x20" local make (item No. 19a, chapter-1) 0 No. 5,052.30          RATE ONLY

5 Providing and fixing steel sink stainless local make

complete with cast iron or wraught iron brackets 6 inches

built in wall, 1-1/2" rubber plug chrome plated brass chain

1-1/2" c.p. brass waste, with 1-1/2" PVC waste pipe and

making requisite number of holes in wall and plinth and

floor for pipe connection and making good in concrete

1:2:4, size 38"x18" local make (item No. 19b, chapter-1) 68 No. 5,162.30          351,036.40              

COST ESTIMATE
(STUDIO APARTMENTS  -  PLUMBING WORKS)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(SCHEDULE ITEMS)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

6 Providing and fixing c.p. brass toilet paper holder of

standard size with chrome plated brass brackets complete

(superior quality) (item No.2b, chapter-2) 62 No. 1,071.40          66,426.80                

7 Providing and fixing chrome plated brass towel rail

complete with brackets fixing on wooden cleats with 1"

long c.p. brass screws.

1). Towel rail 24' long ,3/4" dia round or square superior

quality (item No.1- III(b), chapter-2). 126 No. 1,082.95          136,451.70              

8 Providing & fixing 24" x 18" bavelled edge mirror of

Belgium glass complete with 1/8" thick hardboard and c.p

brass screw fixed to wooden pleat with glass shelves.

b) Superior quality (item No.3(b)chapter-2). 65 No. 2,376.00          154,440.00              

9 Providing & fixing soap tray earthen with c.p. brass screws

etc. complete (item No.5, chapter -2) 130 No. 497.20             64,636.00                

10 Supplying & fixing in position 1/2" dia. C.P. bib cocks

standard pattern. (Item No. 2(1),b, chapter-6). 3 No. 150.92             452.76                     

11 Supplying & fixing in position 1/2" dia tee stop of superior

quality with C.P. head (item No.12b, chapter-6). 200 No. 889.46             177,892.00              

12 Supplying and fixing of CP Muslim shower with double bib

cock and ring pipe etc complete. Item

19(a), chapter-6. 64 No. 3,432.00          219,648.00              

13 Providing and fixing of swan neck piller cock of superior

quality single C.P. Head Dia 1/2 inch, Item No. 16, chapter-

6. 3 No. 795.23             2,385.69                  

14 Supplying and fixing of Wash Basin Mixer of superior

quality with C.P. Heads etc. !/2 inch dia. Item No. 14,

Chapter-6. 68 No. 2,822.00          191,896.00              

15 Providing and fixing of Sink mixer of superior qualitywith

C.P. headsc. 1/2 inch dia. Item No. 17, Chapter-6. 69 No. 2,745.60          189,446.40              

16 Supply and fixing of jet showers with rod, superior quality,

C. P. Heads dia 1/2 inches etc. complete. (Item No. 15,

chapter-6) 59 No. 1,142.00          67,378.00                

17 Supplying and fixing of Bath mixer of superior quality, with

Heads of approved quality. (Item no.18 (a), Chapter-6) 59 No. 4,048.00          238,832.00              

18 Supplying and fixing of bath room accessories (7) piece ic

Towel Rod, Brush holder, Soap Tray, Shelf of approved

design is cost of Screw, nuts and etc complete, (Master

Brand). In Guests Room & Parents Room. (Item-23,

chapter-6). 59 No. 10,322.00        608,998.00              

19 Providing & fixing 24"x18"x8" white glazed fire clay sinks

complete with 6 inchs built into wall, 1/2"dia rubber plug &

chrome plated brass chain , 1/2" CP brass washer, 1-1/2"

dia malloable iron or CP brass trap with malliable iron or

brass unions & making requist number of holes in walls,

plinth and floor for pipe connections and making good in

cement concrete 1:2:4, (Standard Pattern). Item No. 17,

Chapter-1, page 5. 2 No. 4,391.00          8,782.00                  

TOTAL = 3,471,835.65

PIPING



BQP-4

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of approved

self cleaning design with a C.I. Screwed down grating with

or without a vent arm complete with and i/c, making

requisite No. of holes in walls, plinth and floor for making

pipe connection and making good in cement concrete

1:2:4 (item No. 20,chapter-1). 10 No. 2,042.43          20,424.30                

2 Providing & fixing Handle valves (China) Item No. 5

Chapter-6.

i)    1/2" Dia (For Dia 20mm  PPRC Pipe) 0 No. 591.30             RATE ONLY

ii)   3/4" Dia (For Dia 25 mm PPRC Pipe) 5 No. 271.92             1,359.60                  

iii)   1" Dia (For Dia 32 mm PPRC Pipe) 74 No. 365.42             27,041.08                

iv)  1-1/4" Dia  (Dia 40mm for PPRC Pipe) 1 No. 475.42             475.42                     

v)   1-1/2" Dia ( Dia 50 mm for PPRC Pie ) 10 No. 640.92             6,409.20                  

vi)  2" Dia (For Dia 63mm PPRC Pipe) 8 No. 1,382.92          11,063.36                

vii) 2-1/2 Dia, (For Dia 75mm PPRC Pipe) gate valve

"Make Anwar" item No. 4 (A) B- (B-vii), Chapter-6. 2 No. 1,225.84          2,451.68                  

vii) 3" Dia, gate valve "Make Anwar" item No. 4 (A) B- (B-

viii), Chapter-6. 1 No. 1,940.84          1,940.84                  

3 Providing G.I. Pipes, specials and clamps etc. i/c fixing,

cutting and fitting complete with and including the cost of

breaking through walls and roof, Making good etc. painting

2- coats after cleaning the pipes etc. with white zinc paint

with pigment to match the colour of the building. Testing

with water to a pressure head of 200 feet and handling.

Item No.1, (Chapter-4).

i)  1-1/ 2 inch Dia  165 Rft. 188.97             31,180.05                

ii)  2 inch Dia 145 Rft. 233.00             33,785.00                

iii)  2-1/ 2 inch Dia   195 Rft. 310.47             60,541.65                

iv)  3 Inch Dia 35 Rft. 360.40             12,614.00                

TOTAL = 209,286.18 



BQP-1

ITEM       

NO              
DESCRIPTION

AMOUNT

(Rs.)

1.0 PLUMBING WORKS NON SCHEDULE ITEMS

                                             Total Amount Rs.

SUMMARY OF COST 

ADP  No.  1167 - 2016 - 17

(STUDIO APARTMENTS  -  PLUMBING WORKS)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 

( Rupees ------------------------------------------------------------------------------- Only )



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing and fixing C.I. Cleanouts with sunk type C.P.

brass screw caps including cost of making requisite

number of hole in walls, plinth and floor for pipe connection

and restoring damaged surfaces to original condition.

a) 3" dia. 130 No.

b) 4" dia

2 Providing and fixing 24 SWG C.P copper connection 18" x

3/8" with two C.P. brass nuts, etc., complete (Asia code

No. 329) 128 No.

3 Providing and installing of c.p. bottle trap as manufactured

by Master /Asia 65 No.

4 providing and installation of Electric operated Geysers

along with all accessories. Capacity= 6 Gallons. (1.5 kw.) 68 No.

5 Providing ans installation of uPVC class 'B' Pipes and

fittings, such as Elbows, wyes, Reducers and etc.

conforming to BS4515, push fit rubber ring or solvent

jointing system, including the cost of all kind of clamps,

fising material, cutting in floors and walls. Testing at 8 feet

of water head for 24 hours. (Make: Terreine SDP, Marley,

Paling) or Eq.

i)    Dia 100 mm or 110 mm 1710 Rft.

ii)   Dia 70 mm or 75 mm 1980 Rft.

iii)  Dia 50 mm 70 Rft.

6 Providing and installation of P.P.R.C. PN-20, Pipes,

fittings specials and clamps etc., I/c, fixing cutting and

fitting complete with and including the cost of breaking

through walls and roof, making good etc., flushing and

cleaning the pipe etc., and testing with water to a

pressure head of 200 feet. Make "HYDRO-PLAST,

COSMOPLAST, DIZAYN or EQ.) Confirming to BS

4991,DIN 8078.

i)      O.Dia 20 mm 1410 Rft.

ii)     O.Dia 25 mm 2180 Rft.

iii)    O.Dia 32 mm 120 Rft.

iv)    O.Dia 40 mm 242 Rft.

BILL OF QUANTITIES
(PLUMBING WORKS   -   STUDIO APARTMENTS )

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(NON-SCHEDULE ITEMS)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

v)     O.Dia 50 mm 185 Rft.

vi)    O.Dia 63 mm 230 Rft.

vii)   O.Dia 70mm 25 Rft.

viii)  O.Dia 90 mm 0 Rft. RATE ONLY

7 Providing and fixing of Floor Gully, having 50-70 mm water

seal, 3- inlet of Dia 50 mm and 1 x dia 70 0r 75 mm outlet

and with cleaning eye. 150x150 mm stainless steel grating

(tile).Conforming to BS4515. Make " HYDROPLAST,

COSMOPLAST, PALING or EQ. 220 No.

8 Providing and fixing of Geysers (Gas operated) with all

accessories and connecting to Cold, Hot and Gas piping.

Testing and commissioning . As per approval of engineer

incharge.  (Make: VENUS / SINGER/ NASGAS. Pakistan).

i)   Capacity= 30 Gallons each 2 No.

9 Providing & fixing Handle valves for Gas application.

i)    1-1/2" Dia 1 No.

ii)   3/4" Dia 4 No.

10 Providing & fixing Dia 3 inches C.I. Goose neck Air vent

on overhead water tank. 2 No.

11 Providing & fixing  Dia 70/75 mm uPVC vent cowls. 17 No.

12 Providing & fixing of Dia 4 inches uPVC domiclal/ angle

drain and grating for dia 100/110 mm uPVC pipe on roof

for rain water disposal. Similer to make "TERRAINE SDP"

SPAIN or approved equivalent 7 No.

13 Providing & fixing Float valve, best quality heavy duty

type, provided with Dia 6 inches (150 mm) copper ball and

heavy duty Bronze float arm. Valve should provide tight

shut off at full closed position. As per approval of engineer

inchargs.

i)   Dia 2-1/2 inches. 1 No.

TOTAL =



BQP-1

ITEM       

NO              
COLLECTION

AMOUNT

(Rs.)

1.0 SANITARY ITEMS 5,780,566                      

2.0 PIPING 291,583                         

6,072,149          

ADP  No. 1167 - 2016 - 17

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 

SUMMARY OF COST 
(RESIDENTIAL APARTMENTS  -  PLUMBING WORKS)

SCHEDULE ITEMS

(Rupees __________________________________________________Only).

Percentage on Schedule Items Above / Below =

                                     Gross Total Amount Rs.=



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

SANITARY ITEMS

1 Providing & fixing a squatting type white glazed

earthenware W.C. pan with including the cost of flushing

Cistern with internal fittings and flush pipe with bends &

making requisite number of holes in wall, plinth and floor

for pipe connection and making good in cement concrete

1:2:4.

a). With 4" dia white glazed earthen ware trap & plastic

thumble (item no. 1A, chapter-1) 12 No. 5,044.60           60,535.20                

2 Providing & fixing European type white glazed

earthenware wash down W.C. pan complete with and

including the cost of white/black-plastic seat (Best quality)

and lid with C.P. brass hinges and buffers, 3 gallons white

glazed earthenware low level flushing cistern with siphon

fittings, 1-1/2" dia. white procelain enamelled flush bend,

3/4" dia and making requisite No. of holes in walls, plinth

& floor for pipe connetion and making good in cement

concrete 1:2:4 (Foreign quality) (item No.5, chapter-1) 108 No. 11,477.40         1,239,559.20           

3 Providing & fixing 24" x 18" lavatory basin in white glazed

earthenware complete with and incuding the cost of W.I.

Or C.I. Cantilever bracket 6 inches built into wall, painted

white in two coats after a primary coat of red lead paint, a

pair of 1/2" dia chrome plated pillar taps, 1-1/2" dia

rubber plug and chrome plated brass chain, 1-1/4" dia

malleable iron or brass, brass unions making requisite

number of hole in walls, plinth and floor for pipe

connection and making good in cement concrete 1:2:4,

standard pattern including earthen ware glazed padestal

(Item No.8, chapter-1) 137 No. 4,253.70           582,756.90              

4 Providing and fixing steel sink stainless local make

complete with cast iron or wraught iron brackets 6 inches

built in wall, 1-1/2" rubber plug chrome plated brass chain

1-1/2" c.p. brass waste, with 1-1/2" PVC waste pipe and

making requisite number of holes in wall and plinth and

floor for pipe connection and making good in concrete

1:2:4, size 40"x20" local make (item No. 19a, chapter-1) 1 No. 5,052.30           5,052.30                  

COST ESTIMATE
(RESIDENTIAL APARTMENTS  -  PLUMBING WORKS)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(SCHEDULE ITEMS)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

5 Providing and fixing steel sink stainless local make

complete with cast iron or wraught iron brackets 6 inches

built in wall, 1-1/2" rubber plug chrome plated brass chain

1-1/2" c.p. brass waste, with 1-1/2" PVC waste pipe and

making requisite number of holes in wall and plinth and

floor for pipe connection and making good in concrete

1:2:4, size 38"x18" local make (item No. 19b, chapter-1) 30 No. 5,162.30           154,869.00              

6 Providing and fixing c.p. brass toilet paper holder of

standard size with chrome plated brass brackets complete

(superior quality) (item No.2b, chapter-2) 108 No. 1,071.40           115,711.20              

7 Providing and fixing chrome plated brass towel rail

complete with brackets fixing on wooden cleats with 1"

long c.p. brass screws.

1). Towel rail 24' long ,3/4" dia round or square superior

quality (item No.1- III(b), chapter-2). 137 No. 1,082.95           148,364.15              

8 Providing & fixing 24" x 18" bavelled edge mirror of

Belgium glass complete with 1/8" thick hardboard and c.p

brass screw fixed to wooden pleat with glass shelves.

b) Superior quality (item No.3(b)chapter-2). 137 No. 2,376.00           325,512.00              

9 Providing & fixing soap tray earthen with c.p. brass screws

etc. complete (item No.5, chapter -2) 209 No. 497.20              103,914.80              

10 Supplying & fixing in position 1/2" dia. C.P. bib cocks

standard pattern. (Item No. 2(1),b, chapter-6). 2 No. 150.92              301.84                     

11 Supplying & fixing in position 1/2" dia tee stop of superior

quality with C.P. head (item No.12b, chapter-6). 394 No. 889.46              350,447.24              

12 Supplying and fixing of CP Muslim shower with double bib

cock and ring pipe etc complete. Item

19(a), chapter-6. 136 No. 3,432.00           466,752.00              

13 Providing and fixing of swan neck piller cock of superior

quality single C.P. Head Dia 1/2 inch, Item No. 16, chapter-

6. 33 No. 795.23              26,242.59                

14 Supplying and fixing of Wash Basin Mixer of superior

quality with C.P. Heads etc. !/2 inch dia. Item No. 14,

Chapter-6. 137 No. 2,822.00           386,614.00              

15 Providing and fixing of Sink mixer of superior qualitywith

C.P. headsc. 1/2 inch dia. Item No. 17, Chapter-6. 28 No. 2,745.60           76,876.80                

16 Supply and fixing of jet showers with rod, superior quality,

C. P. Heads dia 1/2 inches etc. complete. (Item No. 15,

chapter-6) 110 No. 1,142.00           125,620.00              

17 Supplying and fixing of Bath mixer of superior quality, with

Heads of approved quality. (Item no.18 (a), Chapter-6) 110 No. 4,048.00           445,280.00              

18 Supplying and fixing of bath room accessories (7) piece ic

Towel Rod, Brush holder, Soap Tray, Shelf of approved

design is cost of Screw, nuts and etc complete, (Master

Brand). In Guests Room & Parents Room. (Item-23,

chapter-6). 110 sets 10,322.00         1,135,420.00           



BQP-4

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

19 Providing & fixing 24"x18"x8" white glazed fire clay sinks

complete with 6 inchs built into wall, 1/2"dia rubber plug &

chrome plated brass chain , 1/2" CP brass washer, 1-1/2"

dia malloable iron or CP brass trap with malliable iron or

brass unions & making requist number of holes in walls,

plinth and floor for pipe connections and making good in

cement concrete 1:2:4, (Standard Pattern). Item No. 17,

Chapter-1, page 5. 7 No. 4,391.00           30,737.00                

TOTAL = 5,780,566.22

PIPING

1 Providing & fixing 6"x2" or 6"x3" C.I. Floor trap of

approved self cleaning design with a C.I. Screwed down

grating with or without a vent arm complete with and i/c,

making requisite No. of holes in walls, plinth and floor for

making pipe connection and making good in cement

concrete 1:2:4 (item No. 20,chapter-1). 10 No. 2,042.43           20,424.30                

2 Providing & fixing Handle valves (China) Item No. 5

Chapter-6.

i)    1/2" Dia (For Dia 20mm  PPRC Pipe) 24 No. 200.42              4,810.08                  

ii)   3/4" Dia (For Dia 25 mm PPRC Pipe) 24 No. 271.92              6,526.08                  

iii)   1" Dia (For Dia 32 mm PPRC Pipe) 92 No. 365.42              33,618.64                

iv)  1-1/4" Dia  (Dia 40mm for PPRC Pipe) 90 No. 475.42              42,787.80                

v)   1-1/2" Dia ( Dia 50 mm for PPRC Pie ) 8 No. 640.92              5,127.36                  

vi)  2" Dia (For Dia 63mm PPRC Pipe) 3 No. 1,382.92           4,148.76                  

vii) 2-1/2 Dia, (For Dia 75mm PPRC Pipe) gate valve

"Make Anwar" item No. 4 (A) B- (B-vii), Chapter-6. 3 No. 1,225.84           3,677.52                  

vii) 3" Dia, gate valve "Make Anwar" item No. 4 (A) B- (B-

viii), Chapter-6. 2 No. 1,940.84           3,881.68                  

3 Providing G.I. Pipes, specials and clamps etc. i/c fixing,

cutting and fitting complete with and including the cost of

breaking through walls and roof, Making good etc.

painting 2- coats after cleaning the pipes etc. with white

zinc paint with pigment to match the colour of the building.

Testing with water to a pressure head of 200 feet and

handling. Item No.1, (Chapter-4).

i)  1-1/4 inch Dia 55 Rft. 153.91              8,465.05                  

ii)  1-1/2 inch Dia 310 Rft. 188.97              58,580.70                

iii)   2 inch Dia   110 Rft. 233.00              25,630.00                

iv)   2-1/2 Inch Dia 180 Rft. 310.47              55,884.60                

 v)  3 Inch Dia 50 Rft. 360.40              18,020.00                

TOTAL = 291,582.57 



BQP-1

ITEM       

NO              
DESCRIPTION

AMOUNT

(Rs.)

1.0 PLUMBING WORKS NON SCHEDULE ITEMS

Total Amount Rs.

(Rupees _________________________________________________________ Only)

(RESIDENTIAL  APARTMENTS  -  PLUMBING WORKS)

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

ADP  No. 1167 - 2016 - 17

SUMMARY OF COST 

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 



BQP-2

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

1 Providing and fixing C.I. Cleanouts with sunk type C.P.

brass screw caps including cost of making requisite

number of hole in walls, plinth and floor for pipe

connection and restoring damaged surfaces to original

condition.

a) 3" dia. 190 No.

b) 4" dia

2 Providing and fixing 24 SWG C.P copper connection 18" x

3/8" with two C.P. brass nuts, etc., complete (Asia code

No. 329) 395 No.

3 Providing and installing of c.p. bottle trap as manufactured

by Master /Asia 137 No.

4 providing and installation of Electric operated Geysers

along with all accessories. Capacity= 6 Gallons. (1.5 kw.) 0 No. RATE ONLY

5 Providing ans installation of uPVC class 'B' Pipes and

fittings, such as Elbows, wyes, Reducers and etc.

conforming to BS4515, push fit rubber ring or solvent

jointing system, including the cost of all kind of clamps,

fising material, cutting in floors and walls. Testing at 8 feet

of water head for 24 hours. (Make: Terreine SDP, Marley,

Paling) or Eq.

i)    Dia 100 mm or 110 mm 3610 Rft.

ii)   Dia 70 mm or 75 mm 3670 Rft.

iii)  Dia 50 mm 810 Rft.

6 Providing and installation of P.P.R.C. PN-20, Pipes,

fittings specials and clamps etc., I/c, fixing cutting and

fitting complete with and including the cost of breaking

through walls and roof, making good etc., flushing and

cleaning the pipe etc., and testing with water to a

pressure head of 200 feet. Make "HYDRO-PLAST,

COSMOPLAST, DIZAYN or EQ.) Confirming to BS

4991,DIN 8078.

i)      O.Dia 20 mm 3850 Rft.

ii)     O.Dia 25 mm 3185 Rft.

iii)    O.Dia 32 mm 1205 Rft.

BILL OF QUANTITIES

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

(RESIDENTIAL APARTMENTS  -  PLUMBING WORKS)

(NON-SCHEDULE ITEMS)



BQP-3

ITEM RATE TOTAL

No. DESCRIPTION UNIT QTY. (Rs.) AMOUNT

(Rs.)

iv)    O.Dia 40 mm 555 Rft.

v)     O.Dia 50 mm 460 Rft.

vi)    O.Dia 63 mm 425 Rft.

vii)   O.Dia 70mm 80 Rft.

viii)  O.Dia 90 mm 0 Rft. RATE ONLY

7 Providing and fixing of Floor Gully, having 50-70 mm

water seal, 3- inlet of Dia 50 mm and 1 x dia 70 0r 75 mm

outlet and with cleaning eye. 150x150 mm stainless steel

grating (tile).Conforming to BS4515. Make "

HYDROPLAST, COSMOPLAST, PALING or EQ. 346 No.

8 Providing and fixing of Geysers (Gas operated) with all

accessories and connecting to Cold, Hot and Gas piping.

Testing and commissioning . As per approval of engineer

incharge.  (Make: VENUS / SINGER/ NASGAS. Pakistan).

i)   Capacity= 30 Gallons each 27 No.

ii)   Capacity= 50 Gallons each 1 No.

9 Providing & fixing Handle valves for Gas application.

i)    1-1/2" Dia 2 No.

ii)   3/4" Dia 2 No.

iii)   1/2" Dia 27 No.

10 Providing & fixing Dia 3 inches C.I. Goose neck Air vent

on overhead water tank. 2 No.

11 Providing & fixing  Dia 70/75 mm uPVC vent cowls. 40 No.

12 Providing & fixing of Dia 4 inches uPVC domiclal/ angle

drain and grating for dia 100/110 mm uPVC pipe on roof

for rain water disposal. Similer to make "TERRAINE SDP"

SPAIN or approved equivalent 12 No.

13 Providing & fixing Float valve, best quality heavy duty

type, provided with Dia 6 inches (150 mm) copper ball and

heavy duty Bronze float arm. Valve should provide tight

shut off at full closed position. As per approval of engineer

inchargs.

i)   Dia 2-1/2 inches. 2 No.

TOTAL =



 
 
 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

ELECTRICAL WORKS 
    



SC-1

1. Basement …. Rs.

2. Studio Apartments …. Rs.

3. Residential Apartments …. Rs.

4. Infrastructure Works …. Rs.

(Rupees )

TOTAL RS.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP  No. 1167 - 2016 - 17

SUMMARY OF COST
(ELECTRICAL WORKS)



BQC - 1

1. Section  A ( Lighting Fixture and Fan ) …. Rs.

2. Section  B ( L.V. Switch Gear and Distribution Board ) …. Rs.

3. Section  C ( LV Main/Sub Main Cable & Accessories ) …. Rs.

4. Section  D ( Earthing System ) …. Rs.

5. Section  E ( Light , Fan , Socket Wiring ) …. Rs.

6. Section  F ( Fire Alarm System ) …. Rs.

7. Section  G ( Close Circuit TV System ) …. Rs.

Total  Amount  Rs.

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  

ADP  No. 1167 - 2016 - 17 

SUMMARY OF COST

( Electrical Works Basement )

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS 

(Rupees ________________________________________________________ only)



BQC - 2

Item Qty. Unit Rate Amount

No. Rs. Rs.

A

1.0       

Note:

1.1       

108 No.

1.2       

65 No.

1.3       
18 No.

1.4       

2 No.

1.5       
2 No.

1.6       
2 No.

2.00   

B

2.1       1 No.

2.2       1 No.

 TOTAL SECTION - B 

DB-B1 

DB-B2 

Fixture Type (Surface)

FBH-145, Down light with 2 x 18 W,  PLC Lamps. 

 TOTAL SECTION - A 

SECTION - B

L.V. SWITCH GEAR AND DISTRIBUTION

BOARD

Supply ,installation and connection of 12 inch dia. sizes of wall /

glass mounted exhaust fan, with louvers and all fixing accessories.

Supply,installation and connection of 56 inch Sweep ceiling fan,

with all fixing accessories.

Supply, installation and connection of inch Sweep wall bracket

fan, with all fixing accessories.

SECTION - A

LIGHTING FIXTURES AND FANS

Supply , installation and connection of the following lighting

fixtures (Philips make) as specified in the lighting fixtures schedule

& specification complete with lamp, holders, electronic ballast,

supports, hanging & fixing materials, etc. including all mounting 

Fluorescent / PLC lamps shall be Philips color 83/84 or equivalent

Osram code.

Fixture Type (Surface)

TMS 015 2 x 28 W T5 Fluorescent lamp  color 83/84.

Fixture Type (Surface)

TMS 015 1 x 14 W T 5 Fluorescent lamp  color 83/84.

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP No. 1167 - 2016 - 17

Particulars

B A S E M E N T 

(ELECTRICAL WORKS)

BILL OF QUANTITIES



BQC - 3

Item Qty. Unit Rate Amount

No. Rs. Rs.
Particulars

B A S E M E N T 3.00   

C

3.1       

a) 85 Mtr.

b) 120 Mtr.

3.2       

a) 500 Mtr.

b) 150 Mtr.

c) 300 Mtr.

d) 300 Mtr.

4.00   

D

4.1       

2 No.

4.2       

2 No.

4.3       

a) 60 Mtr.

b) 75 Mtr.

Supply, installation of following sizes PVC conduit with all

accessories for submain cables on concealed / surface, complete in

all respect as per drawing & specification.

SECTION - C

L.V. MAIN/ SUB-MAIN CABLE & ACCESSORIES

Supply, installation, connection, testing & commissioning of the

following main submain 600 V / 1000 V gradevcopper cables to BS

6346 OR as required, clipped to surface with cleats or on previously

installed cable tray / trinking or raceway or laid direct underground

as per drawings and specifications.

1x4C-25mm
2
 PVC / PVC + 1C - 16 Sq.mm ECC 

1x4C-16mm
2
 PVC / PVC + 1C - 16 Sq.mm ECC 

 TOTAL SECTION - C 

SECTION - D

25mm dia PVC Conduit 

32mm dia PVC Conduit 

38mm dia PVC Conduit 

50mm dia PVC Conduit 

EARTHING SYSTEM

Supply, installation of earthing pits complete with earth plate, etc as

indicated in specification and drawings. Complete with cable

clamps G.I. pipe and all accessories as per drawings. Each earth pit

is to be provided with a concrete manhole 300 x 300 x 450(mm)

deep with heavy duty C.I. cover including test clamp, specified

cable, complete in all respect.(Note2 nos. of earthing for neutral

generator ,2 nos. of earthing for generator body,2 nos. of earthing

for LT Panel 1no. of earthing for Lift equipment & 2 nos. of

earthing for Main Breaker & Sync. Panel) 

Supply, installation & connection of earthing copper strip of size

300 x 25 x 5(mm) as per drawings.

Supply, installation and connection of the following PVC insulated

earthing conductors in PVC pipe Schedule ‘D’ of required size from

earth pit to respective equipment as per drawings and specifications.

2x1C - 70 mm
2
  PVC Cables ( Green )

50 mm Dia  PVC Pipes Class D

 TOTAL SECTION - D 



BQC - 4

Item Qty. Unit Rate Amount

No. Rs. Rs.
Particulars

B A S E M E N T 5.00   

E

5.1       

a) 7 No.

b) 3 No.

c) 2 No.

d) 8 Sets

e) 16 No.

f) 15 No.

g) 10 No.

h) 15 No.

i)

65 No.

j)

4 No.

k) 45 No.

5.2       

10 No.

5.3       30 No.

5.4       

8 No.

SECTION - E

LIGHT , FAN , SOCKET WIRING

Wiring of light and fan point with 3x1.5 sq.mm single core PVC

insulated 450/750 V grade copper wire in 25mm dia. PVC conduit

surface/ concealed mounted including all accessories,

connector/ceiling roses, 10A switches with plastic finish cover

plates, sheet steel back boxes with brass earth terminal, 1.0 sq.mm 3-

core PVC/PVC cable in flexible PVC conduit for final connection,

complete in all respects.

Light point controlled by one switch (with switch & back box).

Light point from point to point.

Wiring for 15A 3-Pin switch socket outlets with 3x1C-4mm² PVC

insulated copper wires in 20mm dia PVC conduit surface /

concealed mounted and connections (raw power circuits)with 16

SWG powder coated sheet back box with brass earth terminal and

specified face plate with all accessories, complete in all respect as

per drawing and specifications.

Light point controlled by Two way switch (with switch & back

box).

Light point controlled by push switch (with push switch & back

box).

Light point from point to point.

Ceiling Fan Point

Wall Bracket Fan Point

Exhaust Fan Point

Circuit wiring from distribution board to switch/lighting points

with 3x2.5 sq.mm single core PVC wires in 20 mm dia PVC conduit

complete with all accessories.

Circuit wiring for Emergency Lights/Exit light with 3x1.5 sq.mm

single core PVC wires in 20 mm dia PVC conduit complete with all

accessories.

Same as item (J) but point to point.

Wiring for 5A/10A, 3 Pin switch socket outlets with 3x1C-2.5mm²

PVC insulated copper wires in 20mm dia PVC conduit / trunking

surface / concealed mounted and connections with 16 SWG sheet

steel back box with brass earth terminal and specified face plate

with all accessories (raw power circuit), complete in all respect as

per drawing and specification.

Same as item no 5.2 but point to point.



BQC - 5

Item Qty. Unit Rate Amount

No. Rs. Rs.
Particulars

B A S E M E N T 
5.5       4 No.

5.6       

2 No.

5.7       

9 No.

5.8       11 No.

6.00   

F

6.1       

1 No.

6.2       
24 No.

6.3       

1 No.

6.4       
8 No.

6.5       

12 No.

6.6       
1 No. RATE ONLY

6.7       

550 No.

6.8       

400 No.

6.9       
1 JOB

Same as item no 5.4 but point to point.

Wiring of 20A connection unit for Hand Dryer from respective DB

with 3x4 sq.mm single core PVC insulated copper wire in 20mm

dia. PVC conduit concealed/surface mounted with all accessories,

sheet steel back box with earth terminal, including 20A connector

block, complete in all respect.

Supply , installation and wiring of FCU unit from DB to respective

FCU unit with 3 x4sqmm PVC insulated copper wires in PVC

conduit complete with all accessories, including terminations.

Same as item no 5.7 but point to point.

 TOTAL SECTION - E 

SECTION - F

FIRE ALARM SYSTEM

Supply, Installation of Intelligent Microprocessor controlled

networkable Addressable type 2 Loop Fire Alarm Control Panel

with capable of handling 120 detectors and 120 devices per loop,

located Reception / Control room. Panel should have alarm

facilities, hooter, fire / fault indicators, audio video signals, battery,

battery charger, central processing unit, network integrator module,

power supply, independent time delay circuits for MCP actuated

alarms and also for detector actuated alarms, etc., complete in all

respects as per detailed specifications.

Supply & installation of Addressable optical smoke detector with

base as per specifications.

Supply & installation of Addressable optical Heat detector with

base as per specifications.

Supply & installation of addressable Manual Break Glass Unit as

per specifications.

Supply& installation of Electronic Sounder as per specifications.

Supply & installation of Electronic Sounder with flasher as per

specifications.

Supply & installation of wiring of Fire Alarm System devices with

1.5sq.mm two core shielded PVC/PVC cable in 1” dia. MS conduit

16 SWG anticorrosive painted from FACP to devices, complete in

all respect.

Supply & installation of wiring of Fire Alarm System devices with

2.5sq.mm two core shielded PVC/PVC fire retardant cable in 1” dia.

MS conduit 16 SWG anticorrosive painted from FACP to devices,

complete in all respect.

Testing and Commissioning of Fire Alarm System by authorized

local representative of the manufacturer.

 TOTAL SECTION - F 



BQC - 6

Item Qty. Unit Rate Amount

No. Rs. Rs.
Particulars

B A S E M E N T 
7.00   

G

7.1       

a) 8 No.

b) 1 No.

7.2       

1 JOB

7.3       

1 No.

7.4       

1 No.

7.5       

1150 Mtr.

7.6       

5 No.

7.7       

4 No.

7.8       

1 job

SECTION - G

CLOSE CIRCUIT TV SYSTEM

Supply and installation of 1/3” colour low light TM enhanced

sensitivity PAL digital colour Ex-view CCD camera high resolution

480 TVL at 0.2 Lux scane illumination operating on 230VAC

including 3-8mm varifocal Auto Iris lens and wall mounting bracket

with all accessories as per specifications.

Fixed

Dome

Supply and installation of 230 V / 24 V-28 V AC output power

supply unit for 30 Camera input with all accessories as per

specifications.

 TOTAL SECTION - G 

Supply and installation of 21” high resolution colour PC Monitor

and all features as per specifications.

Supply and installation of Digital video multiplexer & recorder

(DVR) 16 channel simultaneous recording & viewing and remote

viewing, access, for 30 days expandable upto 60 days recordings

built in storage,complete in all respact as per specifications.

Supply, installation and connection of 0.8 sqmm CCTV co-axial

cable double Shielded RG59 B/U of 75 ohms for CCTV camera.

(Make SAXTON USA) in 25mm dia. PVC conduit including all

accessories as per specifications and drawings.

Supply, installation and connection of 3C-1.5mm2 PVC/PVC cable

for power supply to CCTV cameras in same PVC conduit as item

No.9.1, complete in all respect.

Supply and installation of CCTV-Junction Box (CCTV-J/B) 12" x

8" x 4" with cover plate, concealed / surface mounted, fabricated

from 16 SWG sheet steel, powder coated complete with all fixing

arrangements and accessories, complete in all respect.

Testing and Commissioning of CCTV System by authorized local

representative of the manufacturer.



BQC - 1

1. Section  A ( Wiring  / Wiring Accessories ) …. Rs.

2. Section  B ( Switches & Socket ) …. Rs.

3. Section  C ( Lighting Fixture ) …. Rs.

4. Section  D (  Telephone & Television System ) …. Rs.

5. Section  E (  Fire Alarm System ) …. Rs.

6. Section  F (  Close Circuit TV System ) …. Rs.

Total  Amount  Rs.

AT BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 

ADP  No. 1167 - 2016 - 17 

SUMMARY OF COST

( Electrical Works Stodio Apartments )

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS 

(Rupees _____________________________________________________________ Only)



BQC - 2

Item Qty. Unit Rate Amount

No. Rs. Rs.

A

1

86 No.

2

465 No.

3

310 No.

4

16 No.

5

101 No.

6

10 No.

Wiring for group control light point to light point using single core

PVC insulated, stranded Copper Conductor, color coded wires of 2

x 2.5 sq.mm + ECC 1 x 2.5 sqmm in 25 mm dia PVC conduit

concealed in ceiling slab / wall as required. 

Supply, installation , testing and commissioning of following items

including all material , labor, tools, accessories etc. Complete in all

respects utpo the entire satisfaction of client and consultant. Cost of

allied civil works like chiseling, cutting, openings in floor/wall,

shall be included in the contractor's scope of works.

(ELECTRICAL WORKS)

WIRING / WIRING ACCESSORIES

Wiring of Light Point from switch board to point with 2.5 sq.mm

common neutral of 2.5 sq. mm. and common ECC of 1.5 sq. mm

wires in specified / appropriate size of exposed / concealed PVC

conduit.

Wiring from Light Point to Light Point with 1.5 sq.mm common

neutral of 2.5 sq. mm. and common ECC of 1.5 sq. mm wires in

specified / appropriate size of exposed / concealed PVC conduit.

Wiring for group control light point from first light point to

respective floor distribution board using single core PVC insulated,

stranded Copper Conductor, color coded wires of 2 x 2.5 sq.mm +

ECC 1 x 2.5 sqmm in 25 mm dia PVC conduit concealed in ceiling

slab / wall as required . 

BILL OF QUANTITIES

STUDIO APARTMENT   

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP No. 1167 - 2016 - 17

Particulars

Circuit wiring from DB to emergency / exit luminaries with 2 x 2.5

sq.mm + ECC 1 x 2.5 sqmm, Solid Copper Conductor, color coded ,

single core PVC insulated wires in 25 mm dia pvc conduit with all

accessories.

Circuit Wiring from DB to switchboard with 2 x 2.5 sq.mm +

ECC1 x 2.5 sqmm, 1-core PVC wires including any wiring between

switch board to switch board in appropriate size of pvc conduit

above false ceiling / concealed in wall. Complete in all respects. 

SECTION - A



BQC - 3

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

7

45 No.

8

a 115 No.

9

a 235 No.

10

22 No.

11 85 No.

12

65 No.

13

60 No.

14

a 2 No.

15
6 No.

16

2 No.

Wiring for Emergency / Exit light point to light point using single

core PVC insulated, stranded Copper Conductor, color coded wires

of 2 x 2.5 sq.mm + ECC 1 x 2.5 sqmm in 25 mm dia PVC conduit

with all accessories.

Wiring of 5A/15 A Switch Socket unit from DB to first outlet with

following size of wires in appropriate size of concealed PVC

conduits run under floor.    

2 x 4 sq.mm + ECC 1 x 4 sq.mm

Same as above item-4 but wiring from Outlet to Outlet using

following size of wires including any wiring on same workstation.

Wiring of 13 A , Flat Pin Switch Sockets ( Computer Power ) with 2

x 4.0 sqmm PVC + ECC, 1x 4 sqmm PVC wires from r UPS DB to

first outlet including any wiring on same workstation in appropriate

size of concealed PVC conduit run under floor.  

Same as above item-6 but wiring from Outlet to Outlet.

Wiring of call bell with 3x1.5 sq.mm wires in 25 mm dia PVC

conduit (concealed), including 16 SWG sheet steel back box for bell

push. 

Wiring for Split Type Air-Conditioning Units from DB to indoor

fan coil unit using 2 x 6 Sqmm + ECC 1 x 6 Sqmm PVC insulated

wires in 25mm dia PVC conduit concealed in wall, or exposed

above false ceiling as shown in drawings. Wiring from indoor to

outdoor unit shall be provided by the AC contractor. 

2 x 2.5 sq.mm + ECC 1 x 2.5 sq.mm

Wiring of water pump motor with following size of wires in

appropriate size of PVC conduit (concealed).

2 x 6 sq.mm + ECC 1 x 2.5 sq.mm

Wiring for Boundary wall lights with 3x1.5 sq.mm. (switch to point

and point to point) in specified size of PVC conduit.

Supply & installation of 10 feet long 3/4" dia copper rod Earthing

System directly driven into ground to achieve earthling resistance

not more than 3 ohm including earthling leads , earth connecting bar

and inspection chamber as shown on drawing.



BQC - 4

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

17

i

65 Rm.

ii

10 Rm.

iii

15 Rm.

iv

20 Rm.

v

25 Rm.

vi

30 Rm.

vii

35 Rm.

viii

40 Rm.

ix

45 Rm.

x

50 Rm.

xi

15 Rm.

Supply , laying , termination testing of following PVC single-core /

multi-core cables for mains or sub-main of concealed / exposed

PVC conduit / cable tray as shown on drawing including lugs,

glands etc. complete in all respect.

(Contractor shell be finalized exact length of Main and Submain

Cables)

From L.V Panel to MDB-2

2Nos. 4C, 300 Sq.mm PVC/PVC+ ECC, 1x70 Sq.mm PVC

From MDB-2 to DB-G

From MDB-2 to DB-F

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-3

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-4

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-5

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-6

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-7

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-8

From MDB-2 to DB-UPS-1

4C, 10 Sq.mm PVC/PVC+ ECC, 1x10 Sq.mm PVC



BQC - 5

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

xii

20 Rm.

xiii

55 Rm.

xiv

10 Rm.

xv

15 Rm.

xvi

20 Rm.

xvii

25 Rm.

xxiii

30 Rm.

xix

35 Rm.

xx

40 Rm.

xxi

45 Rm.

xxii

50 Rm.

xxiii

55 Rm.

xxvi

15 Rm.

From MDB-2 to DB-AC-5

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-UPS-2

4C, 10 Sq.mm PVC/PVC+ ECC, 1x10 Sq.mm PVC

From MDB-2 to ROOF

4C, 6 Sq.mm PVC/PVC+ ECC, 1x6 Sq.mm PVC

From MDB-2 to DB-AC-G

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-F

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-3

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-6

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-7

From MDB-HVAC to HVAC - 2

4C, 95 Sq.mm PVC/PVC+ ECC, 1x70 Sq.mm PVC

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-AC-8

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-2 to DB-LIFT

4C, 25 Sq.mm PVC/PVC+ ECC, 1x25 Sq.mm PVC



BQC - 6

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

18

i 1 No.

ii 1 No.

iii 1 No.

iv 1 No.

v 1 No.

vi 1 No.

vii 1 No.

viii 1 No.

ix 1 No.

x 1 No.

xi 1 No.

xii 1 No.

xiii 1 No.

xiv 1 No.

xv 1 No.

xvi 1 No.

xvii 1 No.

xviii 1 No.

xix 1 No.

xx 1 No.

xxi 1 No.

xxii 1 No.

xxiii 1 No.

xxiv 1 No.

DB-5

MDB - 2

DB-G

DB-F

DB-2

DB-4

DB-3

Following Distribution boards as shown on drawing made with 16

SWG sheet steel housing , flush in wall / surface type , with

approved color and having specified circuit breakers and

components as shown in drawings / specified in list of approved

manufacturers. Shop drawings shall be submitted by the contractor

before fabrication.

DB-6

DB-7

DB-8

DB-AC-G

DB-AC-F

DB-AC-2

DB-AC-3

DB-AC-4

DB-AC-5

DB-AC-6

DB-AC-7

DB-AC-8

DB-UPS-1

DB- PUMP

DB-ROOF

DB-HVAC-2

DB-LIFT



BQC - 7

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

19

a 850 Rm.

b 560 Rm.

c 350 Rm.

d 210 Rm.

B

1

a 19 No.

b 79 No.

c 66 No.

d 26 No.

e 7 No.

f 185 No.

g 25 No.

2
385 No.

3
86 No.

4
120 No.

5
65 No.

Supply and installation of following PVC Conduit / Pipes including

all installation accessories such as saddels,bend,sockets etc..

complete in all respect. (Provide Pull boxes where ever required)

25 mm dia PVC 

32 mm dia PVC 

38 mm dia PVC 

50 mm dia PVC 

5A (Round 2Pin+E) switch socket unit including 16 SWG sheet

steel back box.

20A , DP & N, weather proof Isolator for fan coil units to be

installed near out door condensing unit.

 TOTAL SECTION - B 

Three  switch unit.

Four  switch unit.

Dimmer

Two Way  switch unit.

Five  switch unit.

13A (Flat 2Pin+E) Simplex switch socket unit including 16 SWG

sheet steel back box.

15A (Round 2Pin+E) switch socket unit including 16 SWG sheet

steel back box.

 TOTAL SECTION - A 

SECTION - B

SWITCHES & SOCKET

Supply and installation of following 10A, one-way gang type

switches / sockets MK /Orange series make including 16 SWG

sheet steel back boxes, recessed on wall or column as per design

drawings. 

One  switch unit.

Two  switch unit.



BQC - 8

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

C

1

14 No.

2

32 No.

3

48 No.

4

473 No.

5

99 No.

6

267 No.

7 28 No.

8 18 No.

9 60 No.

10

73 No.

11 66 No.

12 185 No.

13 15 No.

14 4 No.

LIGHTING FIXTURE

Supply & Installation of following Lighting Fixture complete with

ballast, starter p.f.i capacitor and specified lamps as per details.

Contractor shall provide samples of all light fixtures for consultants

approval.

Recessed fluorescent light fixture similar Philips model TCS - 079

with 1 x 36W TLD color - 84 lamp , 1 x 40 W ballast including

capacitor and all accessories with M5 louver.

SECTION - C

Recessed Ceiling Fluorescent Light fixture having 4 x 18W T8,

Color-84 lamps , 2x 40W Electronic Ballast and M5 Louver as

approved by architect.

(Similar Philips Model TBS-300 or equivalent approved by

consultant)

Recessed Ceiling Fluorescent Light fixture having 2 x 36W T8,

Color-84 lamps , 2x 40W Electronic Ballast and M5 Louver as

approved by architect.

(Similar Philips Model TCS-240 or equivalent approved by

consultant)

Recessed Down Light fixture round shape with anti-glare having 2 x

18W PLC lamp  and prismatic tempered glass cover. 

Surface Down Light fixture round shape with anti-glare having

18W LED lamp  and prismatic tempered glass cover.  

TMS - 140 , 1 x 36 W Flourecent Light Fixture

External Wall Mounted Light Fixture

Recessed Down Light fixture with 1 x 15W CFL Lamp with drop

down frosted glass including all accessories. Complete in all

respects.  

Mirror Light Fixture

Surface Wall Mounted Emergency Exit Light Fixture, Maintained

Type made with premium quality extruded aluminum body and 8W

T5 lamp and maintenance free battery with 3 hours backup.    

12 inches dia Plastic Body Exhaust Fans

Ceiling Fans 56" inch

Flood Light 

Wall Bracket Fans 

Note: Contractor should submit a complete list of light fixtures with

name of supplier, make, model & country of origin. 

 TOTAL SECTION - C 



BQC - 9

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

D

1
78 No.

2
75 No.

3

78 No.

4

75 No.

5

2260 Rm.

6

2150 Rm.

7

1 No.

8

150 Rm.

9

1 No.

TELEPHONE & TELEVISION SYSTEM

Supply , installation , testing and commissioning of following items.

for telephone system including all material, labor, tools, accessories

etc. complete in all respects. Quantities for cables and conduit

shown in BOQ are estimated and taken from drawing contractor is

advised to take measurement at site before commencement of works.

 16 SWG Sheet Steel Back Boxes for installation of voice outlets. 

SECTION - D

 16 SWG Sheet Steel Back Boxes for installation of data outlets. 

Simplex Face Plate with 1 No. RJ-45 I/O for Voice , white / off

white finish , complete with shuttered click-ins, labels , and all

accessories but excluding back box. 

Simplex Face Plate with 1 No. RJ-45 I/O for Data , white/off white

finish , complete with shuttered click-ins, labels and all accessories

but excluding back box. 

CAT-6, UTP Cables, for Data Communication system from Com

Rack to each workstation in appropriate size of PVC conduit flush

in floor as per drawings including termination and tagging at both

ends. Complete in all respects. 

CAT-6, UTP Cables, for Voice Communication system from Com

Rack to each workstation in appropriate size of PVC conduit flush

in floor as per drawings including termination and tagging at both

ends. Complete in all respects. 

Main Distribution frame ( MDF ) for Telephone Network made

with 16 SWG sheet steel box having 1x50 pair Connecting Block,

CRONE make including testing and termination at both ends. 

25 Pair , CAT-5 Shielded , 0.6 mm dia , twisted pair telephone

cable to be installed in appropriate size of PVC conduit/ channel

from PABX (MDF) to Com rack as per drawings including

connection , labeling and tagging. Complete in all respects. 

Communication Rack 42U wall mounted, 3 meter electrical wiring

with plugs, internal power sockets made with 16 SWG, powder

coated sheet steel, front glass door with lock / handle etc. 

Following CAT-6 , Patch Panels equipped with RJ-45 1/Os for

Data and Voice communication system with rear cable organizer

including all labeling and all mounting accessories. Complete in all

Respect. 



BQC - 10

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

10 3 No.

11 4 No.

12

9 No.

13

1 No.

14

78 No.

15
75 No.

16

75 No.

17

78 No.

E

1

1 No.

2
134 No.

3
10 No.

24 - port CAT - 6 , Patch Panel for Voice.

24 - port CAT - 6 , Patch Panel for Data.

Front Cable Organizer for voice & data patch panels / wiring blocks

with complete labeling and dressing for incoming cable

management. 

50 Pair , Rack Mounted 19" Wiring Tag blocks to be used in voice

communication racks for incoming PABX extensions / direct lines.

Wiring blocks shall be connected with voice patch panels using RJ-

45-2xKATT patch cords. ( Rates without patch cords ) 

1 meter long CAT-6 , factory certified Patch Cords of specified

color having RJ-45-2xKATT connectors for Voice

Communication. 

1 meter long CAT-6 Patch Cord with RJ-45 connectors at both

ends for data. 

3 meter long CAT-6 , factory certified Drop Cords of specified

color having RJ-45 connectors at both ends for Data

Communication. 

3 meter long CAT-6 , Drop Cords of specified color having RJ-45

connector at outlet end and RJ-11 Connector at user end for Voice

Communication. 

 TOTAL SECTION - D 

SECTION - E

FIRE ALARM SYSTEM

Supply, testing & commissioning of Conventional Fire Alarm

System comprising of following equipments including all

accessories required for the completion of the system in all respects. 

Addressable Fire Alarm Control Panel of 2- Loop. The FACP

shall be self powered with built in 12V NICAD battery for 24 hrs.

backup with charging unit. 

Addressable Smoke Detector incorporating a pulsing LED located

in labyrinth with in the housing of the detector. 

Addressable Heat Detector incorporating a pulsing LED located in

labyrinth with in the housing of the detector. 



BQC - 11

Item Qty. Unit Rate Amount

No. Rs. Rs.

STUDIO APARTMENT   

Particulars

4

20 No.

5

20 No.

6

1 Job

7

1 Job

a

F

1

2650 Rm.

2

1 Job

3

20 No.

4

6 No.

5

2 No.

6
3 No.

Break Glass type Manual Call Station. It also incorporates an

indication LED fleshed after pressing the button to acknowledge the

activation and key operation facility for testing purposes. 

Indoor Electronic Sounder with Flasher, minimum sound output

100 db at 1meter with frequencies for variety of sounds as required. 

Programming, Testing & Commissioning of the complete system as

per the client requirements permissible for the FACP with training

sessions of maintenance personnel's. 

Complete Wiring for whole fire alarm system using 2C, 1.5 sqmm

fire resistance cable in appropriate size of MS Conduit from fire

alarm control panel to all sensors & devices including all installation

accessories complete in all respect.  

The Bidder shall provide the complete Technical Literature for the

system offered. 

NOTE :

 TOTAL SECTION - E 

1/3" CCD Fixed Bracket Mounted Color Camera with 2.8 - 8 mm

auto iris vary focal lens, low power and spot filter, source luminance

of 0.1 lux having resolution of 420 TVL ( min ) operated on 220 V,

50 Hz AC supply. Complete with mounting bracket and all

accessories. Complete in all respects.

Digital Video Recorder, DVR with 16 channel video input. The

DVR shall be used for on line operation with LAN / WAN facility.

DVR should have 500 GB HDD. Complete with all connecting

cords and accessories.

21" CCTV Color LCD Monitor with all connecting cords and

mounting accessories to be installed in security room.

 TOTAL SECTION - F 

SECTION - F

C.C. TV SYSTEM

Supply, installation, testing and commissioning of following items

for Close Circuit TV System including but not limited to the

description given herein. 

Co-axial Cable RG-6 for CCTV system in 25 mm dia pvc conduit

from each camera to Digital video Recorder (DVR) as per drawings

including terminations. 

Wiring for CCTV Power from DB-UPS to first outlet and outlet to

outlet with 3x2.5 sqmm single core wires in appropriate size of PVC

conduit. Complete in all respects. 

1/3" CCD Fixed Mini Dome Color Camera with 2.8 - 8 mm auto iris

vary focal lens, low power and spot filter, source luminance of 0.1

lux having resolution of 420 TVL ( min ) operated on 220 V, 50 Hz

AC supply. Complete with mounting bracket and all accessories.

Complete in all respects.



BQC - 1

1. Section  A ( Wiring / Wiring Accessories ) …. Rs.

2. Section  B ( Switches & Socket ) …. Rs.

3. Section  C ( Lighting Fixture ) …. Rs.

4. Section  D ( Telephone & Television System ) …. Rs.

5. Section  E ( Fire Alarm System ) …. Rs.

6. Section  F ( Close Circuit TV System ) …. Rs.

Total  Amount  Rs.

AT BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  

ADP  No. 1167 - 2016 - 17  

SUMMARY OF COST

( Electrical Works Residential Apartments )

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS 

(Rupees _________________________________________________________ Only)



BQC - 2

Item Qty. Unit Rate Amount

No. Rs. Rs.

A

1

124 No.

2

650 No.

3

310 No.

4

a 95  No.

5

a 530  No.

6

30 No.

(ELECTRICAL WORKS)

BILL OF QUANTITIES

WIRING / WIRING ACCESSORIES

Circuit Wiring from DB to switchboard with 2 x 2.5 sq.mm +

ECC1 x 2.5 sqmm, 1-core PVC wires including any wiring between

switch board to switch board in appropriate size of pvc conduit

above false ceiling / concealed in wall. Complete in all respects. 

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP No. 1167 - 2016 - 17

Supply, installation , testing and commissioning of following items

including all material , labor, tools, accessories etc. Complete in all

respects utpo the entire satisfaction of client and consultant. Cost of

allied civil works like chiseling, cutting, openings in floor/wall,

shall be included in the contractor's scope of works.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

Wiring of Light Point from switch board to point with 2.5 sq.mm

common neutral of 2.5 sq. mm. and common ECC of 1.5 sq. mm

wires in specified / appropriate size of exposed / concealed PVC

conduit.

Wiring from Light Point to Light Point with 1.5 sq.mm common

neutral of 2.5 sq. mm. and common ECC of 1.5 sq. mm wires in

specified / appropriate size of exposed / concealed PVC conduit.

Wiring of 5A/15 A Switch Socket unit from DB to first outlet with

following size of wires in appropriate size of concealed PVC

conduits run under floor.    

2 x 4 sq.mm + ECC 1 x 4 sq.mm

Same as above item-4 but wiring from Outlet to Outlet using

following size of wires including any wiring on same workstation.

2 x 2.5 sq.mm + ECC 1 x 2.5 sq.mm

Wiring of 13 A , Flat Pin Switch Sockets ( Computer Power ) with 2

x 4.0 sqmm PVC + ECC, 1x 4 sqmm PVC wires from r UPS DB to

first outlet including any wiring on same workstation in appropriate

size of concealed PVC conduit run under floor.  

SECTION - A



BQC - 3

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

7
50 No.

8

120 No.

9

30 No.

10

i 6 No.

11

10 No.

12

2 No.

13

i

45 Rm.

ii

25 Rm.

iii

10 Rm.

iv

35 Rm.

v

35 Rm.

4C, 10 Sq.mm PVC/PVC+ ECC, 1x10 Sq.mm PVC

From MDB-1 to DB-H1-1

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H1-2

4C, 6 Sq.mm PVC/PVC+ ECC, 1x6 Sq.mm PVC

2x4 sq.mm + ECC 1x2.5 sq.mm.

Wiring for Boundary wall lights with 3x1.5 sq.mm. (switch to point

and point to point) in specified size of PVC conduit. 

Wiring for Split Type Air-Conditioning Units from DB to indoor

fan coil unit using 2 x 6 Sqmm + ECC 1 x 6 Sqmm PVC insulated

wires in 25mm dia PVC conduit concealed in wall, or exposed

above false ceiling as shown in drawings. Wiring from indoor to

outdoor unit shall be provided by the AC contractor. 

2Nos. 4C, 300 Sq.mm PVC/PVC+ ECC, 1x70 Sq.mm PVC

Wiring of water pump motor with following size of wires in

appropriate size of PVC conduit (concealed).

Wiring of call bell with 3x1.5 sq.mm wires in 25 mm dia PVC

conduit (concealed), including 16 SWG sheet steel back box for bell

push.

Same as above item-6 but wiring from Outlet to Outlet.

Supply & installation of 10 feet long 3/4" dia copper rod Earthing

System directly driven into ground to achieve earthling resistance

not more than 3 ohm including earthling leads , earth connecting bar

and inspection chamber as shown on drawing. 

Supply , laying , termination testing of following PVC single-core /

multi-core cables for mains or sub-main of concealed / exposed

PVC conduit / cable tray as shown on drawing including lugs,

glands etc. complete in all respect.

(Contractor shell be finalized exact length of Main and Submain

Cables)

From L.V Panel to MDB-1

From MDB-1 to DB-GYM

From MDB-1 to DB-G

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC



BQC - 4

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

vi

35 Rm.

vii

40 Rm.

viii

40 Rm.

ix

40 Rm.

x

40 Rm.

xi

45 Rm.

xii

45 Rm.

xiii

45 Rm.

xiv

45 Rm.

xv

50 Rm.

xvi

50 Rm.

From MDB-1 to DB-H2-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H2-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H2-1

From MDB-1 to DB-H4-1

From MDB-1 to DB-H4-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H3-2

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H3-1

From MDB-1 to DB-H2-3

From MDB-1 to DB-H3-3

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H3-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H1-3

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC



BQC - 5

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

xvii

50 Rm.

xviii

50 Rm.

xix

55 Rm.

xx

55 Rm.

xxi

55 Rm.

xxii

55 Rm.

xxiii

60 Rm.

xxiv

60 Rm.

xxv

60 Rm.

xxvi

60 Rm.

xxvii

65 Rm.

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H4-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H5-1

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H4-3

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H5-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H5-3

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H5-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H6-1

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H6-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H6-3

From MDB-1 to DB-H6-4

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H7-1

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC



BQC - 6

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

xxviii

65 Rm.

xxix

65 Rm.

xxx

65 Rm.

xxxi

15 Rm.

xxxii

20 Rm.

xxxiii

20 Rm.

xxxiv

15 Rm.

xxxv

45 Rm.

xxxvi

45 Rm.

xxxvii

15 Rm.

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H7-4

4C, 95 Sq.mm PVC/PVC+ ECC, 1x50 Sq.mm PVC

From MDB-1 to DB-H7-2

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-H7-3

4C, 25 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-UPS-DB-G/1

4C, 16 Sq.mm PVC/PVC+ ECC, 1x16 Sq.mm PVC

From MDB-1 to DB-PUMP

4C, 6 Sq.mm PVC/PVC+ ECC, 1x6 Sq.mm PVC

From DB-GEN-1 to DB-PUMP

4C, 6 Sq.mm PVC/PVC+ ECC, 1x6 Sq.mm PVC

4C, 6 Sq.mm PVC/PVC+ ECC, 1x6 Sq.mm PVC

From MDB-1 to DB-LIFT

4C, 25 Sq.mm PVC/PVC+ ECC, 1x25 Sq.mm PVC

From DB-GEN-1 to DB-UPS-DB-G/1

From DB-GEN-1 to DB-LIFT

4C, 25 Sq.mm PVC/PVC+ ECC, 1x25 Sq.mm PVC

From MDB-HVAC to DB-HVAC-1



BQC - 7

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

14

i 1 No.

ii 1 No.

iii 1 No.

iv 1 No.

v 1 No.

vi 1 No.

vii 1 No.

viii 1 No.

ix 1 No.

x 1 No.

xi 1 No.

xii 1 No.

xiii 1 No.

xiv 1 No.

xv 1 No.

xvi 1 No.

xvii 1 No.

xviii 1 No.

xix 1 No.

xx 1 No.

xxi 1 No.

xxii 1 No.

xxiii 1 No.DB-H6-1

DB-H5-3

DB-H4-3

DB-H4-4

DB-H5-1

DB-H1-3

DB-H1-2

DB-H2-4

Following Distribution boards as shown on drawing made with 16

SWG sheet steel housing , flush in wall / surface type , with

approved color and having specified circuit breakers and

components as shown in drawings / specified in list of approved

manufacturers. Shop drawings shall be submitted by the contractor

before fabrication.

MDB

DB-H2-1

DB-H3-4

DB-H4-1

DB-H4-2

DB-H5-2

DB-H5-4

DB-GYM

DB-G

DB-H1-1

DB-H2-2

DB-H2-3

DB-H3-2

DB-H3-3

DB-H3-1



BQC - 8

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

xxiv 1 No.

xxv 1 No.

xxvi 1 No.

xxvii 1 No.

xxviii 1 No.

xxix 1 No.

xxx 1 No.

xxxi 1 No.

xxxii 1 No.

xxxiii 1 No.

xxxiv 1 No.

xxxv 1 No.

xxxvi 1 No.

15

a 450 Rm.

b 150 Rm.

c 100 Rm.

d 80 Rm.

UPS-DB-G/1

DB-H6-2

DB-H7-3

DB-LIFT

DB-MCC-1

38 mm dia PVC 

DB-H7-1

DB-H7-2

 TOTAL SECTION - A 

DB-H6-3

DB-H6-4

25 mm dia PVC 

32 mm dia PVC 

DB-H7-4

DB-PUMP

DB-HVAC-1

DB-GEN-1

50 mm dia PVC 

Supply and installation of following PVC Conduit / Pipes including

all installation accessories such as saddels,bend,sockets etc..

complete in all respect. (Provide Pull boxes where ever required)



BQC - 9

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

B

1

a
81 No.

b
187 No.

c 137 No.

d
84 No.

e
143 No.

f
30 No.

2
650 No.

3
60 No.

4

30 No.

5
120 No.

SWITCHES & SOCKET

SECTION - B

Supply and installation of following 10A, one-way gang type

switches / sockets MK /Clipsal E-2000 series make including 16

SWG sheet steel back boxes, recessed on wall or column as per

design drawings.

One  switch unit.

Two  switch unit.

Three  switch unit.

Four  switch unit.

Dimmer

Two Way  switch unit.

5A (Round 2Pin+E) switch socket unit including 16 SWG sheet

steel back box.

15A (Round 2Pin+E) switch socket unit including 16 SWG sheet

steel back box.

15A (Round 2Pin+E) switch socket unit including 16 SWG sheet

steel back box.

20A , DP & N, weather proof Isolator for fan coil units to be

installed near out door condensing unit.

 TOTAL SECTION - B 



BQC - 10

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

C

1

27 No.

2

545 No.

3

108 No.

4 351 No.

5 81 No.

6 54 No.

7 110 No.

8

27 No.

9 137 No.

10 143 No.

11 54 No.

12 54 No.

SECTION - C

LIGHTING FIXTURE

Supply & Installation of following Lighting Fixture complete with

ballast, starter p.f.i capacitor and specified lamps as per details.

Contractor shall provide samples of all light fixtures for consultants

approval.

Recessed fluorescent light fixture similar Philips model TCS - 079

with 1 x 36W TLD color - 84 lamp , 1 x 40 W ballast including

capacitor and all accessories with M5 louver.

Recessed Down Light fixture round shape with anti-glare having 2 x

18W PLC lamp  and prismatic tempered glass cover. 

Recessed Down Light fixture similar Pierlite Model DJ-403-H series 

with 1 x 15W CFL Lamp with drop down frosted glass including all

accessories. Complete in all respects.  

Wall Mounted Light Fixture (Basic Cost Rs. 850)

External Wall Mounted Light Fixture (Basic Cost Rs. 900)

TMS-140, 1x36W Flourecent Light Fixture

Mirror Light Fixture (Basic Cost Rs. 550)

Surface Wall Mounted Emergency Exit Light Fixture, Maintained

Type made with premium quality extruded aluminum body and 8W

T5 lamp and maintenance free battery with 3 hours backup.   

12 inches dia Plastic Body Exhaust Fans

Ceiling Fan 56" Inch

Wall bracket fan Fan 20" Inch

Schiendlier 

Note: Contractor should submit a complete list of light fixtures 

with name of supplier, make, model & country of origin.

 TOTAL SECTION - C 



BQC - 11

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

D

1

2280 Rm

2
95 No

3

1850 Rm

4
10 No

5

18 No

6

10 No

SECTION - D

TELEPHONE & TELEVISION SYSTEM

Supply , installation , testing and commissioning of following items.

for telephone system including all material, labor, tools, accessories

etc. complete in all respects. Quantities for cables and conduit

shown in BOQ are estimated and taken from drawing contractor is

advised to take measurement at site before commencement of works.

25 mm dia pvc conduit for telephone system as per drawings from

TJB to each voice outlet including all accessories. Complete in all

respects.  

Simplex RJ - 11 face plate with 1 No. RJ-11 outlet for telephone

including shutter and 16 swg sheet steel back boxes

CAT - Ve , UTP cable for Telephone in already installed PVC

conduit  including connection in    RJ - 11 jack at both ends .

10 Pair Telephone cable to be installed in appropriate size of

conduit including termination at both ends.

Telephone junction box (TJB) fabricated in 16 SWG sheet steel

housing having terminals string for tel. Outlets shown on drawing.

Complete in all respects (2x10 terminal) 

Sub Main Telephone junction box (SMTJB) fabricated in 16 SWG

sheet steel housing having terminals string for tel. Outlets shown on

drawing. Complete in all respects (2x10 terminal) 

 TOTAL SECTION - D 



BQC - 12

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

E

1

1 No.

2
43  No.

3
27  No.

4

12  No.

5

15 No.

6

1 Job

7

1 Job

a

Addressable Heat Detector incorporating a pulsing LED located in

labyrinth with in the housing of the detector. 

SECTION - E

FIRE ALARM SYSTEM

Supply, testing & commissioning of Addressable Fire Alarm

System comprising of following equipments including all

accessories required for the completion of the system in all respects. 

Addressable Smoke Detector incorporating a pulsing LED located

in labyrinth with in the housing of the detector. 

Complete Wiring for whole fire alarm system using 2C, 1.5 sqmm

fire resistance cable in appropriate size of MS Conduit from fire

alarm control panel to all sensors & devices including all installation

accessories complete in all respect.  

Break Glass type Manual Call Station. It also incorporates an

indication LED fleshed after pressing the button to acknowledge the

activation and key operation facility for testing purposes. 

Indoor Electronic Sounder with Flasher, minimum sound output

100 db at 1meter with frequencies for variety of sounds as required. 

Programming, Testing & Commissioning of the complete system as

per the client requirements permissible for the FACP with training

sessions of maintenance personnel's. 

Addressable Fire Alarm Control Panel of 1- Loop. The FACP

shall be self powered with built in 12V NICAD battery for 24 hrs.

backup with charging unit. 

NOTE :

The Bidder shall provide the complete Technical Literature for the

system offered. 

 TOTAL SECTION - E 



BQC - 13

Item Qty. Unit Rate Amount

No. Rs. Rs.

R E S I D E N T I A L   A P A R T M E N T S

Particulars

F

1

1250 Rm.

2

1 Job.

3

20 No.

4

2 No.

Wiring for CCTV Power from DB-UPS to first outlet and outlet to

outlet with 3x2.5 sqmm single core wires in appropriate size of PVC

conduit. Complete in all respects. 

 TOTAL SECTION - F 

1/3" CCD Fixed Mini Dome Color Camera with 2.8 - 8 mm auto iris

vary focal lens, low power and spot filter, source luminance of 0.1

lux having resolution of 420 TVL ( min ) operated on 220 V, 50 Hz

AC supply. Complete with mounting bracket and all accessories.

Complete in all respects.

1/3" CCD Fixed Bracket Mounted Color Camera with 2.8 - 8 mm

auto iris vary focal lens, low power and spot filter, source luminance

of 0.1 lux having resolution of 420 TVL ( min ) operated on 220 V,

50 Hz AC supply. Complete with mounting bracket and all

accessories. Complete in all respects.

SECTION - F

C.C. TV SYSTEM

Supply, installation, testing and commissioning of following items

for Close Circuit TV System including but not limited to the

description given herein. 

Co-axial Cable RG-6 for CCTV system in 25 mm dia pvc conduit

from each camera to Digital video Recorder (DVR) as per drawings

including terminations. 



BQC - 1

1. Section  A ( M.V. Panel, Transformer, LV & MV Cable …. Rs.

2. Section  B ( Main & Sub Main Panel ) …. Rs.

3. Section  C ( Manhole / Handhole & UPVC Conduit ) …. Rs.

4. Section  D ( Diesel Generator ) …. Rs.

Total  Amount  Rs.

AT BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI 

ADP  No. 1167 - 2016 - 17 

SUMMARY OF COST

( Electrical Works Infrastructure )

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS 

(Rupees __________________________________________________________Only)



BQC - 2

Item Qty. Unit Rate Amount

No. Rs. Rs.

A

1

1.1 1 No.

2

1 No.

3

1 No.

4

4.1

1 Mtr.

4.2
15 Mtr.

4.3

15 Mtr.

From Client M.V Panel to Transformer

3C, 300 Sq.mm 11KV/15KV , PVC-CU

Supply , installation , testing and commissioning of following items

related to MV & LV Power Distribution System including all

equipments , material , labor , tools , accessories , supports ,

hangers etc. Complete in all respects. Any associated material

required to complete the testing & commissioning shall be

included in the scope of works.

M.V CABLES
Supply, installation, testing and commissioning of following size of

M.V Cable 11KV/15KV PVC/PVC Cables for M.V Panels in already

installed PVC conduit / cable tray including all accessories,

complete in all respect as shown on drawing.

Note : Contractor is advised to confirm the cable size, running

lengths and termination as per site conditions before commencement

of work.

From Grid Station to KESC M.V Panel

3C, 300 Sq.mm 11KV/15KV , PVC-CU

(Actual length measured as required).

From KESC M.V Panel to Client M.V Panel

3C, 300 Sq.mm 11KV/15KV , PVC-CU

SECTION - A

M.V. PANEL, TRANSFORMER, L.V. & M.V.

CABLES

Supply, installation, testing and commissioning of Oil Filled

Natural Coolar 1500 KVA 11 / 0.4 KV, 50 Hz Step Down

Power Transformer including all protection divices CTs,

PTs, relay etc. Complete in all respects. 

TRANSFORMER 1500kVA

800A, TP 11KV 1No. Incoming + 2Nos. Outgoing Vacume Circuit

Breaker (VCB) complete with all protection and accessories like

PTs, CTs, relays and metering. VCBs shall be installed substation.

800A, TP 11KV 1No. Incoming + 1Nos. Outgoing Vacume Circuit

Breaker (VCB) complete with all protection and accessories like

PTs, CTs, relays and metering. VCBs shall be installed substation.

INFRASTRUCTURE   

(ELECTRICAL WORKS)

BILL OF QUANTITIES

CONSTRUCTION OF RESIDENTIAL & STUDIO APARTMENTS AT

BATH ISLAND BUNGALOW No. 2, 3 & 4 KARACHI  ADP No. 1167 - 2016 - 17

Particulars



BQC - 3

Item Qty. Unit Rate Amount

No. Rs. Rs.

INFRASTRUCTURE   

Particulars

5

5.1
15 Mtr.

5.2
15 Mtr.

5.3
15 Mtr.

5.4
10 Mtr.

5.5
15 Mtr.

5.6
15 Mtr.

5.7
50 Mtr.

5.8
40 Mtr.

B

1

a
1 No.

b 1 No.

c 1 No.

d 1 No.

Supply , Installation , testing and commissioning of following size

of cables for Main/ Sub main DBs in Already install cable tray / pvc

conduit etc. Including all installation accessories, complete all

respect as shown on drawing.

From Transofrmer to L.V Panel

16Nos. 1C, 300 Sqmm PVC/PVC + ECC 1 x 70 Sqmm

From Generator-1 to Synchronizing Panel 

12Nos. 1C, 240 Sqmm PVC/PVC + ECC 1 x 70 Sqmm

From Generator-2 to Synchronizing Panel 

08Nos. 1C, 240 Sqmm PVC/PVC + ECC 1 x 70 Sqmm

From Synchronizing Panel to L.V Panel 

16Nos. 1C, 300 Sqmm PVC/PVC + ECC 1 x 70 Sqmm

From L.V PANEL - TO MDB-HVAC

2Nos. 4C, 240 Sqmm PVC/PVC + ECC 1 x 70 Sqmm

From GEN SET PANEL - TO DB-GEN

1 NO 4C, 50 Sqmm PVC/PVC + ECC 1 x 25 Sqmm

From L.V PANEL - TO EXT-1

1 NO 4C, 10 Sqmm PVC/PVC + ECC 1 x 10 Sqmm

From L.V PANEL - TO EXT-2

1 NO 4C, 10 Sqmm PVC/PVC + ECC 1 x 10 Sqmm

 TOTAL SECTION - A 

SECTION - B

 TOTAL SECTION - B 

MAIN & SUB MAIN PANEL

Supply and installation of Main / Sub-Main Panel / Distribution

Boards made with 16 SWG sheet steel housing with approved

color and having specified circuit breakers as shown on drawing.

LVP-1

(including Pfi Panel)

Synchronizing Panel

GEN SET PANEL

MDB-HVAC



BQC - 4

Item Qty. Unit Rate Amount

No. Rs. Rs.

INFRASTRUCTURE   

Particulars

C

1

8 No.

2

45 Mtr.

3

a 55 Mtr.

b 50 Mtr.

c 90 Mtr.

d 165 Mtr.

e 150 Mtr.

SECTION - C

MANHOLE / HANDHOLE & UPVC CONDUIT

Making of C.C. Handhole 450x450x450mm complete with inside

plaster and heavy duty C.I.Cover.Complete in all respect as shown

on drawing.

300 mm x 100 mm perforated G.I sheet cable trays including cover,

joints, bend, mounting brackets hanger complete with all

accessories.

300 mm x 100 mm perforated G.I sheet cable trays including cover,

joints, bend, mounting brackets hanger complete with all

accessories.

25 mm dia UPVC

32 mm dia UPVC

38 mm dia UPVC

50 mm dia UPVC

100 mm dia UPVC

 TOTAL SECTION - C 



BQC - 5

Item Qty. Unit Rate Amount

No. Rs. Rs.

INFRASTRUCTURE   

Particulars

D

a 1 No.

b 1 No.

2

a 1 No.

b 1 No.

3

a 1 No.

b 1 No.

4

1 job

5

1 job

SECTION - D

DIESAL GENERATOR

Supply, installation, testing and commissioning of following items

including all material, labor, tools etc. Complete in all respects. 

Following rating stand-by power, 415 V, 3-phase, water cooled

diesel generating set with AMF . The work also include

transportation upto the site, exhaust pipe and residential silencer

with elbow and etc. Complete in all respects as per instructions of

consultant and specifications.  

For 250 KVA  DG  Set

For 500 KVA  DG  Set

Following weather proof acoustic canopy made with 22 SWG sheet

steel and steel structure to achieve the noise level not more than 75

db from 1 m. Contractor shall have to submit material specifications

and constructions details along with the quotation. Canopy shall be

painted with epoxy paint of approved color. The bottom of the

canopy must be completely closed.

For 250 KVA  DG  Set

For 500 KVA  DG  Set

Supply for spares for engine generator and control panel required for

500 operating hours as per detail given in spares list attached in

specifications.

 TOTAL SECTION - C 

For 250 KVA  DG  Set

For 500 KVA  DG  Set

On load testing of DG sets with material required for 4 hours

operation inclusive of fuel, engine oil etc. Load should be provided

by the client at site. Fuel, Battery liquid and lube oil included.

Obtaining of NOC, commencement order and fitness certificate from 

electric inspector and approval from local authorities for installation

of above DG sets and storage of diesel.

NOTE: Factory acceptance with consultant arragne visit by the

contractor   

 NOTE: foundation of D.G.Set to be carried out by Civil Contractor.  




