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GOVT OF SINDH

OFFICE OF THE DIRECTOR ,

MINORITIES AFFAIRS,SINDH
Tel #

(022)9200677

(0213)6160962
To,


The Director of Information,


(Advertisement), 

Government of Sindh,


Karachi.
Subject:
PUBLICATION OF NOTICE INVITING TENDER.
Enclosed please find herewith (7 copies) of Notice Inviting Tender of for publication in one insertion of three well-reputed National Dailies in Sindhi, Urdu and English.

DA As Above

Executive Engineer 
Minorities Affairs, Sindh
Copy along with copy of NIT forwarded with compliments for information to:-
1. The Secretary to Government of Sindh, Minorities Affairs Department, Karachi.
2. The Director, Directorate of Minorities Affairs, Sindh, Hyderabad.
3. The Director (A&F), Sindh Public Procurement Regulatory Authority, Planning & Development Department, Government of Sindh, Karachi for incorporating on the web portal of SPPRA, Government of Sindh.

4. The Assistant Engineer, Minorities Affairs (all), for wise publicity. 

5. Notice Board / Correspondence File / Drawing Branch / NIT file.

DA As Above

Executive Engineer 

Minorities Affairs, Sindh
NO.XEN/MA/DEV/TC/SINDH 
GOVT OF SINDH
OFFICE OF THE DIRECTOR ,
MINORITIES AFFAIRS,SINDH

Tel #
NOTICE INVITING TENDER

Procuring Agency invites sealed bids in single envelope method from all the interested bidders under SPPRA rules 2010 for the following works who meet the following qualification criteria:
i. List of similar assignments with cost (at lest three) under-taken over the past 2 years.

ii. Details of machinery and equipments to carry out the works owned by the contractor.

iii. Financial statement (summary) and income tax return for the last 2 years.

iv. List of litigation (if any) and nature of litigation.

v. Affidavit that the firm has never been black listed.

vi. Must be registered with Sindh Revenue Board (SRB).

vii. In case of PEC registration, only PEC certificate and NTN and  CNIC are required.

viii. Turn Over at Least Last Three Years.
The tender documents should accompany the 2% earnest money of the estimated cost mentioned in the list in the shape of pay order or call deposit form any of the scheduled Banks duly pledged to the undersigned.
The estimates, drawings, design and specifications can be seen / obtained on any working day during the office hours.
Blank tender documents can be obtained from the date of Publication Camp Office Mouji Mandir (Sonar Devi) Nangarparkar, Tharparkar, on payment of cost of tender (not refundable) viz pay order as mentioned in the list on any working day up to 11.00 (P.M) 05.09.2016 . The same will be received back in sealed envelope  up to 12.00 noon on 05.09.2016 and the same will be opened on the same day at 12.30 (P.M) in presence of the intending contractors or their authorized representative who may like to be present. The un-responded tenders will be issued up to 20.05.2016  up to 11.00 a.m and received and opened on  20.09.2016  At 12.00 noon and 12.30 (P.M) respectively.
Contractors are bound to quote workable rates, failing which they will be blacklisted in future tendering.

The conditional tenders will not be accepted and the Procuring Agency may reject all or any bids subject to the relevant provisions of the PPRA Rules.

The successful contractors whose tenders are accepted will have to obtain adhesive stamps from Assistant Superintendent Stamps, Government of Sindh, Karachi on payment of Stamps fees according to Schedule prescribed in the Sixth Finance Act 1996 amended rule 2003 and sign the agreement.

LIST OF WORKS

	S. No.
	NAME OF WORKS
	PEC CAT.
	BID SECURITY
	TENDER FEES
	TIME OF COMPLETION

	1
	Reconstruction of St. Andrews's Church @ Akhtar Colony, Karachi.
	C-6+BC02 CE-10
	2% of Bid Amount
	3000/
	24 months

	2
	Construction of Mandir Bhagwan Shri Kirshan Hindu Colony, UC-5, Gaddap Town, Karachi.
	C-6+BC02       CE10
	2% of Bid Amount
	3000/
	24 months

	3
	Repair / Renovation of Najwara Bawari Hindu Panchayat Gulshan-e-maymar , Karachi.
	C-6+BC02 CE-10
	2% of Bid Amount
	3000/
	24 months

	4
	Renovation of Temple, Reconstruction of Roof & Kitchen of Mandir & Boundary Wall of Grave Yard of Shankar Bholenath Mandir, Maripur Karachi.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	5
	Renovation of Mandir & Grave Yard @ Mewa Shah Qabrastan Site Town UC-3, near K.M.C. Quarters Chater Ji Street, Karachi.
	C-6+CE10         BC02
	2% of Bid Amount
	3000/
	24 months

	6
	Repair & Renovation of St. Stephens Church  at Kala Pull, Hazara Colony Karachi
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	7
	Increasing the Height of Boundary Wall & Development of Chirstian Gora (Grave Yard) @ Shahar-e-Faisal Karachi.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	8
	Remaining Work of Gurdwara Gru Nanak Sahib Sikh Situated @ Hindu Colony, Adam Goth Sikh Community Karachi.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	9
	Repair/Reconstruction of Hindu Carination Ground /Massan Old Golimar Karachi
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	10
	Construction of Boundary Wall of Shamshan Ghat & Provision of Earth Filling @ Mirpurkhas.
	C-6+ CE10
	2% of Bid Amount
	3000/
	24 months

	11
	Re-Construction & Repair / Renovation of Satsang Hall @ Mandir Saldharo Nangarparkar District Tharparkar.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	12
	Construction of Compound Wall, Satsang Hall, Wash Rooms & Shades @ Khanghar Pir near Jahero Sharif District Umerkot.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	13
	Repair / Renovation & Re-Construction of Rama Pir Mandir & Construction  Compound Wall i/c 2 Main Gate @ Village Ghansham Das Wadhwani Deh Makhiaro Taluka & District Umerkot.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	14
	Construction of Compund Wall @ Menghwar Gravedyard District Sanghar. 
	C-6+CE10+ BC02
	2% of Bid Amount
	3000/
	24 months

	15
	Construction of Compound wall of Graveyard @ Sanghar Near LBOD District Sanghar.
	C-6+CE10 BC02
	2% of Bid Amount
	3000/
	24 months

	16
	Repair & Renovation of Mandir  & Construction  Compound Wall, Shades & Lavatory @ Village Gul Mohammad Shah Ghazi Chacharo District Tharparkar.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	17
	Repair / Renovation  of  Khaki Peer Dargah & Construction of Compound Wall @ Deh-373/A, UC Roshanabad, Taluka Jhudo District Mirpurkhas.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	18
	Renovation & Repair of  Satsang Hall of Shive-jo-Mandir & Construction of Compound Wall @ Village Poonjo Mal Bheel Deh-373/A, UC Roshanabad, Taluka Jhudo District Mirpurkhas.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	19
	Construction  of Boundary Wall of Children Massan @ Colony Taluka & District Mirpurkhas.
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	20
	Repair / Renovation & Re-Construction of Smadhi Dada Dama Ram & Poora Ram including Prayer Hall with Shades & Wash Room / Lavatory Near Memon Taluka Kunri District Umerkot.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	21
	Reconstruction of Baba Raja Mandir @ Ratodero District Larkana
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	22
	Reconstruction of Baba Hirda Ram Mandir @ Shahdadkot District Larkana
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	23
	Repair / Renovation / Reconstruction of SSD Dham Mandir, District Larkana.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	24
	Renovation / Rehabilitation of Swami Kirshen Gir Temple District Jacobabad
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	25
	Renovation / Reconstruction of Shankar Annand Temple Shikarpur 
	C-6+ CE10
	2% of Bid Amount
	3000/
	24 months

	26
	Reconstruction of Roof & Ceiling & Repair of "Girja Ghar Called Saint Joseph's Church Larkana
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	27
	Repair /Renovation / Reconstruction of Gaushalla @ Kausar Mill Larkana
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	28
	Repair / Renovation / Reconstruction of Shiv Sheva Mandir Ratodero District Larkana
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	29
	Renovation / Rehabilitation of Baba Samana Ram Temle Thull District Jacoabad
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	30
	Repair / Renovation / Reconstruction of Hall and Compound Wall at Massan Jam Mir Jat Goth Taluka Khero District Jacobabad
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	31
	Repair / Renovation / Reconstruction of Rangi Ram Mandir Dakhan Taluka Garhi Yaseen District Shikarpur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	32
	Repair / Renovation / Reconstruction of Hindu Massan Taluka Garhi Yaseen District Shikarpur
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	33
	Repair / Renovation / Reconstruction of Shiv Das Mandir Taluka Garhi Yaseen District Shaikarur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	34
	Repair / Renovation / Reconstruction of Various Mandirs in Garhi yaseen District Shikarpur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	35
	Repair / Renovation of Baba Jai Ram Das Temple @ Madeji District Shikarpur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	36
	Renovatio / Reconstruction of Balik Ram Temple and Sher Dil Jholay Lal Mandir Old Anaj Mandir Shikarpur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	  37
	Repair / Renovation of various Gaushala Pir-Jo-Goth  
	C-5+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	38
	Provision of Marble Flooring of SSD Dham Reharki Sahib Darbar Taluka Dehrki


	C-5+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	39
	Construction of  Compound Wall  @ Kalka Mata Mandir Arore Sukkur
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	40
	Reconstruction of Temple @ Gao Shala, Sukkur.
	C-6+ CE10
	2% of Bid Amount
	3000/
	24 months

	41
	Repair / Renovation & Rehabilitation of Temple of Baba Sanget Ram Rameji Ghari Mori District Khairpur Mirs 
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	42
	Renovation and Flooring of SSD Dham Reherki Darbar District Ghotki
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	43
	Repair / Renovation / Reconstruction of Halani Sahib Darbar District Nausheroferoze.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	44
	Construction of Compound Wall with Main Gate of Hindu Massan Kandiaro, Waiting Hall for Agni Sansar @ Hindu Massan Kandiaro, Bhagut Kehar Mal Samadhi, Tomb of Hindu Massan, Gao Shala & Bhendara Hall & Repair of Path to Hindu Massan from Kandiaro Town.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	45
	Repair / Reconstruction of  Langer Hall & Rooms @ Kalka Mata Mandir Arore Sukkur
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	46
	Reconstrcution of Langer Hall & Lavatory Block @ Wasan Shah Goth Darbar Rohri District Sukkur.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	47
	Rehabilitation of Annand Pur Mandir Bageriji District Sukkur
	C-6+ CE10
	2% of Bid Amount
	3000/
	24 months

	48
	Construction of Boundary Wall of Baba Pirbhadas Temple &  Tunia Massan Babarloi District Khairpur Mir's
	C-6+ BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	49
	Rehabilitation of Hare Kirshna Mandir Piryaloi District Khairpur Mirs
	C-6+ CE10
	2% of Bid Amount
	3000/
	24 months

	50
	Repair /  Renovation / Reconstruction Gao Shalla @ Gambat District Khairpur Mirs

	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	51
	Construction of Boundary Wall & Provision of Solar Lights @ Peer Aari U/C Jhangara Taluka Sehwan District Jamshoro.
	C-6+CE10 +EE10
	2% of Bid Amount
	3000/
	24 months

	52
	Repair / Renovation & Re-Construction of Satsang Hall @ Balpuri Dargah Thana Ahmed Khan City Taluka Thana Bula Khan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	53
	Repair / Renovation & Re-Construction of Satsang Hall @ Anandpur Darbar Thana Ahmed Khan City Taluka Thana Bula Khan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	54
	Provision of Paver Flooring @ Dado Sadh Swaie near Lucky Cement Factory Taluka Thana Bula Khan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	55
	Repair / Renovation & Re-Construction of Different Mandir & Massan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	56
	Repair & Re-Construction of Baba Sri Chand Darbar District Thatta.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	57
	Repair / Renovation & Re-Construction of Satsang Hall of Shiv Maha Dev Mandir Jhampir District Thatta.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	58
	Construction of Compound Wall of Shamshan Ghat, Daro District Thatta.
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	59
	Repair/Reconstruction of Lavatory Block  & Construction of Compound wall of Darbar at Jhok Sharif Taluka Sujawal District Thatta
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	60
	Construction of Compound Wall @ Budhpuri Kando near Balpuri Aastan Taluka Thana Bula Khan District Jamshoro.
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	61
	Repair / Renovation & Re-Construction of Bhandara Hall & Compound Wall @ Devi Mata Mandir Sari City Taluka Thana Bula Khan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	62
	Repair / Renovation & Re-Construction of Shri Anandpur Darbar Sari Taluka Thana Bula Khan District Jamshoro.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	63
	Construction of Satsang Hall @ Kali Mata Mandir Fateh Chowk District Hyderabad.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	 24 months

	64
	Repair / Renovation & Re-Construction of St. Philip Church, Hyderabad
	C-6+BC02 CE10
	2% of Bid Amount
	  3000/
	24 months

	65
	Repair / Renovation & Re-Construction of Mandir @ Bhit Shah, Hala District Matiari.
	C-6+BC02 CE1002
	2% of Bid Amount
	3000/
	24 months

	66
	Repair / Renovation & Re-Construction of Satsang Hall @ Gru Nanik Darbar @ Matli District Badin.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	67
	Repair / Renovation & Re-Construction of Ram Pir Mandir Sath Mile Village Misri Mal Oad Deh-22 Nusrat Taluka Daur District Shaheed Benazirabad.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	68
	Repair / Renovation & Re-Construction of Jholay Lal Mandir @ Qazi Ahmed Taluka Qazi Ahmed District Shaheed Benazirabad.
	C-6+BC02 CE10
	2% of Bid Amount
	3000/
	24 months

	69
	Construction of Compound Wall of Shamshan Ghat @ N'Shah District Shaheed Benazirabad.
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months

	70
	Construction of Compound Wall of Shamshan Ghat Taluka Daur, District Shaheed Benazirabad.
	C-6+CE10
	2% of Bid Amount
	3000/
	24 months


EXECUTIVE ENGINEER, MINORITIES, SINDH
NO.DMA/SINDH/DEG/GID(1)/TBK/2015-16 

GOVT OF SINDH

OFFICE OF THE DIRECTOR
MINORITIES AFFAIRS, SINDH

Shahbaz Building Block-A, Ground Floor, Hyderabad

Barrack # 12 Sindh Secretariat # 4-A, Karachi
Karachi dated:              
To,


The Director (A&F),
SSPRA,Government of Sindh,


Karachi

Subject:
NIT:REF:NO.DMA/SINDH/DEG/GID(1)/TBK/2015-16.

Ref: 
No.Mng(Assest)/SPPRA/(1138)27065/15-16/9298 dated 6.04.2016.

As desired clarification /rectification as required is furnished below for your kind perusal and necessary action.

	S.No
	Particulars
	SSP Rule
	Remarks/Clarification

	01
	In case estimated cost of items is above rupees one million, the P.A is required to furnish newspaper clipping of NIT publish in three leading newspapers of English, Urdu & Sindhi.
	Rule-17(1) & 17(1A)
	Newspaper clipping are attached for ready ref(Annexure-I)

	02
	P.A has mentioned different minimum amount of turnover in NIT and Bid data sheet i.e Rs.6.00 million & Rs. 14.005 million respectively
	Rule-21(A)
	There is  typographical mistake in SBDs.

	03
	P.A has mentioned different dates of submission of bids in bid data sheet(05/04/2016) and NIT (06/04/2016)
	
	There is typing mistake in BID data sheet M.A will be conscious next time.

	04
	A detailed and unambiguous evaluation criteria is not included in the bidding documents
	
	There is no ambiguity in sub criteria (Annexure-II). 

	05
	P.A has not used SBDs of works for procurement of goods, clarification is required
	
	There is no SBDs available for purchase items, although M.A downloaded on SPPRA’s website SBDs from Authority website, which are provide along with NIT.


Director

Minorities Affairs, Sindh

C.C to:-
1.     The P.S to Secretary, Minorities Affairs Department, Government of Sindh,  Karachi.
1. The Director (A&F), Sindh Public Procurement Regulatory Authority, Planning & Development Department, Government of Sindh, Karachi for incorporating on the web portal of SPPRA, Government of Sindh.

2. The Assistant Engineer, Minorities Affairs (all), for wise publicity. 

3. Notice Board / Correspondence File / Drawing Branch / NIT file.

DA As Above

Director

Minorities Affairs, Sindh













