

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PUBLIC HEALTH ENGINEERING DIVISION MATIARI**

No.NIT/TC/1349 of/2009  
Matiari Dated: 21.05.2009

All the interested person / firms / contractor companies are invited Tenders on B-I / B-II forms as per SPPRA Rules 2004, Tender documents shall be issued on production of “Bid Security” (not exceeding 5%) of the estimated cost.

S. NO.	NAME OF SCHEME	ESTIMATE COST (In Million)	2% EARNEST MONEY OF ESTIMATE COST	TENDER FEE	TIME ALLOWED
1	Constt: of Public Park Compound Wall @ Village Photo Dahari.	1.000	20000	2000	1 month
2	Constt: of Drains C.C.Block @ Village Choudari Muhammad Anwar.	0.300	6000	1000	1 month
3	Constt: of Brick Pavement @ Village Rais Ali Nawaz Khoso	0.400	8000	1000	1 month
4	Constt: of C.C. Block at Village Muhammad Achar Khaskheli (Soomra Muhallah)	0.400	8000	1000	1 month
5	Constt: of C.C. Block at Village Alloo Palejo	0.400	8000	1000	1 month
6	Constt: of C.C.Block at Village Choudari Barkat Ali	0.500	10000	1000	1 month
7	Constt: of C.C. Block at Village Muhammad Ali Khushk	0.400	8000	1000	1 month
8	Constt: of C.C. Block at Village Choudary Ghulam Rasool / Choudari Shafi	0.400	8000	1000	1 month
9	Constt: of C.C. Block at Village Porth Gahela	0.500	10000	1000	1 month
10	Constt: of C.C. Block at Village Kamboo Batti	0.500	10000	1000	1 month
11	Constt: of C.C. Block at VillageDargah Lal Hamoon	0.400	8000	1000	1 month

Contd.P/2.....

12	Constt: of C.C. Block at Village Mureed Soho Zulfiqar Soho	0.400	8000	1000	1 month
13	Constt: of C.C. Block at Village Misri Shah Nasarpur	0.500	10000	1000	1 month
14	Constt: of C.C. Block at Village Allah Dino Mehar	0.400	8000	1000	1 month
15	Constt: of C.C. Block at Village Nawab Farooque Ali	0.400	8000	1000	1 month
16	Constt: of C.C. Block at Village Shah Nawaz Khoso	0.400	8000	1000	1 month
17	Constt: of C.C. Block at Village Memon Ki Wasi	0.400	8000	1000	1 month
18	Constt: of C.C. Block at Village Rasool Bux Jafrani	0.400	8000	1000	1 month
19	Constt: of C.C. Block at Village Allah Bux Mirjat	0.500	10000	1000	1 month
20	Constt: of C.C. Block at Village Lalo Mangwano	0.500	10000	1000	1 month
21	Constt: of C.C. Block at Village Mehmood Arain	0.500	10000	1000	1 month
22	Constt: of C.C. Block at Village Jumo Khoso	0.500	10000	1000	1 month
23	Constt: of C.C. Block at Village Umaid Ali Khoso	0.300	6000	1000	1 month
24	Constt: of C.C. Block at Village Akhound Jo Khoh	0.500	10000	1000	1 month
25	Constt: of C.C. Block at Village Khuda Dino Shah Fazlani	0.500	10000	1000	1 month
26	Constt: of C.C. Block at Village Ali Muhammad Detho	0.500	10000	1000	1 month
27	Constt: of C.C. Block at Village Sher Muhammad Thoro (Dolan Fakir Talpur)	0.500	10000	1000	1 month
28	Constt: of C.C. Block at Village Noorani Muhallah Nasarpur	0.500	10000	1000	1 month

29	Constt: of C.C. Block at Village Shahpur Khoso Muhallah	0.400	8000	1000	1 month
30	Constt: of C.C. Block at Village Ali Muhammad Dars	0.300	6000	1000	1 month
31	Constt: of C.C. Block at Village Taj Muhammad Laghari	0.500	10000	1000	1 month
32	Constt: of C.C. Block at Village Panio Khadri	0.400	8000	1000	1 month
33	Brick Pavement at Village Gul Muhammad Panhawar	0.400	8000	1000	1 month
34	Brick Pavement at Village Allah Warayo Borecho	0.200	4000	500	1 month
35	Brick Pavement at Village Haji Dino Waseer (Bhatti)	0.200	4000	500	1 month
36	Brick Pavement at Village Kot Tahal Ram/Umar Magsi	0.500	10000	1000	1 month
37	Brick Pavement at Village Ali Khan Khoso	0.300	6000	1000	1 month
38	Brick Pavement at Village Metho Fakir Barocho	0.500	10000	1000	1 month
39	Brick Pavement at Village Muhammad Khoso Jogani/Kot Umed Ali Khoso.	0.400	8000	1000	1 month
40	Brick Pavement at Village Shabir Ali Katiar	0.400	8000	1000	1 month
41	Brick Pavement at Village Haji Hamzo Khoso Mehdani	0.500	10000	500	1 month
42	Brick Pavement at Village Muhammad Umar Khoso Jogani	0.200	40000	500	1 month
43	Construction of Surface Drains & C.C.Block AT Village Noor Khan Vigio	0.400	8000	1000	1 month
44	Construction of C.C. Road Allah Dino Sand (RHC)	0.500	10000	1000	1 month
45	Construction of C.C. @ Village Tajpur	0.500	10000	1000	1 month

46	Construction of C.C @ Village Khanpur.	0.500	10000	1000	1 month
----	--	-------	-------	------	---------

The tender documents shall be available at the office of the Executive Engineer Health Engineering Division Matiari from the date of posting on the Authority's website i.e 06.06.2009. The last date for submission of tender documents is 06.06.2009 upto 1:00 pm and opened on the same date upto 1:30 PM in presence of participants and Authorized agents of the Bidders if the authorized committee is not available on the date of opening of the tenders due to some un-avoidable circumstance, the tenders will be received back / opened on the next working day.

The tender documents for un responded works shall be re-issued from 08/6/2009 to 12/06/2009 with same conditions as stated above.

The procuring agency may reject all or any bids or proposal subject to the relevant provision of PPRA rules.

**(L.H.PUNHANI)**  
**EXECUTIVE ENGINEER**  
**PUBLIC HEALTH ENGG: DIVISION**  
**MATIARI.**

Copy forwarded with compliments to the:-

1. Chief Engineer, Public Health Engg: Department Government of Sindh Hyderabad for his kind information.
2. Managing Director [www.paprasindh.gov.pk](http://www.paprasindh.gov.pk) Government of Sindh Barrak No.08, Sindh, Secretariat No.4-A, Court Road Karachi for information.
3. District Coordination Officer District Matiari for Information.
4. Superintending Engineer Public Health Engg: Hyderabad for information.
5. Executive Engineers (all) under Superintending Engineer, Public Health Engg: Circle Hyderabad for information.
6. Assistant Engineers (all) under Public Health Engg: Division Matiari for information.
7. Copy to Notice Board.

**Address:**

O/O the Executive Engineer  
Public Health Engg: Division  
Matiari, Near by Pass Road  
Matiari.

**(L.H.PUNHANI)**  
**EXECUTIVE ENGINEER**  
**PUBLIC HEALTH ENGG: DIVISION**  
**MATIARI.**

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PUBLIC HEALTH ENGINEERING DIVISION MATIARI**

No.NIT/TC/1350 of/2009  
Matiari Dated: 21.05.2009

To,

The Managing Director,  
SPPRA, Karachi.

**Subject: NIT.**

Kindly enclose please find herewith the NIT alongwith CD for  
favour of further necessary action.

**(L.H.PUNHANI)**  
**EXECUTIVE ENGINEER**  
**PUBLIC HEALTH ENGG: DIVISION**  
**MATIARI.**