OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-III
WORKS AND SERVICES DEPARTMENT KARACHI

VOUME-II: BILL OF QUANTITIES

(SINGLE STAGE ONE ENVELOPE METHOD)

(Along with eligibility & minimum qualification criteria *Method of Procurement)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS / STREETS AT BLOCK-07,

GULISTAN-E-JOHAR, KARCAHI

1. Estimated Cost Rs. 19.945 Million
2. Bid Security 2% of Bid Amount
3. Tender Cost Rs. 3000/-

EXECUTIVE ENGINNER
BUILDING-111,W&S DEPARTMENT
KARACHI

Issued to M/S P.O/D.R. No.

Dated.

Signature & Stamp of issuing Authority.



WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH
ENGINEERING DEPARTMENT

IMPROVEMENT OF INTERNAL ROADS / STREETS AT BLOCK-07, GULISTAN-E-JAUHAR, KARACHI

B i

Quantity

Rate

Amount ( Rs)

Dismantling of Cement Concrete Plain Ratio 124
lelc complete

(Vol-ii, Part-ll, Chap-2, Pg-10, Sr. 19-c)

Dismanting and Removing Road Metalling etc
complete
(Vol-il, Part-ll, Chap-2, Pg-13, Sr. 51)

[Cleaning/Desilting of existing manhole/inspection
chamber o cleaning and rodding of connected
(average 500" per manhole removing

ge and solid waste and throwing out side KMC

‘olll, Part-ll, Chap-18, Pg-109, Sr. 96)

ion for Pipe line in Trenches,and pits in Soft
ck by Hammenng and chwesting where blasting 1s
not practicable or prohibited ic timming and
dressing sides to true alignment and shape leveling
of beds of trenches to correct level and

earth within a one chain as per directed by
engineer incharge Providing frence guards jight
flags and temporary crossing for non-vehicular
traffic where ever requaired lift upto SR(1 52m) and
lead upto one chain (30.5m)

'ol-V, Part-Vl, Ch-2, Pg-60, Sr. 1)

P/ RCC Pipe of ASTM C-76-62 TIC 7670,class Il

12" Dia RCC Pipe Line
15" Dia RCC Pipe Line
ol4V, Part-Vl, Ch-2, Pg-17, Sr. 1-a, b}

Constructing manhale or inspection chamber for
e required diameter of circular sewer and 3'-68"
(1067 mm) depth with walls of B.B in cement sand
mortar 1.3 cement plasterad 13, 1/2" thick, inside
walls and 1* (25 mm) thick over benching and
nnel Vc fixing C.| manhole cover with frame of|
mar opening 1-1/2" x1-1/2° (457x457 mm) of 1.75
. (689 kg) embaded in plain C.C 124 and
fixing 1" (25 mm) dia M S sleps 6° (150 mm) wide
ecting 4° (102 mm) from the face of wall at 12"
305 mm) C/C duly painted etc. Complete as per
ndard spacification and drawing.

—

VoV, Pait-Vi, Chap-2, Pg-46, Sr. 1)

% Cft

% Cft

P Mnhi

grade,cutting joint holes and disposal of sutplusr %0CH

P.Rft
P Rit

Each

48,400.00

1,762,00

179,484.00

50.00

38,400.00

1,600.00
1,200.00

56.00

Rs.

Rs.

Rs.

Rs.

Rs.

Rs.

1,361.25

Rs.

3,327.50 {Rs.

605.00 |Rs.

474,83

10,770.00

412.00

Rs.

Rs.

Rs.

515.00 |Rs.

14,748.00

Rs.

65,885 00

59,296.00

1,085,878.00

23,742,00

413,568.00

659,200.00
618,000.00

525,888.00
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SR. # | Description

Unit

Quantity

Rate

Amount ( Rs)

10

11

12

13

anufacturing and supply RCC manhole cover
in 1'2:4 concrele ratio 3 inch deep at canter
inforced with 3/8° dia tor steel bars at 4" cc
Ided to 1/8" thick 2.5 inch deep MS plate ilc
ing stacking and transportation with in 10 miles.

21" Dia
24" Dia
oldll, Part-V-B, Chap-16, Pg-31, Sr. 1-a,b)

from trenches ilc the cost of erection and

(Vol4ViPart-VI-Pg-77 tm- 23(iv)

Refilling the excavaled slulf in renches &" lhick
layer Vc watering ramming to full compaction etc.

rtage of 100 CFT / 5 tons of all material likes
e aggregate, spawl, coal, lime, surkhi etc. B.G.

watering rolling and compacting in layers, thickness
of each compacled layer not exceeding 6"
compactaed upto 98-100% densiy as per modified
SHO densily (Rale ifc alf cost of malesials TP
and carriage upto 3 chanins).

(Vol-ii (Highways) Chap-2, Pg-4, Sr. 11c)

Providing and laying Aggregate base course in
proper grade and camber having CBR 80% &s per
IAASHTO standard specifications V¢ spreading and
lcompacting by approved mechanical menas (Motor
grader, Vibratory rofler and Smooth wheel roller
etc) watering to maintain the moisture content the
ompaction of each layer shall 100 percent to the
ax dry density (Rate i/c all cost of materials TaP
carriage upto 3 chains).

(Vol-ll (Highways) Chap-2, Pg-5, Sr. 13b)

Each
Each

P.Day

% Cit

% CH

% Cft

50.00
4000

40.00

29,603.00

267,983.00

48,400 .00

Rs.

Rs.

913.63 |Rs.

1,051.25 |Rs.

1,500.00 |Rs.

2,760.00 [Rs.

1,065.04 |Rs.

3,341.71 |Rs.

5,542.24 |Rs.

45,682.00
42,050.00

60,000.00

81,704.00

2,854,126.00

1,617,388.00

2,682,444.00
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SR, # Description Unit Quantity Rate Amount { Rs)

14 |Laying lo Proper line and grade plant mixed
Asphall concrele paver finished (Hydraulic /
Electronic control) Prepared to specified fomula
according to job mix formula approved by
Engineer incharge including rolling and finishing to| % Sft 96,800.00 |Rs. 8.274.73 |Rs. 8,009,939.00
Properline, grade level and camber elc
(Machinery with POLs cost of material carriage). 2°
(50 mm) Thick Asphalt Concrete Wearing Course!
Plant Mix

(Vollll (Highways) Chap-7, Pg-11, Sr. 31)

15 |Making connection with the existing manhole ic|
the cost of cutling hole in wall making them good|

in CC 1:24 and making requaired channel elc} Each 35.00 |Rs. 180.00 [Rs. 6,300.00
complete.

(Vol-il, Part-V-B, Chap-16, Pg-31, Sr. 3)

16 |Cleaning inside sewerage lines completely
restoring original silt free space/Diameter of pipe|
ines by Labour and equigment (Mechanically /
Electrically Driver) V¢ accessaries like wise pulley's
steel rope buckets and draggers sizing from 12" to
48" Dia their 1o and fro pulling action (No of [asses
shall be as required) would be underlaken in two)
phases (firs{ phase entire length from downstream
o upsiream) bringing down peak hours sewerage|
lo flow inside pipe line (as free flow and othe
protection like sefety bamers traffic comes)
ensuring no damaged to pipe line alongwith
ensuring safety o labour and other public property|
/ lies and removal of silts/solids during de-silting
and cleaning of sile etc complete as per full

salisfaction of sile incharge.
12" Dia RCC Pipe Line| P.Rit 1,600.00 |Rs. 80.50 |Rs. 128,800.00
15" Dia RCC Pipe Line| P.Rft 1,200.00 |Rs. 96.60 |Rs. 115,920.00

(Vol4il/Part-VB-Chp:16 Pg-30,Itm- 1(ill)

TOTAL AMOUNT OF SCHEDULE ITEMS Rs.  19,395,810.00

BMS Sased on Non scnedule iKates
1 Repair of leakages RCC pipe line under the
roadway as directed by the Engineer

Incharage.(AR)
15" Dia| Each 200
18" Dia| Each 200
24" Dia| Each 200

2 Repair of Water leakages in MS pipe line under|
jlhe roadway as directed by the Engi
Incharage.(AR)

15" Dia| Each 2.00
18" Dia| Each 2.00

3  |Raising of exisling sewerage manholes/ service
chamber cemert concrete 1:2:4 upto 2' height iVc| Each
fixing of manhole cover with RCC ring slab)

c.complete (A/R)

17.00

TOTAL AMOUNT OF NON SCHEDULE ITEMS
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OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-111
WORKS AND SERVICES DEPARTMENT KARACHI

QUOTED BID (SUMMARY)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS / STREETS AT BLOCK-07,
GULISTAN-E-JOHAR, KARCAHI

Date of Issuance from Publication to 02-09-2016

Date of Dropping Tender. 20-09-2016
Upto 2:00 P.M

Date of Opening. 20-09-2016

at2:30 P.M

I/We hereby quoted as follows.

In figures Inwords.

PART-A
Civil Works Schedule Items

@ 9% Above / Below on S.R Items

PAR-B
Items Based on Non Schedule Items

GRAND TOTAL (A+B)

The total amount is Rs. (Rupees
(In figures) (In words)

for the complete job for all schedule of rate, approved rate & other rates

(whichever is included in the BOQ)

I / We have attach a Bid Security amount to Rs. as per NIT in shape of pay order bearing
No. dated issued from

(Bank)
Time Limit - -Months

Validity 90+30 Days as SPP Rules 2010.

NOTE:
Tender must be quoted in figure & in word both otherwise liable to be cancelled. All over writing & correction if any must be

initialed & stamped by the bidder.

For office use.

Signature of the contractor with stamp

Verified BOQ by

Address.




