OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-III
WORKS AND SERVICES DEPARTMENT KARACHI

VOUME-II: BILL OF QUANTITIES
(SINGLE STAGE ONE ENVELOPE METHOD)

(Along with eligibility & minimum qualification criteria *Method of Procurement)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS AND SEWERAGE SYSTEM
AT GARDEN WEST, KARACHI

Rs. 19.730 Million

1. Estimated Cost
2. Bid Security 2% of Bid Amount
3. Tender Cost Rs. 3000/-

EXECUTIVE ENGINNER
BUILDING-111,W&S DEPARTMENT

KARACHI

Issued to M/S P.O/D.R. No.

Dated.

Signature & Stamp of issuing Authority.



WOR ERVIVES DEPARTMENT

VERN

ENGINEERING DEPARTMENT

T OF

DH

SCHEDULE...B.......

Description | Unit

Quantity

Rate

Amount ( Rs)

SR. #
1

1

Dismantling of existing asphalt concrete road|
including base,sub-base and disposal of

Cleaning/Desilting of existing manhole/catch
pit i/c cartage of material loading and

Earth Excavation ash,sand soft soil or silt

Cartage of 100 CFT / 5 tons of all material
likes one aggregate, spawl, coal, lime, surkhi
etc. B.G. Rait fastenings points & crossing
Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc. or 1000 Nos brinks, 10' x 5' x 3' or
1000 manuds of fuel wood by trucks or any
other means owned by the contractors (Lead

P/L Granular sub-base course material over,
prepared sub grade in conformity with liner
grader thickness and typer cross section as
shown in drawing for new pavements at
grade wideining exisiting pavement using
well graded granular crushed stone with
sand and silt having a smooth gradation
curve with in the limit for grading C or D as
per AASHTO T-180 method D using
approved minerals means of i‘c watering with
all land and lift complete as per specification

Providing and Laying aggregate base course
material over prepared sub grade in
conformity with lines, grades and thickness
and typical cross secton as shown in drawing
for new pavements at grade / widening
existing pavement using well graded
granular crushed stone with sand and silt
having a smooth gradation curve with in the
limit for grading A or B as per AASHTO-M
142-65 (1975) and compacting to 100% of
the minimum dry density according to
AASHTO T-180 method D approved
mechnical means of i/lc watering with all lead
and it complete as per specification as
directed by the Engineer Incharge.

dismantling material to designated placed. %CHft

Dismantling of C C plain 1:2:4 %Cft

unloading within 15miles. P/Mnh

clearnce undresses lead upto 50ft. %0CHt

upto 05 Miles etc). % Cft

as directed by the Engineer Incharge. % Cft

% Cft

35,100.00

1,860.00

100.00

93,000.00

129,960.00

65,500.00

§5,000.00

773.86

3327.50

474.83

1663.75

714.29

3380.43

554224

Rs.271,624.86

Rs.61,891.50

Rs.47,483.00

Rs.154,728.75

Rs.928,291.28

Rs.2,214,181.65

Rs.3,048,232.00
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SCHEDULE...B.......

SR.

Description

Unit

Quantity

Rate

Amount ( Rs)

10

1"

12

Laying to Proper line and grade plant mixed
Asphalt concrete paver finished (Hydraulic /
Electronic control) Prepared to specified
fomula according to job mix formula
approved by Engineer incharge including
rolling and finishing to Properline, grade level
and camber etc: (Machinery with POLs cost
of material carriage) 5SCM

PiL RCC Pipe of ASTM C-76-62 TIC
7670,class |l wall 8 and fixing in trench i/c
cutting fitting and jointing with rubber ring ifc
testing with water to specified presure,

12" Dia
16" Dia

Full hire charges of the pumping set per day
inclusive of wage of driver and assistant fuel
or electric energy plate form required for
placing pump etc at lower depth with suction
and delivery pipe for pumping out water
found at various depth from trenches i/c the
cost of erection and dismantiing after,
completion of the job. Higher charge of
pumping set of into 10 HP (but not less than
5 HP) pumping out water from 10' deep
trench

Construction of manhole{catch pit)2'x2'
inside dimension and 3.5' deep for rainy
water drain i/c the cost of excavation,4’ thick
1:4.8 bed,2" thick cc,floor,1/2" thick 1"4
cement plaster inside the chamber,1:2:4 cc
walls 6" thick etc,complete as per direction of
the incharge.

Manufacturing and supply RCC manhole
cover cast in 1:2:4 concrete ratio 3 inch deep
at center rainforced with 3/8" dia tor steel
bars at 4" c.c welded to 1/8" thick 2.5 inch
deep M.S plate i/c curing stacking and
transportation with in 10 miles.

21" Dia
24" Dia

%Sft

Rit
Rft

P.Day

Each

Each
Each

110,000.00

500.00
1,000.00

40.00

55.00

80.00
5.00

8274.73

412.00
515.00

1500.00

14748.00

913.63
1061.25

Rs.9,102,203.00

Rs.206,000.00
Rs.515,000.00

Rs.60,000.00

Rs.811,140.00

Rs.73,090.40
Rs.5,256.25
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SCHEDULE.. B.......

SR. # Description Unit

Quantity

Rate

Amount ( Rs)

Cleaning inside sewerage lines completely
restoring original silt free space/Diameter of
pipe lines by Labour and equigment
(Mechanically / Electrically Driver) i/c
accessaries like wise pulley's steel rope
buckets and draggers sizing from 12" to 48"
Dia their to and fro pulling action (No of
[asses shall be as required) would be'
undertaken in two phases (first phase entire
13 |length from downstream to upstream)
bringing down peak hours sewerage to flow
inside pipe line (as free flow and other
protection like sefety barriers traffic comes
ensuring no damaged to pipe line alongwith
ensuring safety to labour and other publicw
property / lies and removal of silts/solids
during de-silting and cleaning of site etc
complete as per full satisfaction of site

incharge. PRt

Non-Schedule Items

Providing, Making and fixing precast slab
different  thickness having 3000 PSI
Cylindrical strength Concrete (Ready Mixed)
excluding cutting, bending & binding steel
reinforcement, formwork, loading, unloading,
transporting, jointing 1:3 cement sand mortar
and curing etc; complete in all respect as
shown on the drawings and as directed by
the Engineer.As per general specification Vol
il and special specification Vol-IlI.

14

6" Thick| st

Repair of leakages RCC pipe line under the
15 |roadway as directed by the Engineer
Incharage.(A.R)
9" Dia| Each

12" Dia| Each

15" Dia| Each

18" Dia| Each

24" Dia| Each

Repair of Water leakages in MS pipe line
16 |under the roadway as directed by the
Engineer Incharage.(A.R)
8" Dia| Each
12" Dia| Each
15" Dia| Each
18" Dia| Each

4,500.00

400.00

3.00
2.00

2.00 |

3.00
3.00

2.00
2.00
2.00
3.00

354.20

Rs.1,593,900.00
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ABSTRACT OF COST

SR. #

Description Unit | Quantity Rate

Amount ( Rs)

17

18

Making connection with the existing Manholes ‘
lic the cost of cutting holes in walls making
them good in cement concrete 1:2:4 and| Each 38.00
making the required channel etc. complete. ‘

Raising of existing sewerage manholes /
service chamber cement concrete 1:2:4 upto
2' height i/c fixing of manhole cover with RCC
ring slab etc complete (AR)

Each 80.00

Total Amount of Schedule Iltems

19,093,022.69

Total Amount of Non-Schedule/Approved Items)|
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OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-111
WORKS AND SERVICES DEPARTMENT KARACHI

QUOTED BID (SUMMARY)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS AND SEWERAGE SYSTEM
AT GARDEN WEST, KARACHI

Date of Issuance from Publication to 02-09-2016

Date of Dropping Tender. 20-09-2016
Upto 2:00 P.M

Date of Opening. 20-09-2016

at2:30 P.M

I/We hereby quoted as follows.

In figures In WOrds.

PART-A
Civil Works Schedule Items

@ 9% Above / Below on S.R Items

PAR-B
Items Based on Non Schedule Items

GRAND TOTAL (A+B)

The total amount is Rs. (Rupees
(In figures) (In words)

for the complete job for all schedule of rate, approved rate & other rates

(whichever is included in the BOQ)

I / We have attach a Bid Security amount to Rs. as per NIT in shape of pay order bearing
No. dated issued from

(Bank)
Time Limit - -Months

Validity 90+30 Days as SPP Rules 2010.

NOTE:

Tender must be quoted in figure & in word both otherwise liable to be cancelled. All over writing & correction if any must be
initialed & stamped by the bidder.

For office use.

Signature of the contractor with stamp

Verified BOQ by
Address.




