OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-III
WORKS AND SERVICES DEPARTMENT KARACHI

VOUME-II: BILL OF QUANTITIES

(SINGLE STAGE ONE ENVELOPE METHOD)

(Along with eligibility & minimum qualification criteria *Method of Procurement)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS FROM BABA MORE TO
SARYA MILL SURJANI WEST, KARACHI

1. Estimated Cost Rs. 19.999 Million
2. Bid Security 2% of Bid Amount
3. Tender Cost Rs. 3000/-

EXECUTIVE ENGINNER
BUILDING-111,W&S DEPARTMENT
KARACHI

Issued to M/S P.O/D.R. No.

Dated.

Signature & Stamp of issuing Authority.



WORKS & SERVICES DEPARTMENT GOVERNMENT OF SINDH
ENGINEERING DEPARTMENT

[ IMPROVEMENT OF INTERNAL ROADS FROM BABA MORE TO SARYA MILL, SURJANI, WEST, KARACHI

SCHEDULE....B....

SR. # | nmrlpson Unit Quantity Rate Amount ( Rs)

1 anh wotl: axwvabon undressed Iead upeo a
le throw of Kassi, Phawrah or Shovel In| %o0CH 48600.00 |[Rs.  1,361.25 [Rs. 66,157.00
ary Soil

(Volill, Part-l, Chap-1, Pg-1, Sr. 1-b)

2 Dismantiing of Cement Concrata Plain Ratio 1:2:4
etc complate

(Vol-ll, Part-ll, Chap-2, Pg-10, Sr. 19-c)

% CH 178200 [Rs.  3,327.50 |Rs. 59,296.00

3 m:"" and Removing Road Metaling elc| o, g | 17048400 |[Rs.  605.00 [Rs. 1,085,878.00

(Vol-ill, Part-fl, Chap-2, Pg-13, Sr. 51)

L Cleaning/Desiting of existing manhole/inspection
chamber Uc cleaning and rodding of connected
(average 50-0" per manhole removing|P.Mnhl 50.00 |Rs. 474.83 |Rs. 23,742.00
sewage and solid waste and throwing out side KMC
Limits.

(Volll, Part-ll, Chap-18, Pg-109, Sr. 96)

Excavation for Pipe line in Trenches,and pits In Soﬂ

essing sides fo true alignment and shape leveling
f beds of trenches to comect level and
«culting joint holes and disposal of surplus| %oCHt 38,400.00 (Rs. 10,770.00 |Rs. 413,568.00
rth within a one chain as per directed by
neer incharge,Providing frence guards light
and temporary crossing for non-vehicular
traffic where ever requaired [ift upto 5f(1.52m) and
lead upto one chain (30.5m)

(Vol-V, Part-Vl, Ch-2, Pg-60, Sr. 1)

6 |PL RCC Pipe of ASTM C-76-82 TIC 7670.class II
Il 8 and faing in trench Ve cutting fiting and
nling with rubber ring /c testing with water to

presure.
12" Dia RCC Pipe Line| P.Rft 160000 |Rs.  412.00 |Rs. 659,200,00
Lw 15" Dia RCC Pipe Line| P.Rft 120000 |Rs.  515.00 |Rs. 618,000.00
'ol4V, Part-Vi, Ch-2, Pg-17, Sr. 1-a, b)

7 Constructing manhole or inspection chamber for
the required diameter of circular sewer and 3'-6"
(1067 mm) depth with walls of B.B in cement sand
mortar 1:3 cement plastered 1.3, 172" thick, inside
of walls and 1" (25 mm) thick over benching and
channel V¢ fidng C.I manhole cover with frame of]

ear opening 1-1/2' x1-1/2' (457x457 mm) of 1.75| Each 56.00 [Rs. 14,748.00 |Rs. 825,888.00
. (88,9 kg) embaded in plain C.C 1:2:4 and
ng 1" (25 mm) dia M.S steps 6" (150 mm) wide
rojecting 4* (102 mm) from the face of wall at 12"
5 mm) C/C duly painted etc. Complete as per
ndard specification and drawing.

(VoldV, Part-Vi, Chap-2, Pg-46, Sr. 1)
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SR. #

Description

Rate

Amount ( Rs)

1

12

13

Manufacturing and supply RCC manhole cover
icast in 1:2:4 concrete ratio 3 inch deep at center
rainforced with 3/8” dia lor steel bars at 4" ce
welded to 1/8" thick 2.5 inch deep M S plate ifc
curing stacking and transportation with in 10 miles,

21" Dia

24" Dia
(Volll, Part-V-B, Chap-16, Pg-31, Sr. 1-a,b)

ull hire charges of the pumping set per day
sive of wage of driver and assistan! fuej or
lectric energy plate form required for placing
pump eftc at lower depth with suction and delivery
pipe for pumping out water found at various depth
from trenches Uc the cost of erection and
antling after completion of the job. Higher
of pumping set of into 10 HP (but not less
n 5 HP) pumping out water from 10' deep
ench

[(VoHVIPart-VI-Pg-77 ftm- 23{iv)

efilling the excavaled stuff i trenches 8" lhick
layer Vc watering ramming lo full compaction elc,
complete,

Cartage of 100 CFT / 5 tons of all material likes

,10"x 5'x 3" or 1000 manuds of fuel wood by
ks or any other means owned by tha
ontractors (Lead upto 15 Miles etc).

‘o, Partd, Chap-1, Pg-1, Sr. 1)

Proparing Sub-Basc by supplying and spreading
Il graded pit or bed run grave! having a liquit limt|
not greater than 25 and plasticity index not greater
an B in proper camber and grade including
ring rolling and compacting in layers, thickness
each compacted layer not exceeding 6"
pacted upto 98-100% density as per maodified
densily (Rate ¥c ali cost of malerials T&P
carriage upto 3 chanins).

(Volil (Highways) Chap-2, Pg-4, Sr. 11c)

Providing and laying Aggregate base course in

ing by approved mechanical menas (Molor
er, Vibratory roller and Smooth wheel roller
) watering to maintain the moisture conlent the
paction of each layer shall 100 percent to the
ax dry density (Rate ¥/c all cost of materials T&P
carriage upto 3 chains).

(Volil (Highways) Chap-2, Pg-5, Sr. 13b)

% Cft

% CHt

50.00
4000

29,603.00

#REF|

48,600.00

48,600.00

Rs.

Rs.

Rs.

Rs.

Rs.

913.63 [Rs.

1.051.25 |Rs.

1.500.00 |Rs.

2,760.00 [Rs.

1,065.04

3,341.71 |Rs.

5,542.24 |Rs.

45,682.00
42,050.00

60,000.00

81,704.00

#REF!

1,624,071.00

2,693,529.00
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SR. #

Description

| Unit Quantlly Rate

Amount ( Rs)

14

16 [Making connection with the existing manhole i
the cost of cutling hole in wall,making them good Eact
in CC 1:2:4 and making requaired channel etc

16

Course Plant Mix

complete.

Cleaning inside

lines by Labour and equigment {Mechanically
Elecrically, Driver) Uc accessaries like wise
pulley’s steel rope buckets and draggers sizing
from 12" fo 48" Dia their to and fro pulling action
(No of [asses shall be as required) would be
undertaken in two phases (first phase entire length
from downstream (o upstream) bringing down
peak hours sewerage lo flow Inside pipe line (as
free flow and other protection like sefety bariers
traffic comes ensuring no damaged to pipe line
alongwith ensuring safety to labour and other
public property / lies and removal of silts/solids
during de-siling and cleaning of site etc complete
as per full satisfaction of site incharge.

Laying 1o "Proper line and grade planl mixed
(Asphalt concrete paver finished (Hydraulic |/
Electronic control) Prepared to specified fomuls
according o job mix formula approved by
Engineer incharge inciuding rolling and finishing to| % Sft
Properiing, grade level
(Machinery with POLs cost of material carriage).
2" (50 mm) Thick Asphalt Concrate Wearing

and camber etc:

(Vol-lll (Highways) Chap-7, Pg-11, Sr. 31)

(Voli, P'm-V-B. Chap-16, Pg-31, 8r. 3)

sewerage lines completely|
restoring original silt free space/Diameter of pipe/'

12" Dia RCC Pipe Line| P.Rft
15" Dia RCC Pipa Line| P.Rft
{Vol-lilVPart-YB-Chp:16 Pg-30,itm- A(iiEy

97,200.00 [Rs. 8,274.73

35.00 |Rs.

80.50
86.60

1,600.00 |Rs.
1,200.00 |Rs.

Raising of existing sewerage manholes/ service
chamber cement concrete 1:2:4 upto 2' height i/c Ench
fixing of manhole cover with RCC ring slab

elc.complele.(A/R)

TOTAL AMOUNT OF SCHEDULE ITEMS R

2,00
2.00
200

the Engineer]

15" Dia| Each 200
18" Dia| Each 2,00

17.00

180.00 kR!

Rs.
Rs.

8,043,038.00

6,300.00

128,800.00
115,920.00

19,449,079.00

TOTAL AMOUNT OF NON SCHEDULE ITEMS
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OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS-111
WORKS AND SERVICES DEPARTMENT KARACHI

QUOTED BID (SUMMARY)

NAME OF WORK :- IMPROVEMENT OF INTERNAL ROADS FROM BABA MORE TO
SARYA MILL SURJANI WEST, KARACHI

Date of Issuance from Publication to 02-09-2016

Date of Dropping Tender. 20-09-2016
Upto 2:00 P.M

Date of Opening. 20-09-2016

at2:30 P.M

I/We hereby quoted as follows.

In figures Inwords.

PART-A
Civil Works Schedule Items

@ 9% Above / Below on S.R Items

PAR-B
Items Based on Non Schedule Items

GRAND TOTAL (A+B)

The total amount is Rs. (Rupees
(In figures) (In words)

for the complete job for all schedule of rate, approved rate & other rates

(whichever is included in the BOQ)

I / We have attach a Bid Security amount to Rs. as per NIT in shape of pay order bearing
No. dated issued from

(Bank)
Time Limit - -Months

Validity 90+30 Days as SPP Rules 2010.

NOTE:
Tender must be quoted in figure & in word both otherwise liable to be cancelled. All over writing & correction if any must be

initialed & stamped by the bidder.

For office use.

Signature of the contractor with stamp

Verified BOQ by

Address.




