



No. A.D/DP&DWS/CT&AD/NIT-REV/2016-17/1295-A

GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
DIRECTORATE OF PLANNING &
DEVELOPMENT WORKS SINDH,
BUNGLOW NO. C-82 BLOCK-2 CLIFTON

Karachi dated: 01st September, 2016

To

The Director (Advertisement),
Information & Archives Department,
Government of Sindh,
Karachi.

SUBJECT: **PUBLICATION OF NOTICE INVITING TENDER FOR**
PROCUREMENT OF GOODS/SERVICES FOR DIFFERENT
SCHEMES OF CULTURE, TOURISM & ANTIQUITIES
DEPARTMENT FOR FINANCIAL YEAR 2016-17.

I am directed to enclose herewith Seven (7) copies of tender notice of Culture, Tourism & Antiquities Department, Government of Sindh.

You are requested to publish the same in Three (3) leading newspapers i.e. (Dawn, Jang & Kawish).


(ZULFIQAR ALI PANHWAR)
Assistant Director
PD & DWS
(ZULFIQAR ALI PANHWAR)
Assistant Director/DDO
Planning, Dev., Monitoring, & Imp. Cell
Culture, Tourism, & Antiquities Deptt.
Government of Sindh

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi for hoist on SPPRA website.
3. Office File.



**DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT,
GOVERNMENT OF SINDH
PLOT NO. C-82, CLIFTON BLOCK - 2 KARACHI**

NOTICE INVITING TENDER (N.I.T)

No. A.D/DP&DWS/CT&AD/NIT-REV/2016-17/ 1295

Dated:01.09.2016

Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department, Government of Sindh, invites sealed tenders from well established, experienced and reputed firms possessing their GST, SST & NTN's for the following items / goods / services for the financial year 2016-17 as per provision of SPPRA Rules 2010 (Amended 2013) through single stage one envelop procedure.

- A. Purchase of Furniture/Fixture**
- B. Purchase of Machinery & Equipment, Hardware & Software**
- C. Repair & Maintenance of Machinery/Equipment & Transportation**
- D. Purchase of General Items: (i) Others (ii) Office Stationery (iii) Printing & Publication**

Eligibility Conditions:

- a) Relevant experience of last (3) Three years
- b) Company profile (a. Audit copy (last 3 years) certified by Government Financial Institutional acknowledged Chartered Accountant (b. Financial status (bank statement) & documentary proof exhibiting the firm's strength & filed expertise.
- c) Registration with Pakistan Engineering Council (PEC), Income Tax department (NTN), Sales Tax (GST) and Sindh Revenue Board (SRB) all required registrations are subject to be (where/if applicable).
- d) Undertaking on affidavit, that firm is not involved in any litigation / has not abandoned any work in any deptt.

Terms & Conditions:

1. The interested firms can purchase the set of tender document from the office of Assistant Director/DDO, DP&DWS of Culture, Tourism & Antiquities Department at Plot No. C-82, Clifton Block - 2 Karachi from the date of publication of this NIT up to 26.09.2016 during office hours against payment of tender fee Rs. 1000/- (Non-refundable) in shape of pay order in favor of issuing authority for each tender.
2. Tender documents duly filled in and supported with required documents should be dropped in the tender box kept in the office of Assistant Director, DP&DWS on 27.09.2016 by 11.30 am which shall be opened on the same date at 12.30 pm in presence of participating bidders/their authorized representative who wish to attend.
3. Rates quoted must be inclusive of all prevalent taxes, providing, transportation and fixing/installation.
4. The bidders should submit earnest money / bid security 3.5% of the bid amount, in shape of pay order in favor of Assistant Director DP&DWS, cash/cheque will not be considered.
5. No tender shall be issued on the date of opening of tender.
6. In case of holiday or unforeseen circumstances the schedule of submission & opening shall be **on next working day.**
7. A representative must have authority on stamp paper from his firm/company's owner including details of owners along with CNIC copy.
8. Conditional/Telegraphic tender will not be entertained.
9. The Procuring Agency may reject all or any bid subject to the relevant provision of SPPRA Rules 2010 (Amended 2013) and may cancel the bidding process as per Rule 25(i) of SPPRA.
10. For further assistance please contact Account Officer # 021- 99251391 during office hours.

ZULFIQAR ALI PANHWAR

Assistant Director/DDO

DP&DW, CT&AD Government of Sindh
Plot No. C - 82, Clifton B - 2 Karachi

(ZULFIQAR ALI PANHWAR)
Assistant Director/DDO
Planning Dev., Monitoring, & Imp. Cell
Culture, Tourism, & Antiquities Deptt.
Government of Sindh

Annual Procurement Plan of
Directorate of Planning & Development Works Sindh
Culture, Tourism & Antiquities Department
Works, Goods & Services
Financial Year 2016-17

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP # / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Establishment of Museum at Kotdiji Dist Khairpur			38.827	0.000	4.845	4.845	ADP-77	Single Stage One Envelope	1st Qtr				Rev: Furniture/Fixture
2	Establishment of Sindh Kashi Institute at Bhitshah and Restoration & Conservation of Dabgeer Mosque at Thatta			120.025	15.027	2.000	17.027	ADP-78	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
3	Construction of Larkana Art Complex at Larkana			77.111	5.500	23.611	29.111	ADP-81	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
4	Establishment of Sindh Cultural Heritage Institute at Karachi & Upgradation of National Museum of Pakistan at Karachi			340.963	32.107	5.000	37.107	ADP-82	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
5	Establishment of Public Libraries in Sindh			448.340	25.714	0.000	25.714	ADP-83	Single Stage One Envelope		2nd Qtr			
6	Establishment of Abdul Aziz Public Library at Pano Akil			33.469	14.486	7.514	22.000	ADP-87	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
7	Promotion of Cultural Heritage of Sindh through Telecasts, Documentries, Dramas, Music School & National and International Exchange Programs			59.320	0.000	54.298	54.298	ADP-88	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
8	Protection, Preservation & Promotion of Protected Archeological Sites & Monuments in Sindh			333.860	30.000	24.814	54.814	ADP-89	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
9	Protection, Preservation, Promotion & Development of World Heritage Sites of Moen Jo Daro			285.429	30.237	10.000	40.237	ADP-90	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
10	Protection, Preservation, Promotion & Development of World Heritage Sites of Makli Hills			471.882	30.052	20.000	50.052	ADP-91	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
11	Protection, Preservation, Promotion & Development of Bhamore Site at Gharo District Thatta			255.306	30.056	10.000	40.056	ADP-92	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
12	Documentation of Monuments & Archeological Sites in Lower Sindh Districts			29.270	0.000	29.270	29.270	ADP-93	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: General Items and Repair & Maintenance of Machiner/Equipment/Transportation
13	Research, Compliton, Consolidation & Printing of History of Sindh			51.813	0.000	31.533	31.533	ADP-94	Single Stage One Envelope	1st Qtr				Rev: General Items and Repair & Maintenance of Machiner/Equipment/Transportation

14	Establishment of Sindhi Dictionary Board			35.103	0.000	20.478	20.478	ADP-95	Single Stage One Envelope				4th Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
15	Construction of Motel/Hotel at Gari Khuda Bux Bhutto Larkana			119.641	9.998	27.375	37.373	ADP-96	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
16	Establishment of Motels, Improvement / Renovation of Existing Motels / Resorts in Sindh at Sehwan, Thatta Including Umerkot			183.611	14.464	5.000	19.464	ADP-98	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
17	Improvement / Renovation of Facilities at Mithi Rest House at Tharparkar			59.410	32.126	9.784	41.910	ADP-99	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
18	Establishment of Archeological Museum at Sukkur			29.529	0.000	2.352	2.352	ADP-100	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
19	Construction of Office of The Department of Antiquities at Karachi & Sub Office at Jamshoro &			234.866	20.978	0.000	20.978	ADP-101	Single Stage One Envelope	1st Qtr				
20	Conservation and Rehabilitation of Shah Jahan Mosque Thatta			67.704	26.282	5.952	32.234	ADP-102	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
21	Establishment of Cell of Scientific Investigation & Rehabilitation of Traditional Mural & Other Paintings			55.141	0.100	0.000	0.100	ADP-103	Single Stage One Envelope		2nd Qtr			
22	Rehabilitation of Board of Revenue Office Barrake No. 79 at Karachi			60.000	0.000	18.790	18.790	ADP-104	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
23	Conservation/Rehabilitation & Rescue of Jamia Mosque Zangipur District Jacobabad			32.056	0.000	3.741	3.741	ADP-105	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
24	Conservation/Rehabilitation & Rescue of Jamia Mosque Hyder Wagho District Jacobabad			28.338	0.000	0.614	0.614	ADP-106	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
25	Preservation & Restoration of Historical Towns & Villages in Sindh			199.786	40.546	15.000	55.546	ADP-107	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software
26	Conservation/Restoration/Shifting of Dangerous Houses & Development of Paka Fort Hyderabad			412.840	51.660	10.000	61.660	ADP-108	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture Machiner/Equipment/Transportation
27	Construction of N.A Baloch Institute at Jamshoro			129.408	30.681	0.000	30.681	ADP-109	Single Stage One Envelope		2nd Qtr			
28	Preparation & Publication of Braille in Sindhi Language			7.499	0.000	7.499	7.499	ADP-110	Single Stage One Envelope				4th Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
29	Restoration of Two Vehicles of Mader-E-Millat Fatima Jinnah			30.000	0.000	29.271	29.271	ADP-111	Single Stage Two Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
30	Re-Construction of Tomb of General Hosh Muhammad Sheedi at District Hyderabad			20.000	12.000	3.000	15.000	ADP-112	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
31	Renovation / Extension of Samabara Inn Larkana			40.000	30.000	0.000	30.000	ADP-113	Single Stage One Envelope	1st Qtr				
32	Preservation, Conservation & Restoration of Building of Jufel Hurst Public School			30.000	17.000	0.000	17.000	ADP-114	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				

33	Conservation of Existing Building JMB Girls Secondry School Karachi			40.000	27.000	3.000	30.000	ADP-115	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
34	Conservation / Restoration / Construction of Masjid Muhammad Bin Qasim Arrero District Sukkur			30.000	20.000	2.500	22.500	ADP-116	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
35	Re-Construction of Shah Abdul Latif Library Rato Dero			40.000	21.470	8.530	30.000	ADP-117	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
36	Promotion of Tourism Activities & Festivals in Sindh			30.000	0.000	30.000	30.000	ADP-118	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
37	Interior & Exterior Conservation & Surface Decoration of Khudabad Mosque Dadu			40.000	27.884	2.116	30.000	ADP-119	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
38	Missing Allied Facilities at Motel Nangar Parkar			20.000	12.153	2.847	15.000	ADP-120	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
39	Establishment of Shaheed Mohtarma Benazir Bhutto Public Library at taluka Gari Khairo			34.000	17.570	7.930	25.500	ADP-121	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture,
40	Preservation of Old Chief Court Session Court Khairpur			60.000	20.000	0.000	20.000	ADP-122	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				
41	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahessar Kamal Dero at Taluka Ghambat			60.000	20.000	10.000	30.000	ADP-123	Single Stage One Envelope		2nd Qtr			Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
42	Establishment of Model Library at Orangi Town Karachi			25.000	14.972	3.528	18.500	ADP-124	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
43	Restoration of Mitha Ram Hostile Karachi			86.876	0.000	10.703	10.703	ADP-125	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machiner/Equipment/Transportation
44	Establishment of Institute for Preservation of Tengible Heritage at Thatta			53.899	0.053	0.000	0.053	ADP-126	Single Stage One Envelope	1st Qtr				
45	Sindh Film & Performing Art Complex at Karachi			428.000	107.000	0.000	107.000	ADP-127	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			
46	Conservation, Preservation, Restoration, Rehabilitation & Face Lifting of Front Side Road of Quaid-e-Azam Muhammad Ali Jinnah House Museum at Karachi			55.000	13.750	0.000	13.750	ADP-128	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				
47	Rehabilitation of Archeological Museum & Missing Facilities at Umerkot			50.000	12.500	0.000	12.500	ADP-129	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				
48	Conservation of Masoom Shah Jo Minaro at Sukkur			40.000	10.000	0.000	10.000	ADP-130	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			
49	Cultural Village at Sindh Provincial Hyderabad Museum at Hyderabad			48.000	12.000	0.000	12.000	ADP-131	Single Stage One Envelope		2nd Qtr			
50	Cultural Village at Bhitshah at District Matiari			48.000	12.000	0.000	12.000	ADP-132	Single Stage One Envelope		2nd Qtr			
51	Conservation /Preservation of Mian Yar Muhammad Kalhoro Tomb & Complex at Dadu			40.000	10.000	0.000	10.000	ADP-133	NCB (Pre-Quailification / Single Stage One Envelope)		2nd Qtr			
52	Establishment of Sindh Art Gallery at Karachi			50.000	12.500	0.000	12.500	ADP-134	Single Stage One Envelope		2nd Qtr			
53	Rehabilitation of Wazir Mansion			30.000	7.500	0.000	7.500	ADP-135	NCB (Pre-Quailification / Single Stage One Envelope)	1st Qtr				

54	Restoration & Conservation of Kot Digi Fort & Other Heritage Buildings at District Khairpur			150.000	37.500	0.000	37.500	ADP-136	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
55	Conservation & Protection of Baloch Graveyard at Malir Karachi			30.000	7.500	0.000	7.500	ADP-137	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr			
56	Establishment of Ghulam Murtaza Public Library at Ghathar, Taluka Kamber			30.000	7.500	0.000	7.500	ADP-138	Single Stage One Envelope		2nd Qtr			
57	Conservation, Preservation of Mirza Isa-Khan Turk Khan Tomb at Makli District Thatta			55.000	13.750	0.000	13.750	ADP-139	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				
58	Construction of Auditorium Hall, Rest House & Main Entrance Gate at Dargah Hazrat Sardar Ahmed Shah Lakyari Taluka Saeedabad, District Matiari			100.000	25.000	0.000	25.000	ADP-140	Single Stage One Envelope			3rd Qtr		
59	Construction of Additional Academy Blocks of PITHM Karachi			59.200	14.800	0.000	14.800	ADP-141	Single Stage One Envelope		2nd Qtr			
60	Renovation of Rest House & Musafir Khana at Kai Taluka Sehwan Sharif			22.000	5.500	0.000	5.500	ADP-142	Single Stage One Envelope	1st Qtr				
61	Repair & Renovation of Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department Government of Sindh Karachi			12.000	12.000	0.000	12.000	M&R	Single Stage One Envelope	1st Qtr				
62	Repair & Renovation of Shaheed Mohtarma Benazir Bhutto Library Sachal Goth Karachi			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
63	Repair & Maintenance of Sachal Sarmast Sindh Government Library Khairpur			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
64	Repair & Maintenance of Library at Mirpur Khas			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
65	Repair, Maintenance & Additional facilities at Shamsul Ulema Daudpota Library Hyderabad			8.000	8.000	0.000	8.000	M&R	Single Stage One Envelope	1st Qtr				
66	Repair & Renovation of Khan Bahadur Ahmed Khan Bhutto Memorial Library Naudero Larkana			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
67	Repair & Renovation of Kadir Bakhsh Bedil Public Library Shikarpur			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
68	Repair / Renovation of Lal Shahbaz Government Library Sehwan Sharif			6.000	6.000	0.000	6.000	M&R	Single Stage One Envelope	1st Qtr				
69	Repair & Renovation of Bilawal Institute of Historical Research Nawabshah			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
70	Repair & Maintenance of Sachal Sarmast Complex Daraza Sharif			9.000	9.000	0.000	9.000	M&R	Single Stage One Envelope	1st Qtr				
71	Protection / Preservation & Rehabilitation of Chowkandi Graveyard			30.000	30.000	0.000	30.000	M&R	Single Stage One Envelope	1st Qtr				
72	Repair & Renovation of Cultural Complex Mirpurkhas			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
73	Repair & Maintenance of Sir Shah Nawaz Bhutto Memorial Library at Larkana			7.000	7.000	0.000	7.000	M&R	Single Stage One Envelope	1st Qtr				
74	Repair & Maintenance of Sindh Provincial Museum at Hyderabad			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
75	Repair & Maintenance of Hasrat Mohani Library at Hyderabad			6.000	6.000	0.000	6.000	M&R	Single Stage One Envelope	1st Qtr				
76	Atta Muhammad Hami Library Khairpur			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
77	Allama I.I Qazi Library Dadu			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
78	Repair & Renovation of Sachal Academy Khairpur			8.000	8.000	0.000	8.000	M&R	Single Stage One Envelope	1st Qtr				
79	Repair & Maintenance of Bhit Shah Culture Center at Bhit Shah			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
80	Repair & Renovation of Bhit Shah Library at Bhit Shah			4.000	4.000	0.000	4.000	M&R	Single Stage One Envelope	1st Qtr				
81	Repair, Maintenance & Improvement of Shaheed Benazir Bhutto Cultural Complex Mithi			10.000	10.000	0.000	10.000	M&R	Single Stage One Envelope	1st Qtr				
82	Repair & Maintenance of Marvi Cultural Complex Bhalwa			3.000	3.000	0.000	3.000	M&R	Single Stage One Envelope	1st Qtr				
83	Zoo Garden Tando Muhammad Khan			10.000	10.000	0.000	10.000	M&R	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				
84	Printing & Publication			27.000		0.000		Budgeted	Single Stage One Envelope	1st Qtr				

	Printing & Publictaion			27.000		0.000		Budgeted	Single Stage One Envelope	1st Qtr				
85	Cost of Other store			1.725		0.000		Budgeted	Single Stage One Envelope	1st Qtr				
86	Sationery			1.000		0.000		Budgeted	Single Stage One Envelope	1st Qtr				
87	Newspapers Periodical & Books			1.000		0.000		Budgeted	Single Stage One Envelope	1st Qtr				
88	Others			2.501		0.000		Budgeted	Single Stage One Envelope	1st Qtr				
89	Repair & Renovation of Basant Hall at Hyderabad			7.000	7.000	0.000	7.000	M&R	Single Stage One Envelope	1st Qtr				
90	External Development (Land Scapping) Mehran Art Council at Hyderabad			1.000	1.000	0.000	1.000	M&R	Single Stage One Envelope	1st Qtr				
91	Repair & Renovation of Open Air Theater Khairpur			3.000	3.000	0.000	3.000	M&R	Single Stage One Envelope	1st Qtr				
92	Repair & Renovation of Mukhi House Hyderabad			3.000	3.000	0.000	3.000	M&R	Single Stage One Envelope	1st Qtr				
93	Repair & Maintenance of Regional Offices at Larkana, Khairpur & Hyderabad			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
94	Repair & Maintenance of Rest House in Umerkot Fort			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				
95	Repair & Maintenance of Folk Art & Craft Museum at Sehwan			5.000	5.000	0.000	5.000	M&R	Single Stage One Envelope	1st Qtr				



(Muhammad Tanweer)
Executive Engineer

MUHAMMAD TANWEER
Executive Engineer
Planning Dev. Monitoring Imp. & E Cell
Culture, Tourism & Antiquities Department
Government of Sindh



(Muhammad Ali Qadri)
Deputy Director

(Mohammad Ali Qadri)
Deputy Director
Planning Dev., Monitoring & Imp. Cell
Culture, Tourism, & Antiquities Deptt.
Government of Sindh
Karachi