

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SHAHEED BENAZIR ABAD**

**NOTICE INVITING TENDERS.**

Ref: No. TC/ G-55/ 1134 Dated: 06 / 09 / 2016

Procuring Agency invited sealed bids on single envelop method from all the interested bidders under SPPRA Rules 2010 for the following works:-

S.#	Name of work	Estimated cost	Time allowed for completion	Cost of bidding documents
1.	M/R to District & Session Judge Bungalow Nawabshah. (Civil Work)	2.00 (M)	06-Months	2,000/-

- The intending participants can submit their applications in the office of the undersigned from the date of Hoisting/Publication of the tenders along-with the below listed documents/requirement for the purpose of issuance of bidding documents of each work separately during office hours upto 27-09-2016. The amount of earnest 2% shall be received in the shape of pay order / call deposit receipt against each work.
- The bids will be received back on 28-09-2016 upto 1.00 p.m & will be opened on the same day @ 2.00 p.m in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender remain un-responded or are not accepted then the same will be issued and open on following dates.

**Schedule of Un-Responded Bids**

Date of Issue  
2<sup>nd</sup> = 12-10-2016  
(Working hours)

Date of Opening  
2<sup>nd</sup> = 13-10-2016

will be received upto 1.00 p.m and will be Opened on same day @ 2.00 P.M

**3. Eligibility/Condition -**

- Documentary evidence of work of equivalent cost or above executed in last 03-years and certificate of satisfactory completion showing date of start and completion from employer.
  - List of Work and copy of letter of award of work / work orders of equivalent cost or above.
  - List of Machinery and equipment available with documentary proof of its ownership.
  - Registration with Income Tax Department (NTN Copy) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
  - Undertaking on Stamp paper that firm is not involve in any litigation. Departmental rift, abandoned or un-necessary delay in completion of any work in the Government Departments and as well as in private organization.
  - Certificate of bank showing credit worthiness along with current bank statement.
  - Affidavit to the effect that firm has not been black listed previously by any executing agency.
  - Affidavit to the effect that all documents/particulars / information furnished are true and correct.
  - Registration certificate for Pakistan Engineering Council in the relevant field of specialization in relevant category as above of work and to the extent of tender amount for the calendar year 2015.
  - Bio data of Engineers and Technical staff working with the firm.
- The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents
  - The 2% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.
  - Conditional Tenders will not be entertained.
  - Advertisement can be seen on Sindh Government website ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) and SPPRA website.
  - In case of firm list of partners/partnership deed, given full particulars of Directors/Proprietors or others connected along with power of attorney. In case of being sole proprietor such under taking on affidavit be furnished.
  - In case of works costing below Rs.2.50 (M) the condition at S.N.3 will not applicable however all prevalent rules will be applicable.
  - The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules.
  - No Tender excepted by Post or Courier

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

- Copy (Seven copies) is forwarded to the Director information public Relation Department (Advertisement) Block No.96 Sindh Secretariat Karachi for publication in News paper specially in ENGLISH, URDU AND SINDHI as per orders of worthy Secretary Government of Sindh works & services Department Karachi.
- Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.I.T for favour of information & hoisting the same on the web site of Sindh Government ([www.sindh.gov.pk](http://www.sindh.gov.pk)) along-with CD
- Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack No-8 Sindh Secretariat No-4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same on the web site along-with CD.
- Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information.
- Copy submitted to the Project Director Access to Justice Programme High Court of Sindh Karachi for favour of his kind information.
- Copy submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of information and approval.
- Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur/Larkana for wide publicity.
- Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division Nawabshah/ N.Feroz/Sanghar/Electrical Sub-Division Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.I.T.
- Copy to Concerned Assistant / Drafts Man / Notice Board

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

1032  
09-09-16

## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before Issuance of the Bidding Documents)

- (a) **Name of Procuring Agency:-** Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.
- (b) **Brief Description of Works:-** M/R to District & Session Judge Bungalow Nawabshah. (Civil Work)
- (c) **Procuring Agency's Address:-** @ Highway Colony Nawabshah District S.B.A
- (d) **Estimated Cost:-** 2,000,000 /-
- (e) **Amount of Bid Security:-** 40,000/- 2% (fill in lump sum amount or in % age of bid amount/estimated cost, but not exceeding 5%)
- (f) **Period of Bid Validity (days):-** 60 (days) (Not more than sixty days)
- (g) **Security Deposit (i/c bid security):-** 120,000/- 6% (in % age of bid amount/estimated cost equal to 10%)
- (h) **Percentage, if any to be deducted from bills:-** 4%
- (i) **Deadline for submission of bids along with time:-** 1.00 P.M
- (j) **Venue, Time, and date of Bid opening:-** Office Of XEN P.B.Division S.B.A@ Highway Colony Nawabshah @ 2.00 P.M. 28-09-2016.
- (k) **Time for Completion from written order of Commence:-** 06-Months
- (L) **Liquidity Damages :-** \_\_\_\_\_ (0.05 of Estimated cost or Bid cost per day of delay, but total not exceeding 10%)
- (m) **Deposit Receipt No:** \_\_\_\_\_
- (n) **D.R No: & Date :-** No: \_\_\_\_\_ Date: \_\_\_\_\_ Amount Rs: \_\_\_\_\_
- (o) **Rate Quoted by Contractor.**
- Part-A (Schedule Items) \_\_\_\_\_
- Part-B (Non Schedule Items) \_\_\_\_\_

(Executive Engineer/Authority issuing bidding document)

SCHEDULE "B".

NAME OF WORK:- M/R TO DISTRICT AND SESSION JUDGE BUNGALOW NAWABSHAH.

S.No.	Item of work.	Qty.:	Rate.	Unit.	Amount.
1/-	Excavation in foundation of building bridges and other str:i/c dag belling dressing refilling around str: with excavated earth watering and ramming lead upto 5'ft: (b)In ordinary soil.(S.I.No:18(b)P.No:4).	= <u>481.Cft.</u>	3176/25	%ocft.	1528/=
2/-	Cement concrete brick or stone ballast 1-1/2" to 2" guage Ratio 1:5:10.(S.I.No:4 P.No:15).	= <u>144.Cft.</u>	8694/95	%Cft.	12521/=
3/-	Pacca brick work in foundation/plinth in cement sand mortar 1:6. (S.I.No:4 P.No:19).	= <u>388.Cft.</u>	11948/36	%Cft.	46360/=
4/-	D:P:C with(cement sand and shingle concrete 1:2:4) i/c 2coats of asphaltic mixture 3"thick. (S.I.No:28@P.No:18).	= <u>88.Sft.</u>	4982/18	%Sft.	4384/=
5/-	Pacca brick work other than building i/c striking of joints 20'ft:ht:in cement sand mortar 1:6.(S.I.No:7(a)P.No:21)	= <u>394.Cft.</u>	12346/65	%Cft.	48646/=
6/-	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire(also i/c removal of rust from bars) (S.I.No:8(b)P.No:15).	= <u>5.05Cwt.</u>	5001/70	PCwt.	25259/=
7/-	Reinforced cement concrete work i/c all labour and material except The cost of steel reinforcement and its labour for bending and binding Which will be paid separately. This rate also i/c all kinds of formas Moulds lifting shuttering curing rendering and finishing the exposed Surface(i/c screening & washing of shingle)(a)RCC work in roof slab Beams columns rafts lintels and other str:members laid in situ or Precast laid in position complete in all respects ratio 1:2:4 90.Lbs. Cement 2cft. Sand 4cft shingle 1/8" to 1/4" guage.(S.I.No:6(a)P.No:15).	= <u>260.Cft.</u>	337/-	PCft.	87620/=
8/-	Cement concrete brick or stone ballast 1-1/2" to 2" guage Ratio 1:6:12.(S.I.No:4 P.No:15).	= <u>1057.Cft.</u>	8122/95	%Cft.	85864/=
9/-	Cement plaster(1:6)upto 20'ft:ht:1/2"thick. (S.I.No:13(a)P.No:52).	= <u>1501Sft.</u>	2206/60	%Sft.	33121/=
10/-	Cement plaster(1:4)upto 20'ft:ht:3/8"thick. (S.I.No:11(a)P.No:52).	= <u>1501Sft.</u>	2197/52	%Sft.	32985/=
11/-	P/L 1"thick topping cement concrete(1:2:4)i/c surface Finishing and dividing into panels 2"thick. (S.I.No:16@P.No:41). (a) 2" thick.	= <u>4754.Sft.</u>	3275/50	%Sft.	155717/=

12/- Two coats of bitumen laid hot using 34Lbs for %sft over roof And blinded with sand at one cft per %sft. (S.I.No:13 P.No:34).	= <u>156.Sft.</u>	1887/40	%Sft.	2944/=
13/- S/F Girder. (S.I.No: P.No: )	= <u>2.50Cwt.</u>	3850/-	P.Cwt.	9625/=
14/- S/F T-Iron 1-1/2"x1-1/2"Size.(S.I.No: P.No: )	= <u>4.04Cwt.</u>	3575/-	P.Cwt.	14443/=
15/- Second class tile roofing consisting of 4"earth and 1"mud plaster with Gobri leeping over 1/2"thick cement plaster 1:6 with 34.Lbs of hot bitumen Coating sandblinded provided over one layer oif 12"x6"x2"tiles laid in 1:6 Cement mortar i/c 1:2 cement pointing under neath of tiles complete i/c Curing etc.(S.I.No:2 P.No: 33).	= <u>260Sft.</u>	7607/25	%Sft.	41079/=
16/- Laying floor of approved with glazed tile 3/4"thick in white Cement 1:2 over 3/4"thick cement mortar 1:2 complete. (S.I.No:24 P.No:42).	= <u>82.Sft.</u>	27678/86	%Sft.	22697/=
17/- White glazed 3/4"thick dado jointed in white cement and laid Over 1:2 cement sand mortar 3/4"thick i/c finishing. (S.I.No:37 P.No:44).	= <u>231.Sft.</u>	28253/61	%Sft.	65266/=
19/- P/F GI frames/chowkats of size 7"x2" or 4-1/2"x3"for doors using 20guage GI sheet i/c welded hinges and fixing at site with necessary Hold fasts filling at with cement sand slurry of ratio 1:6 and repairing The jambs.The cost also i/c making and fixing.(S.I.No:29 P.No:92).	= <u>35.Rft.</u>	228/90	PRft.	8012/=
20/- P/F GI frames/chowkats of size 7"x2" or 4-1/2"x3"for windows using 20guage GI sheet i/c welded hinges and fixing at site with necessary Hold fasts filling with cement sand slurry of ratio 1:6 and repairing the Jambs. The cost also i/c all carriage tools and plants used in making And fixing.(S.I.No:28 P.No:92).	= <u>29.Rft.</u>	240/50	PRft.	6975/=
21/- First class deodar wood wrought joinery in doors and windows Etc fixed in position i/c chowkats hold fasts hinges iron tower bolts chocks cleats handles and cords with hooks etc. Deodar paneled or paneled and glazed or fully glazed 1-3/4"thick. (Only Shutter)(S.I.No:7(b)P.NoL:57).	= <u>33.Sft</u>	902/93	PSft.	29797/=
22/- White washing .(S.I.No:24 P.No:53).3.coats.	= <u>433Sft.</u>	829/95	%Sft.	3594/=
23/- Primary coat of chalk under distemper.(S.I.No:23 P.No:52)	= <u>6403Sft.</u>	442/75	%Sft.	28349/=
24/- Distemping on walls (S.I.No:26 P.No:53).				
(a) 3 .coats.	= <u>6403Sft.</u>	1079/65	%Sft.	69130/=
(b) 2.coats.	= <u>10432Sft.</u>	1043/90	%Sft.	108900/=
25/- S/F in position iron/steel grill of 3/4"x1/4"size flat iron of approved Design i/c painting 3coats etc complete(wt: not to be less than 3.7lbs/sq:ft:of finished grill)(S.I.No:26 P.No:92).	= <u>15.Sft.</u>	180/50	PSft.	2708/=

26/- Galvanized wire gauze fixed to chowkats with ¾" deodar strips And screws.(S.I.No:14(d)P.No:59).	= <u>24Sft.</u>	190/72	PSft.	4577/=
27/- Preparing surface and painting with matt finish i/c rubbing the surface With bathy(silicon carbide rubbing brick)filling thevoids with zink/chalk/ Plaster of paris mixture applying first coat premix making the surface Smooth and then painting 3coats with matt finish of approved make Etc complete(New surface)2 <sup>nd</sup> & subsequent coat. (S.I.No:36(b)P.No:54).	= <u>13216Sft.</u>	1772/38	%Sft.	235035/=
28/- Preparing surface painting corrugated surface patent roofing etc With oil paint 2.coats.(Old surface)(S.:4(a)P.68)	= <u>893Sft.</u>	1072/06	%Sft.	9573/=
29/- Preparing surface painting doors and windows any type i/c edges (Old surface)2.coats.(S.I.No:5(c)P.No:69).	= <u>1567.Sft.</u>	1160/06	%Sft.	18178/=
30/- Preparing surface and painting sashes fan light glazed or gauzed Doors and type(i/c edges).(S.I.No:5(b)P.No:68).3.Coats.	= <u>464.Sft.</u>	1270/83	%Sft.	5897/=
31/- French polishing complete.(b)On old work. (S.I.No:7(b)P.No: 71).	= <u>176.Sft.</u>	1952/50	%Sft.	3436/=
32/- Mud plaster over roof 1" thick.(S.I.No:2 P.No:51).	= <u>2168.Sft.</u>	555/-	%Sft.	12032/=
33/- Gobri leeping 1/8"thick.(S.I.No:27(b)P.No:54).	= <u>2168.Sft.</u>	86/24	%Cft.	1870/=
34/- P/F sliding bolt to door(i)Iron sliding bolt 10:long. (S.I.No:19(a)P.No:60).	= <u>50.Nos.</u>	203/90	Each.	10195/=
35/- S/F Tower Bolt superior 6".(M.S.I.No:209 P.No:75).	= <u>100.Nos.</u>	775/-	P.Dozen	6458/=
36/- S/F handle 8"(brass).(M.S.I.No:215 P.No:75).	= <u>100.Nos.</u>	210/-	P.Dozen	1750/=
		Total Rs:-		<u>12,56,525/=</u>

PART "B" INTERNAL W/S & S/F.

1/- P/F squatting type white glazed earthen ware W.C pan with i/c The cost of flushing cistern with int:fitting and flush pipe with Bend & making requisite number of holes in walls plinth & floor For pipe connections & making good in cement concrete 1:2:4. W.C pan of not less than 23"clear opening between flushing Rims and 3gallons flushing tank with 4" dia C.I trape. (S.I.No:1(A)P.No:1).	= <u>1.No.</u>	5044/60	Each.	5045/=
2/- P/F 22"x16"lavatory basin in white glazed earthen ware complete With & i/c two coats of WI or CI cantilever brackets 6" inches built Into wall painted white in two coats after a primary coat of red Paint of ½" dia chrome plated pillar taps 1-1/2" rubber plug & chrome Brass waste of approved patterns 1-1/4" dia malleable iron C.P brass Traps malleable iron or brass unions and making number of holes In walls plinth and floor for pipe connections and making good in Cement concrete 1:2:4(Std:Pattern)(S.I.No:13 P.No:4).	= <u>1.No.</u>	6237/-	Each.	6237/=


3/- Add:extra for labour for P/F of earthen ware pedestal white or Coloured glazed (Foreign or Equivalent)(S.I.No:9 P.No:3) = <u>1.No.</u>	938/47	Each.	938/=
4/- S/F long bib cock of superior quality with CP head ½" dia. (S.I.No:13(a)P.No:19). = <u>6.Nos.</u>	1109/46	Each.	6639/=
5/- S/F canceled tee stop cock of superior quality with C.P head ½" dia.(S.I.No:12(a)P.No: 18). = <u>6.Nos.</u>	843/92	Each.	1688/=
6/- P/F 15"x12" bavelled edge mirror of Belgium glass complete with 1/8" thick hard board and C.P screws fixed to wooden pleat(Std: Pattern)(S.I.No:4(a)P.No:7). = <u>1.No.</u>	1161/60	Each.	1162/=
7/- P/F in position nylon connection complete with ½"dia brass stop Cock with pair of brass nuts and lining joints to nylon connection. (S.I.No:23 P.No:6). = <u>2.Nos.</u>	447/15	Each.	894/=
8/- P/F upvc fitting of schedule 40(E)(AGM or pak Arab Make)i/c Jointing with PVC solvent/JTI solution and fixing at any height /floor using jhoola or long ladder in horizontal or vertical pipe Directed by the Engineer incharge Floor Trap.4" dia. = <u>2.Nos.</u>	955/-	Each.	955/=
9/- P/F floor trap jail(UPVC type)size 6"x6" of approved color & design (Master "A" class)equivalent as directed by the Eng:Incharge. = <u>1.No.</u>	245/-	Each.	245/=
10/- P/F UPVC soil & vent pipe AGM make of approved quality on walls & in C.C flooring working upto 90'ft:ht:jointing with UPVC fitting By using approved paste/solution making good etc complete as Per instruction of the Engineer incharge Rate i/c cost of labour Material cartage scaffolding jhoola etc complete.			
(a) 4" dia. = <u>25Rft.</u>	344/-	PRft.	8334/=
(b) ¾" dia. = <u>30Rft.</u>	126/-	PRft.	3780/=
(c) ½" dia. = <u>20Rft.</u>	93/40	PRft.	1868/=
11/- /- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing With PVC solvent/JTG solution and fixing at any height/floor Using jhoola or long ladder in horizontal or vertical pipe as Directed by the Engineer incharge 4"Plug Tee. = <u>1.No.</u>	1217/-	Each.	1217/=
12/- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing with PVC solvent/JTG solution and fixing at any height/floor using jhoola or long ladder in horizontal or vertical pipe as directed by the Engineer incharge 4" dia Plain bend. = <u>1.No.</u>	788/-	Each.	788/=
13/- P/F UPVC fitting of sch:40(E)(AGM or Pak Arab make)i/c jointing With PVC solvent/JTG solution and fixing at any height/floor Using jhoola or long ladder in horizontal or vertical pipe as Directed by the Engineer incharge 4"Plug bend. = <u>1.No.</u>	922/-	Each.	922/=
	Total Rs:-		40,712/=

PART "C" EXTERNAL DRAINAGE.

1/- Excavation in foundation of building bridges and other str:i/c dag belling dressing refilling around str: with excavated earth watering and ramming lead upto 5'ft: (b)In ordinary soil.(S.I.No:18(b)P.No:4).	= <u>1171.Cft.</u>	3176/25	%cft.	3719/=
2/- Excavation for pipe line in trenches and pits in soft soils i/c Trimming and dressing sides to true alignment and shape Leveling of beds of trenches to correct level and grade Cutting joint holes and disposal of surplus earth within a One chain as directed by Engineer Incharge providing fence guards lights flags and temporary crossing for non vehicular traffic where ever req:lift upto 5'ft:(1.52m)and lead upto one chain(30.5m).(P.H.S.I.No:1 P.No:60).	= <u>2923Cft.</u>	3600/-	%oCft.	10523/=
3/- Cement concrete brick or stone ballast 1-1/2" to 2" guage Ratio 1:5:10.(S.I.No:4 P.No:15).	= <u>208.Cft.</u>	8694/95	%Cft.	18085/=
4/- Pacca brick work in foundation/plinth in cement sand mortar 1:6. (S.I.No:4 P.No:19).	= <u>437.Cft.</u>	11948/36	%Cft.	52214/=
5/- Cement plaster(1:6)upto 20'ft:ht:1/2"thick. (S.I.No:13(a)P.No:52).	= <u>6575ft.</u>	2206/60	%Sft.	14497/=
6/- Cement plaster(1:4)upto 20'ft:ht:3/8"thick. (S.I.No:11(a)P.No:52).	= <u>657Sft.</u>	2197/52	%Sft.	14438/=
7/- P/L RCC pipes & collars of class "A" and fixing in trenches i/c Cutting fitting and jointing with maxphalt composition and Cement mortor (1:1)i/c testing with water to a head of 4.5 Meter or 15'ft: .(P.S.I.No:1(d)P.No:15)				
(a) 9" dia.	= <u>341.Rft.</u>	163/-	PRft.	55583/=
(b) 12" dia.	= <u>213.84Rft.</u>	286/-	PRft.	61158/=
8/- Reifilling the excavated stuff in trenches 6"thick layer i/c watering Ramming to full compaction etc complete.(P.H.S.I.No:24 P.No:77).	= <u>2631Cft.</u>	2760/-	%oCft.	7262/=
9/- Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints and fastening i/c cost of binding wire(also i/c removal of rust from bars) (S.I.No:8(b)P.No:15).	= <u>3.60Cwt.</u>	5001/70	PCwt.	18006/=
10/- Reinforced cement concrete work i/c all labour and material except The cost of steel reinforcement and its labour for bending and binding Which will be paid separately. This rate also i/c all kinds of formas Moulds lifting shuttering curing rendering and finishing the exposed Surface(i/c screening & washing of shingle)(a)RCC work in roof slab Beams columns rafts lintels and other str:members laid in situ or Precast laid in position complete in all respects ratio 1:2:4 90.Lbs. Cement 2cft. Sand 4cft shingle 1/8" to 1/4" guage.(S.I.No:6(a)P.No:15).	= <u>38.Cft.</u>	337/-	PCft.	12806/=

11/- Dismantling of existing asphalt concrete road i/c base sub-base and disposal of dismantled materials to designated placed. (P.H.S.I.No:11 P.No:15).	= <u>78.Sft.</u>	773/86	%Sft.	604/=
12/- Dismantling cement concrete plain 1:2:4. (S.I.No:19 P.No:10).	= <u>12.Cft.</u>	3327/50	%Cft.	395/=
13/- Dismantling lime or concrete under water. (S.I.No:18 P.No:10).	= <u>34.Cft.</u>	3176/25	%Cft.	1080/=
14/- Cement concrete plain i/c placing compacting trenching and curing Concrete i/c screening and washing at stone aggregate without Shuttering 1:2:4.(S.I.No:5 P.No:16).	= <u>21.Cft.</u>	14429/25	%Cft.	699/=
Total Rs:-				2,71,059/=

CONTRACTOR

  
 EXECUTIVE ENGINEER  
 PROVINCIAL BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD





GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: 16<sup>th</sup> May, 2016.

**NOTIFICATION**

No.E&A(W&S)3-9/91-2013 (SBA): In partial modification of this Department's Notification of even number dated: 13.05.2016 and with the approval of Competent Authority a Procurement Committee in terms of Rule-07 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) for procurement of "Goods / Works" in the Office of Executive Engineer, Provincial Buildings Circle, Shaheed Benazirabad excluding procurement involving foreign exchange, with the following composition:-

- |  |          |
|--|----------|
| 1. Executive Engineer, Provincial Buildings Division,<br>Shaheed Benazirabad.          | Chairman |
| 2. Assistant Engineer, Provincial Highways Sub-Division, Sakrand.                      | Member   |
| 3. Divisional Accounts Officer, Provincial Buildings Division,<br>Shaheed Benazirabad. | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (SBA)

Karachi, dated the 16<sup>th</sup> May, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS**  
**DIVISION SHAHEED BENAZIR ABAD**

(E-mail: [xenpbd.nawabshah@gmail.com](mailto:xenpbd.nawabshah@gmail.com) Fax: 0244-9370143)

NO. TC/G-55 / 1135 of 2016


Dated: 06 / 09 / 2016

**NOTIFICATION :-**

In exercise of powers conferred by Rule-31 of Sindh Public Procurement (SPP) Rules 2010 the "Complaints Redresal Committee" is hereby constituted for Office of the Executive Engineer Provincial Buildings Division Shaheed Benazir Abad.

S.#	Name & Designation		
1.	Mr. Darya Khan Baloch Superintending Engineer Provincial Buildings Circle Sukkur.	Chairman	
2.	Mr. Shamsuddin Ujjan Divisional Accounts Officer Provincial Buildings Division Shaheed Benazir Abad.	Member	
3.	M/S Niaz Brothers	Member	

The committee shall act as per provision of Rule-31 (1) (2) (a) (b) (3) (4) (a) (b) (bb) (c) and (5) of Sindh Public Procurement Rules 2010.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

# ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2016-17

S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	M/R to District & Session Judge Bungalow Nawabshah. (Civil Work)	2.00 (M)	2.00 (M)		Government of Sindh (Non ADP)	Single Stage Method	06-Months	-	-	-



EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

# **SPPRA BIDDING DOCUMENT**

**STANDARD BIDDING DOCUMENT**

**PROCUREMENT OF WORKS**

*(For Contracts Costing up to Rs 2.5 MILLION)*

*Standard Bidding Document* is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.


NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time



allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

### Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



**Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to t e Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.



**Clause –18: Financial Assistance /Advance Payment.**

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Divisional Accountant**

**Contractor**

**Executive Engineer/Procuring Agency**

  
Executive Engineer  
Provincial Buildings Division  
Rawabshah.

**CONTRACTOR**



### BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No.	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis  
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency



Executive Engineer  
Provincial Buildings Division  
Nawabshah.

CONTRACTOR

**(B) Description and rate of Items based on Market (Offered rates)**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

CONTRACTOR

  
Executive Engineer  
Provincial Buildings Division  
Nawabshah.

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.


2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency

CONTRACTOR

  
Executive Engineer  
Provincial Buildings Division  
Nawabshah.