



No.SKP/G-66/ 771

Sukkur dated. 23-8-2016

Notice for Inviting Quotations

Sealed quotations as per SPPRA Rules 2010 (Amended 2013) (contract item rate) are hereby invited from the interested persons/suppliers/contractors/companies on Schedule-B for procurement of the following Machines parts and Job works carried out from local market on as and when required basis for the year 2016-17 and validity of rates upto 30-6-2017 or till approval of new rates.

Detail is given below:

Sr #	Name of Machine / work	Call Deposit	Schedule-B Fee	Time allowed
1.	SAMSUNG HYDRAULIC EXCAVATOR.	15,000	500	As per work order.
2.	VOLVO HYDRAULIC EXCAVATOR.	20,000	500	-do-
3.	HITACHI HYDRAULIC EXCAVATOR.	10,000	500	-do-
4.	DOZER (STALLOW-WOLLA & SHANTOI).	5,000	500	-do-
5.	DUMP TRUCK+LOADER GROUP (ISUZU).	10,000	500	-do-
6.	TRANSPORT HEAVY & LIGHT (TRAILER+ PICKUP+JEEP+MAZDA+DANGFUNG).	10,000	500	-do-
7.	FIELD WORKSHOP AND MATERIAL FOR REGULATOR GATES FOR MAINTENANCE, REPAIR & REPLACEMENT.	15,000	500	-do-

1. Bidding documents can be had from office of the Executive Engineer Mechanical Division (G.B) Barrage Colony Sukkur Phone No.071-9310197 during office hours on payment of Rs.500/- for each item as documentation fee (non-refundable) upto 10-10-2016. The bidding documents will be available from 10-10-2016.

2. The bidding documents will be received back upto 11-10-2016 at 1:00 PM in the office of the Executive Engineer Mechanical Division (G.B) Sukkur and will be opened by the procurement committee in the office of the Executive Engineer Mechanical Division (G.B) Sukkur on same day viz; 11-10-2016 at 3:00 PM in presence of Contractors or their authorized representatives. In case of any Officer of Committee is out of Headquarter, the quotation will be open on next working day.

3. Eligibility conditions for intending participants are as under: -

- Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
- Bio Data of Engineers and Technical staff working with the Firm.
- Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by the employers.
- List of works in progress indicating cost of each work and copy of letter of award of work.
- List of machinery and equipment available with documentary evidence of its ownership certificates of bank showing credit worthiness along with bank statement.
- No conditional or telegraph tender/quotation will be entertained.

- vii. No tender/quotation without bid security will be considered.
- viii. The procuring agency have right to reject all or any bid subject to the relevant provision of PPRA Rules.
- ix. Registration with Income Tax Department (NTN Certificate) and copy of NIC.
 4. Undertaking on affidavit to the effect that Firm is not involved in any litigation or abandoned any work in the Department.
 5. The Bidders should submit bid security as showing against each work in shape of call deposit/pay order prepared from the scheduled bank in favour of the undersigned.
 6. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
 7. Affidavit to the effect that all documents/particulars/information furnished is true and correct.
 8. In case of firm, list of partners/partnership deed, full particulars of Directors/ Proprietors or other connected along with power of attorney. In case of being sole proprietors which undertaking on affidavit be furnished.
 9. In case of works costing below Rs.2.500 (Million), the conditions at S.No.3 will not be applicable.
 10. The payment will be made to Contractors subject to availability of funds with this Division.

**EXECUTIVE ENGINEER
MECHANICAL DIVISION (G.B)
SUKKUR**

Copy forwarded with best compliments to:

1. The Secretary Information Technology Department Government of Sindh, Secretariat 06 Karachi for wide publicity on website.
2. The Chief Engineer Irrigation Gudu Barrage Region Sukkur.
3. The Superintending Engineer Desert Pat Feeder Circle Sukkur for favour of information.
4. The Director Information (Advertisement) Public Relation Department, Government of Sindh, Block.95/96 Sindh Secretariat Building Karachi with six spare copies for publication in 3 (Three) leading Newspapers i.e. Urdu, Sindhi and English.
- ✓5. The Managing Director, Sindh Public Procurement Regulatory Authority, Planning & Development Department, Government of Sindh Barrack No.08 Sindh Secretariat No.4-A Court Road Karachi along with copy of quotation documents for hosting on authority's website.
6. Web Developer Sindh Government Portal & Websites Focal person / Incharge (www.sindh.gov.pk) Government of Sindh Information Technology Department 1st Floor, Sindh Secretariat Building NO.6 Karachi, NIQ may please be host on website.
7. The Executive Engineers (All) of Gudu Barrage Region for information.
8. The Assistant Executive Engineers (All) of Mechanical Division (G.B) Sukkur for information and providing required items for current fiscal year for incorporation in quotations at the earliest.
9. Copy to Notice Board.

**EXECUTIVE ENGINEER
MECHANICAL DIVISION (G.B)
SUKKUR**

DAILY
KAWISH

دکٽري وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ پهرين سنڌي اخبار

DAILY KAWISH
Hyderabadروزانه
ڪاوش

(جلد 27) جمع 09 سيپٽمبر 2016 ۽ بمطابق 06 ذوالحج 1437ھ (شمارو 38) قيمت 15 روپيا

Friday 09 September, 2016

آفيس آف دي ايگزيڪيوٽو انجنيئر
مڪينڪل ڊويزن (G.B) سکر

No. SKP/G-66/771

Dated: 23-08-2016

پڙهو: هن آفيس جي تصحيح نمبر. SKP/G 66/729 تاريخ 09-08-2016 جنهن ۾ ڪولن جي تاريخ ۽ آخري تاريخ 11-08-2016 ۽ 08-08-2016 کان 12 کان 29-08-2016 ۽ 30-08-2016 تائين هيٺين مشين پارٽس ۽ جاب ورڪس انجام ڏيڻ لاءِ جيئن ۽ جڏهن به گهربل هجي لوڪل مارڪيٽ مان. جي تاريخ وڌائي وئي هئي. جنهن کي مقرر وقت اندر مشهر تائين ڪري رد ڪجي ٿو.

ڪوٽيشن گھرائڻ لاءِ نوٽيس

ايس بي بي آر اي رولز-2010 (ترميم ٿيل 2013) (ڪانٽريڪٽ آئٽمز اڳهه) مطابق دلچسپي رکندڙ شخصن/سپلائرز ڪانٽريڪٽن ڪمپنين کان مقامي مارڪيٽ مان سال 2016-17 لاءِ جيئن ۽ جڏهن به گھرج جي بنياد تي هيٺين مشين پارٽس ۽ جاب ورڪس کي انجام ڏيڻ جي پروڪيورمينٽ لاءِ شيدبول-B تي هن ذريعي مهربند ڪوٽيشنز گھرائڻ لاءِ اهي اڳهه 30-06-2017 تائين يا تون اڳهه جي منظوري تائين ڪارڙو رهندا.

تفصيل هيٺ ڏجي ٿو:

سيريئل نمبر	مٽين/ڪم جو نالو	ڪال ڊيپارٽ	شيدبول-B في	ڏنل منو
1.	سامر سنگ، هائڊرالٽ ايڪسڪيٽر.	15000	500	ورڪ آرڊر مطابق
2.	والو هائڊرالٽ ايڪسڪيٽر.	20000	500	ساڳيو.

3.	هناجي هائڊرالٽ ايڪسڪيٽر.	10000	500	ساڳيو.
4.	ڊووزس (اسٽالو-روٽا ۽ سٽوئي).	5000	500	ساڳيو.
5.	ڊيمپ ٽرڪ + لوڊر گروپ (ISUZU).	10000	500	ساڳيو.
6.	ٽرانسميٽر هيوي ۽ لائينٽ (ٽريلر + پڪ اپ + جيب + مزدا - ڊيگنگ).	10000	500	ساڳيو.
7.	نسله ورڪشاپ ۽ مشينل ريڪم لڱنگس لاءِ مينٽيننس، مرمت ۽ تبديلي.	15000	500	ساڳيو.

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

سکر

2.	والو هائڊر الڪ ايڪسڪيويٽر.	20000	500	ساڳيو
3.	هٽاچي هائڊر الڪ ايڪسڪيويٽر.	10000	500	ساڳيو
4.	ڊوزرس (اسٽالو-رولا ۽ شنتوني).	5000	500	ساڳيو
5.	ڊمپ ٽرڪ + لوڊر گروپ (ISUZU).	10000	500	ساڳيو
6.	ٽرانسپورٽ هيوي ۽ لائيٽ (ٽريلر + پڪ اپ + جيب + مزدا + ڊينگنگ).	10000	500	ساڳيو
7.	فيلڊ ورڪشاپ ۽ مٽريل ريڪولر گيٽس لاءِ مينٽيننس، مرمت ۽ تبديلي.	15000	500	ساڳيو

- هر هڪ ائڪٽ لاءِ واک ڪاغذ 500 رپين جي ادائگي (ناقابل واپسي) تي 2016-10-10 تائين آفيس وقت دوران ايگزيڪيوٽو انجنيئر مڪينيڪل ڊويزن (G.B) بيراج ڪالوني سکر فون: 071-9310197 جي آفيس مان آفيس وقت دوران وٺي سگهجن ٿا. واک ڪاغذ 2016-10-10 کان دستياب هوندا.
- واڪ ڪاغذ 2016-10-11 منجهند 1 وڳي تائين ايگزيڪيوٽو انجنيئر مڪينيڪل ڊويزن (G.B) سکر جي آفيس ۾ واپس وصول ڪيا ۽ پروڪيورمينٽ ڪميٽي پاران ايگزيڪيوٽو انجنيئر، مڪينيڪل ڊويزن (G.B) سکر جي آفيس ۾ ساڳئي ڏينهن يعني: 2016-10-11 تي ٺهري جو 3 وڳي ڪانٽريڪٽن يا سنڌن مجاز نمائندن جي موجودگي ۾ ڪوليا ويندا. ڪميٽي جي ڪنهن آفيسر جي هيڊڪوارٽر مان ٻاهر هٿن جي صورت ۾ ڪوٽيشن وٺندڙ ڪم واري ڏينهن تي ڪوليا ويندا.
- خواهشمند شرڪت ڪندڙن لاءِ اهلليت جا شرط هيٺين ريت هوندا.
 - پاڪستان انجنيئرنگ ڪائونسل سان ڪم جي اسپيشلائيزيشن جي لاڳاپيل شعبي ۾ ۽ هر هڪ ڪم جي ٽينڊر ماليت جي حساب سان رجسٽريشن.
 - فرم سان ڪم ڪندڙ انجنيئرز ۽ ٽيڪنيڪل اسٽاف جي بايوڊيٽا.
 - انجام ڏنل/هٿ ۾ موجود ڪمن جو دستاويزي ثبوت ۽ آجرن پاران ڪمن جي اطمينان بخش تڪميل جو سرٽيفڪيٽ.
 - هلندڙ ڪمن جي فهرست جنهن ۾ ڪم جي انجام ڏيڻ جي ليٽر جي ڪاپي ڏنل هجي.
 - دستياب ايڪويهين ۽ مشينري جي فهرست ان جي مالڪي جي دستاويزي ثبوت سان گڏ بينڊنگ جو سرٽيفڪيٽ جنهن ۾ بينڊنگ اسٽيٽمينٽ سان گڏ قرض جي حد ڏيکاريل هجي.
 - ڪنهن به شرط يا ٽيلنگرافڪ ٽينڊر/ڪوٽيشن تي غور نه ڪيو ويندو.
 - واڪ سيڪيورٽي ڪانسواه ڪنهن به ٽينڊر/ڪوٽيشن تي غور نه ڪيو ويندو.
 - پروڪيورنگ ايجنسي پي پي آر اي رولز جي لاڳاپيل تشريحات موجب سمورن يا ڪنهن به واک کي رد ڪرڻ جو حق رکي ٿي.
 - انڪم ٽيڪس ڊپارٽمينٽ سان رجسٽريشن (اين تي اين سرٽيفڪيٽ) ۽ اين آءِ سي جي ڪاپي.
- حلفنامي تي لکت تر فرم ڪنهن به قانوني چاره جوڻي ۾ ملوث نه آهي يا ڪاٽي ۾ سندس ڪم نه روڪيو ويو آهي.
- واڪ ڏيندڙن کي هيٺ صحيح ڪندڙ جي نالي ۾ شيڊيول بينڊڪ مان تيار ٿيل ڪال ڊپازٽس/پي آرڊر جي صورت ۾ هر هڪ ڪم آڏو ڄاڻايل واک سيڪيورٽي جمع ڪرائڻي پوندي.
- ان امر بابت حلفنامو تر فرم/ٽيڪيڊار کي اڳواٽ ڪنهن ايگزيڪيوٽنگ ايجنسي پاران بليڪ لسٽ نه ڪيو ويو آهي.
- ان امر بابت حلفنامو تر جمع ڪرايل سمورا دستاويز/تفصيل/معلومات صحيح ۽ سچا آهن.
- فرم جي صورت ۾ پارٽنرز/پارٽنرشپ ڊيڊ جي فهرست جنهن ۾ ڊائريڪٽرز/پروپرائيٽرز يا ٻين واسطيدارن جا مڪمل تفصيل پاور آف اٿارٽي سان ڏنل هجن. سول پروپرائيٽرز جي صورت ۾ اهڙي انڊرٽيڪنگ حلفنامي تي ڏيڻي پوندي.
- 2.500 (ايم) رپين کان گهٽ لاڳت وارن ڪمن جي صورت ۾ شمار نمبر 3 پر ڄاڻايل شرط لاڳو نه ٿيندا.
- ڪانٽريڪٽن کي ادائگي هن ڊويزن ۾ فنڊن جي موجودگي سان مشروط هوندي.

ايگزيڪيوٽو انجنيئر
مڪينيڪل ڊويزن (G.B) سکر
 INF/KRY.No.3492/2016
SAY NO TO CORRUPTION
 اسان دهنسڪردی جي خلاف متحد اهيون
 8 3 9 8 تي بس ايم ڪمپيوٽر
 سنڌ ۾ تعليم جي بهتري لاءِ علمي ۽ پنهنجو فطرت لکڻ 8 3 9 8 تي بس ايم ڪمپيوٽر

16 روز نمبر ساڪ
 20 6/77
 02
 27.09
 (03:00)
 022-34025
 PID/H9778/16

16 روز نمبر ساڪ
 20 6/77
 02
 27.09
 (03:00)
 022-34025
 PID/H9778/16



No: CE/GB/PQ/W.B-I/- 3247

SUKKUR DATED: 02/08/2016.

OFF: 071-9310181

FAX: 071-9310182

RES: 071-9310183

READ SECRETARY TO GOVT. OF SINDH IRRIGATION DEPARTMENT
KARACHI'S NOTIFICATION NO.SO(R&S)8-110/2015-16/2015
DATED: 29.09.2015.

NOTIFICATION:-


In pursuance of Rule No: 7 of SPPRA Rule 2010, a procurement committee is here by constituted comprising the following officers to open and evaluate the bids offered by various Contractors for execution of M&R / ADP works for the year 2016-17 of Mechanical Division Gudu Barrage Sukkur in terms of Rule No:8 of SPP Rule 2010.

- | | |
|--|----------|
| 1. Superintending Engineer
Desert Pat Feeder Circle
Sukkur. | Chairman |
| 2. Executive Engineer
Mechanical Division
Gudu Barrage Sukkur. | Member |
| 3. Executive Engineer
Provisional Highways Division
Sukkur. | Member |

IRSHAD AHMED MEMON
CHIEF ENGINEER
IRRIGATION GUDU BARRAGE
SUKKUR

Copy f.w.cs to the:-

1. Chief Engineer Highways Sukkur w/r to his letter No: CE/WHS/BB/987 dated: 20.04.2016.
2. Managing Director Sindh Public Procurement Regulatory Authority Govt. Of Sindh Karachi.
3. All Members of the Committee.
For information.


(IRSHAD AHMED MEMON)
CHIEF ENGINEER
IRRIGATION GUDU BARRAGE
SUKKUR



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh pertaining to Gudu Barrage Region Sukkur with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Kotri Barrage Region Hyderabad | Member |
| 3. | Superintending Engineer,
Lower Sindh Drainage Circle, Hyderabad | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi with the request to nominate your representative for the above Complaint Redressal Committee.
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Circle Barrage Region*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. *Sukkur*
6. The Executive Engineer. (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.


SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

Sindh Public Procurement Regulatory Authority

Bidding Documents

For

National Competitive Bidding

Procurement of Goods

PART TWO (PROCUREMENT SPECIFIC PROVISIONS)

- Invitation for Bids (IFB)
- Bid Data Sheet (BDS)
- Special Conditions of Contract (SCC)
- Schedule of Requirements
- Technical Specifications
- Sample Form
- Eligibility

August 2016

EXECUTIVE ENGINEER MECHANICAL DIVISION (G.B) SUKKUR



**IRRIGATION DEPARTMENT
GOVERNMENT OF SINDH**

**CHIEF ENGINEER IRRIGATION
GUDU BARRAGE REGION
SUKKUR**

**SUPERINTENDING ENGINEER
DESERT PAT FEEDER CIRCLE
SUKKUR**

Name of Work: Supply of material for repair of Government Vehicles,
Machinery & Regulator Gates etc.

August 2016

EXECUTIVE ENGINEER MECHANICAL DIVISION (G.B) SUKKUR

FORMAT OF WORK PLAN FOR THE YEAR 2016-2017

**O & M OF HYDRAULIC EXCAVATORS, TRANSPORT & REGULATOR
GATES UNDER THE HEAD SC-21127 IRRIGATION 0422-IRRIGATION
042203-CANAL IRRIGATION**

MECHANICAL DIVISION (G.B) SUKKUR

D.D.O CODE SY-0089

ABSTRACT

S.No.	Head	Details
1.	SAMSUNG HYDRAULIC EXCAVATOR.	Detailed list attached.
2.	VOLVO HYDRAULIC EXCAVATOR.	Detailed list attached.
3.	HITACHI HYDRAULIC EXCAVATOR.	Detailed list attached.
4.	DOZER (STALLOW-WOLLA & SHANTOI).	Detailed list attached.
5.	DUMP TRUCK+LOADER GROUP (ISUZU).	Detailed list attached.
6.	TRANSPORT HEAVY & LIGHT (TRAILER+ PICKUP+JEEP+MAZDA+DANGFUNG).	Detailed list attached.
7.	FIELD WORKSHOP AND MATERIAL FOR REGULATOR GATES FOR MAINTENANCE, REPAIR & REPLACEMENT.	Detailed list attached.

Table of Contents - Part Two

<i>SECTION I. INVITATION FOR BIDS</i>	2
<i>SECTION II. BID DATA SHEET</i>	4
<i>SECTION III. SPECIAL CONDITIONS OF CONTRACT</i>	9
<i>TABLE OF CLAUSES</i>	10
<i>SECTION IV. SCHEDULE OF REQUIREMENTS</i>	16
<i>SECTION V. TECHNICAL SPECIFICATIONS</i>	18
<i>SECTION VI. SAMPLE FORMS</i>	21
<i>SAMPLE FORMS</i>	22
1. <i>Bid Form and Price Schedules</i>	23
2. <i>Bid Security Form</i>	26
3. <i>Contract Form</i>	27
4. <i>Performance Security Form</i>	28
5. <i>Bank Guarantee for Advance Payment</i>	29
6. <i>Manufacturer's Authorization Form</i>	30
<i>SECTION VII. ELIGIBILITY FOR THE PROVISION OF GOODS, WORKS, AND SERVICES IN BANK-FINANCED PROCUREMENT</i>	<i>Error! Bookmark not defined.</i>

**INSTRUCTIONS
TO BIDDERS
&
BIDDING DATA**

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are not normally included in this Section, but rather in the appropriate sections of the *Conditions of Contract* and/or *Contract Data*.

Invitation for Bids

Date: _____

**Bid Reference No: Supply of material for repair of Government Vehicles,
Machinery & Regulator Gates etc.**

1. The Procuring Agency, *Executive Engineer Mechanical Division (G.B) Sukkur* invites sealed bids from interested firms/persons/contractors/suppliers for procurement of goods and services.

2. A complete set of bidding documents may be purchased by an interested eligible bidder on the submission of a written application to the office given below and upon payment of a nonrefundable fee of Rs.500/- upto 11-8-2016. Bidders may acquire the bidding documents from the office of the Executive Engineer Mechanical Division (G.B) Barrage Colony Sukkur.

3. All bids must be accompanied by a bid security in the shown against each machinery, transport and regulator gates of bid price in the form of Call Deposit and must be delivered to **Office of the Executive Engineer Mechanical Division (G.B) Sukkur** on or before 14 hours, on 12-8-2016. Bids will be opened at 15 hours on the same day in the presence of bidders or their representatives who choose to attend, at the same address.

4. You may obtain further information and acquire the bidding documents from the office of the Executive Engineer Mechanical Division (G.B) Sukkur Telephone No.071-9310197.


EXECUTIVE ENGINEER
MECHANICAL DIVISION (G.B)
SUKKUR

TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS

<i>Clause No.</i>	<i>Description</i>	<i>Page No.</i>
A. GENERAL		
IB.1	Scope of Bid & Source of Funds.....	6
IB.2	Eligible Bidders.....	6
IB.3	Cost of Bidding.....	7
B. BIDDING DOCUMENTS		
IB.4	Contents of Bidding Documents.....	7
IB.5	Clarification of Bidding Documents.....	7
IB.6	Amendment of Bidding Documents.....	8
C- PREPARATION OF BID		
IB.7	Language of Bid.....	8
IB.8	Documents Comprising the Bid.....	8
IB.9	Sufficiency of Bid.....	8
IB.10	Bid Prices, Currency of Bid & Payment.....	9
IB.11	Documents Establishing Bidder's Eligibility and Qualifications...	9
IB.12	Documents Establishing Works Conformity to Bidding Documents.....	9
IB.13	Bidding Security.....	10
IB.14	Validity of Bids, Format, Signing and Submission of Bid.....	10
D-SUBMISSION OF BID		
IB.15	Deadline for Submission, Modification & Withdrawal of Bids....	11
E. BID OPENING AND EVALUATION		
IB.16	Bid Opening, Clarification and Evaluation.....	12
IB.17	Process to be Confidential.....	13
F. AWARD OF CONTRACT		
IB.18	Qualification.....	13
IB.19	Award Criteria & Procuring Agency's Right.....	14
IB.20	Notification of Award & Signing of Contract Agreement.....	14
IB.21	Performance Security.....	14
IB.22	Integrity Pact.....	15

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.1 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called —the **Executive Engineer Mechanical Division (G.B) Sukkur**) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as — **“Supply of material for repair of Government Vehicles, Machinery & Regulator Gates etc.”**).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Procuring Agency has arranged funds from **Government of Sindh**, which may be indicated accordingly in bidding data towards the cost of the **“Supply of material for repair of Government Vehicles, Machinery & Regulator Gates etc for the financial year 2016-17.**

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

- a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.
- b) duly pre-qualified with the Procuring Agency. (*Not required*).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the following:
 - (i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).
 - (ii) Schedule B: Specific Works Data
 - (iii) Schedule C: Works to be Performed by Subcontractors
 - (iv) Schedule D: Proposed Programme of Works
 - (v) Schedule E: Method of Performing Works
 - (vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)
3. Conditions of Contract & Contract Data
4. Standard Forms:
 - (i) Form of Bid Security.
 - (ii) Form of Performance Security;
 - (iii) Form of Contract Agreement;
 - (iv) Form of Bank Guarantee for Advance Payment.
5. Specifications
6. Drawings, if any

4.2 The bidders are expected to examine carefully the contents of all the above documents. Failure to comply with the requirements of bid submission will be at the bidder's own risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of the Bid document will be rejected.

IB.5 Clarification of Bidding Documents

5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Engineer/Procuring Agency at the Engineer's/ Procuring Agency's address indicated in the Bidding Data.

5.2 An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such queries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1).

Bid Data Sheet

The following specific data for the goods to be procured shall complement, supplement, or amend the provisions in the Instructions to Bidders (ITB) Part One. Whenever there is a conflict, the provisions herein shall prevail over those in ITB.

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in italics mentioned for the relevant ITB Clauses.]

Introduction	
ITB 1.1	Executive Engineer Mechanical Division (G.B) Sukkur.
ITB 1.1	Loan or credit or Project allocation number. Loan or credit or Project allocation amount. <i>[when applicable]</i>
ITB 1.1	Procurement of Goods & Services.
ITB 1.1	Supply of material for repair of Government Vehicles, Machinery & Regulator Gates etc.
ITB 4.1	Executive Engineer Mechanical Division (G.B) Sukkur.
ITB 6.1	Barrage Colony Sukkur. Telephone No.071-9310197.
ITB 8.1	English.

Bid Price and Currency	
ITB 11.2	The price quoted shall be <u>Delivered Duty Paid (D.D.P)</u> <i>[Specify whether price of incidental services, must be quoted in addition to delivered duty paid (DDP) price.]</i> <i>[The related provisions shall be reflected accordingly in SCC and Price Schedules.]</i>
ITB 11.5	The price shall be fixed.

Option (i)	adjustment expressed as a percentage.	
Option (ii)	adjustment expressed in an amount in the currency of bid evaluation.	
Option (iii)	adjustment expressed as a percentage <i>[A rate of one-half (0.5) percent per week is a reasonable figure. The percentage of liquidated damages specified in SCC should be higher.]</i>	
ITB 25.4 (c) (ii)	Not applicable.	
ITB 25.4 (d)	As per list attached.	
ITB 25.4 (e)	Not applicable.	
ITB 25.4 (f)	Operating and maintenance costs. Not applicable. Or Not applicable.	
ITB 25.4 (g)	Performance and productivity of equipment. Not applicable.	

ITB 25.4 (h)	Not applicable.	
ITB 25.4 Alternative	Specify the evaluation factors. Lowest price basis.	

Contract Award		
ITB 29.1	Not applicable.	

Section III. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the Bid Data Sheet in Section II, the clauses in this Section are intended to assist the Procuring agency in providing contract-specific information in relation to corresponding clauses in the General Conditions of Contract.

The provisions of Section III complement the General Conditions of Contract included in Part one, Section II, specifying contractual requirements linked to the special circumstances of the Procuring agency, the Procuring agency's country, the sector, and the Goods purchased. In preparing Section III, the following aspects should be checked:

- (a) Information that complements provisions of Part one Section II must be incorporated.
- (b) Amendments and/or supplements to provisions of Part one Section II, as necessitated by the circumstances of the specific purchase, must also be incorporated.

Table of Clauses

1. DEFINITIONS (GCC CLAUSE 1)	11
2. COUNTRY OF ORIGIN (GCC CLAUSE 3)	11
3. PERFORMANCE SECURITY (GCC CLAUSE 7)	11
4. INSPECTIONS AND TESTS (GCC CLAUSE 8)	12
5. PACKING (GCC CLAUSE 9)	12
6. DELIVERY AND DOCUMENTS (GCC CLAUSE 10)	12
7. INSURANCE (GCC CLAUSE 11)	12
8. INCIDENTAL SERVICES (GCC CLAUSE 13)	13
9. SPARE PARTS (GCC CLAUSE 14)	13
10. WARRANTY (GCC CLAUSE 15)	13
11. PAYMENT (GCC CLAUSE 16)	14
12. PRICES (GCC CLAUSE 17)	15
13. LIQUIDATED DAMAGES (GCC CLAUSE 23)	15
14. RESOLUTION OF DISPUTES (GCC CLAUSE 28)	15
15. GOVERNING LANGUAGE (GCC CLAUSE 29)	15
16. NOTICES (GCC CLAUSE 31)	15

Special Conditions of Contract

The following Special Conditions of Contract shall supplement the General Conditions of Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General Conditions of Contract. The corresponding clause number of the GCC is indicated in parentheses.

[Instructions for completing the Special Conditions of Contract are provided, as needed, in the notes in italics mentioned for the relevant SCC. Where sample provisions are furnished, they are only illustrative of the provisions that the Procuring agency should draft specifically for each procurement.]

1. Definitions (GCC Clause 1)

GCC 1.1 (g)—The Procuring agency is: **Executive Engineer, Mechanical Division (G.B) Sukkur.**

GCC 1.1 (h)—The Procuring agency's country is: **Pakistan.**

GCC 1.1 (i)—The Supplier is: -----

Sample Provision

GCC 1.1 (j)—The Project Site is: *[if applicable]*

2. Country of Origin (GCC Clause 3)

All countries and territories as indicated in Part Two Section VI of the bidding documents, "Eligibility for the Provisions of Goods, Works, and Services in Government-Financed Procurement".

3. Performance Security (GCC Clause 7)

GCC 7.1— **Not applicable.**

GCC 7.4— **Not applicable.**

4. Inspections and Tests (GCC Clause 8)

GCC 8.6— *Not applicable.*

5. Packing (GCC Clause 9) Not applicable.

Sample provision

GCC 9.3—The following SCC shall supplement GCC Clause 9.2:

6. Delivery and Documents (GCC Clause 10)

Sample provision (DDP terms

(The contractor/supplier/ shall supply the items after issuance/receipt of supply order by the P/A).

GCC 10.3—Upon shipment, the Supplier shall notify the Procuring agency the full details of the shipment, including Contract number, description of Goods, quantity and usual transport document. The Supplier shall mail the following documents to the Procuring agency:

- (i) copies of the Supplier's invoice showing Goods' description, quantity, unit price, and total amount;
- (ii) original and two copies of the usual transport document (for example, a negotiable bill of lading, a non-negotiable sea waybill, an inland waterway document, an air waybill, a railway consignment note, a road consignment note, or a multimodal transport document) which the buyer may require to take the goods;
- (iii) copies of the packing list identifying contents of each package;
- (iv) insurance certificate;
- (v) Manufacturer's or Supplier's warranty certificate;
- (vi) inspection certificate, issued by the nominated inspection agency, and the Supplier's factory inspection report; and
- (vii) certificate of origin.

7. Insurance (GCC Clause 11)

GCC 11.1 — *Not applicable.*

8. **Incidental Services (GCC Clause 13)**

GCC 13.1— **Not applicable.**

9. **Spare Parts (GCC Clause 14)**

GCC 14.1— **Not applicable.**

10. **Warranty (GCC Clause 15)**

GCC 15.2— **Not applicable.**

(a) **Not applicable.**

or

(b) **Not applicable.**

GCC 15.4 & 15.5—The period for correction of defects in the warranty period is:

11. Payment (GCC Clause 16)

Sample provision

GCC 16.1 The method and conditions of payment to be made to the Supplier under this Contract shall be as follows:

Payment for Goods supplied:

Payment shall be made in Pak. Rupees in the following manner:

- | | |
|-----------------------------|------------------------|
| (i) Advance Payment: | Not applicable. |
| (ii) On Shipment: | Not applicable. |
| (iii) On Acceptance: | Not applicable. |
| (iv) | Not applicable. |
| (v) | Not applicable. |

12. Prices (GCC Clause 17)

Sample provision

GCC 17.1— Not applicable.

13. Liquidated Damages (GCC Clause 23)

GCC 23.1 – Not applicable.

Maximum deduction:

Not applicable.

14. Resolution of Disputes (GCC Clause 28)

GCC 28.3— Not applicable.

15. Governing Language (GCC Clause 29)

GCC 29.1 – Not applicable.

16. Applicable Law (GCC Clause 30)

GCC 30.1-The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan which includes the following legislation:

The Employment of Children (ECA) Act 1991
The Bonded Labour System (Abolition) Act of 1992
The Factories Act 1934

17. Notices (GCC Clause 31)

GCC 31.1 – Procuring agency's address for notice purposes:

—Supplier's address for notice purposes:

Section IV. Schedule of Requirements

Notes for Preparing the Schedule of Requirements

The Schedule of Requirements shall be included in the bidding documents by the Procuring agency, and shall cover, at a minimum, a description of the goods and services to be supplied and the delivery schedule.

The objective of the Schedule of Requirements is to provide sufficient information to enable bidders to prepare their bids efficiently and accurately, in particular, the Price Schedule, for which a form is provided in Section VI. In addition, the Schedule of Requirements, together with the Price Schedule, should serve as a basis in the event of quantity variation at the time of award of contract pursuant to ITB Clause 29.

The date or period for delivery should be carefully specified, taking the date prescribed herein from which the Procuring agency's delivery obligations start (i.e., notice of award, contract signature, opening or confirmation of the letter of credit).

Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery required.

Number	Description	Quantity	Delivery schedule (shipment) in weeks/months from _____ ¹
--------	-------------	----------	---

Goods and services will be availed and charged as and when required within fiscal year.

¹ The Procuring agency must specify here the date from which the delivery schedule will start. That date should be either the date of contract award, or the date of contract signature, or the date of opening of letter of credit, or the date of confirmation of the Letter of Credit, as appropriate. The Bid Form should include only a cross-reference to this Schedule.

Section V. Technical Specifications

Notes for Preparing the Technical Specifications

A set of precise and clear specifications is a prerequisite for bidders to respond realistically and competitively to the requirements of the Procuring agency without qualifying their bids. The specifications must be drafted to permit the widest possible competition and, at the same time, present a clear statement of the required standards of workmanship, materials, and performance of the goods and services to be procured. Only if this is done will the objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of bids be ensured, and the subsequent task of bid evaluation facilitated. The specifications should require that all goods and materials to be incorporated in the goods be new, unused, and of the most recent or current models, and that they incorporate all recent improvements in design and materials unless provided for otherwise in the contract.

Samples of specifications from previous similar procurements in the same country are useful in this respect. The use of metric units is encouraged. Depending on the complexity of the goods and the repetitiveness of the type of procurement, it may be advantageous to standardize the General Technical Specifications and incorporate them in a separate subsection. The General Technical Specifications should cover all classes of workmanship, materials, and equipment commonly involved in manufacturing similar goods, although not necessarily to be used in a particular procurement. Deletions or addenda should then adapt the General Technical Specifications to the particular procurement.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of standards for equipment, materials, and workmanship, recognized international standards should be used as much as possible. Where other particular standards are used, whether national standards of the Borrower's country or other standards, the specifications should state that equipment, materials, and workmanship that meet other authoritative standards, and which ensure at least a substantially equal quality than the standards mentioned, will also be acceptable. The following clause may be inserted in the Special Conditions of Contract or the Technical Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Technical Specifications to specific standards and codes to be met by the goods and materials to be furnished or tested, the provisions of the latest current edition or revision of the relevant shall apply, unless otherwise expressly stated in the Contract. Where such standards and codes are national or relate to a particular country or region, other authoritative standards that ensure substantial equivalence to the standards and codes specified will be acceptable.

Reference to brand name and catalogue number should be avoided as far as possible; where unavoidable they should always be followed by the words "or at least equivalent."

Where appropriate, drawings, including site plans as required, may be furnished by the Procuring agency with the bidding documents. Similarly, the Supplier may be requested to provide drawings or samples either with its bid or for prior review by the Procuring agency during contract execution.

Section VI. Sample Forms

Notes on the Sample Forms

The Bidder shall complete and submit with its bid the **Bid Form** and **Price Schedules** pursuant to ITB Clause 9 and in accordance with the requirements included in the bidding documents.

When requested in the Bid Data Sheet, the Bidder should provide the **Bid Security**, either in the form included hereafter or in another form acceptable to the Procuring agency, pursuant to ITB Clause 15.3.

The **Contract Form**, when it is finalized at the time of contract award, should incorporate any corrections or modifications to the accepted bid resulting from price corrections pursuant to ITB Clause 16.3 and GCC Clause 17, acceptable deviations (e.g., payment schedule pursuant to ITB Clause 25.4 (c), spare parts pursuant to ITB Clause 25.4 (d), or quantity variations pursuant to ITB Clause 29. The Price Schedule and Schedule of Requirements deemed to form part of the contract should be modified accordingly.

The **Performance Security** and **Bank Guarantee for Advance Payment** forms should not be completed by the bidders at the time of their bid preparation. Only the successful Bidder will be required to provide performance security and bank guarantee for advance payment in accordance with one of the forms indicated herein or in another form acceptable to the Procuring agency and pursuant to GCC Clause 7.3 and SCC 11, respectively.

The **Manufacturer's Authorization** form should be completed by the Manufacturer, as appropriate, pursuant to ITB Clause 13.3 (a).

Sample Forms

1. <i>BID FORM AND PRICE SCHEDULES</i>	23
2. <i>BID SECURITY FORM</i>	26
3. <i>CONTRACT FORM</i>	27
4. <i>PERFORMANCE SECURITY FORM</i>	28
5. <i>BANK GUARANTEE FOR ADVANCE PAYMENT</i>	29
6. <i>MANUFACTURER'S AUTHORIZATION FORM</i>	30

1. Bid Form and Price Schedules

Date: _____
IFB N^o: _____

To: *The Executive Engineer
Mechanical Division (G.B)
Barrage Colony Sukkur*

Gentlemen and/or Ladies:

Having examined the bidding documents including Addenda Nos. *[insert numbers]*, the receipt of which is hereby duly acknowledged, we, the undersigned, offer to supply and deliver *[description of goods and services]* in conformity with the said bidding documents for the sum of *[total bid amount in words and figures]* or such other sums as may be ascertained in accordance with the Schedule of Prices attached herewith and made part of this Bid.

We undertake, if our Bid is accepted, to deliver the goods in accordance with the delivery schedule specified in the Schedule of Requirements.

If our Bid is accepted, we will obtain the guarantee of a bank in a sum equivalent to _____ percent of the Contract Price for the due performance of the Contract, in the form prescribed by the Procuring agency.

We agree to abide by this Bid for a period of *[number]* days from the date fixed for Bid opening under Clause 22 of the Instructions to Bidders, and it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Until a formal Contract is prepared and executed, this Bid, together with your written acceptance thereof and your notification of award, shall constitute a binding Contract between us.

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract execution if we are awarded the contract, are listed below:

Name and address of agent	Amount and Currency	Purpose of Commission or gratuity
_____	_____	_____
_____	_____	_____
_____	_____	_____

(if none, state "none")

We understand that you are not bound to accept the lowest or any bid you may receive.

Dated this _____ day of _____ 19_____.

[signature]

[in the capacity of]

Duly authorized to sign Bid for and on behalf of _____

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
II	SAMSUNG HYDRAULIC EXCAVATOR	----		----
1.	FUEL FILTER PRIMARY AND SECONDARY	SET		From the date of contract to 30-06-2017 (as and when required)
2.	OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	AIR FILTER INNER AND OUTER.	SET		From the date of contract to 30-06-2017 (as and when required)
4.	AIR FILTER ELEMENT.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	HYDRAULIC FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	BATTERY 12 VOLTS 200 AMP DULY CHARGED.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	PISTON RING GEN APS.	PKT		From the date of contract to 30-06-2017 (as and when required)
9.	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	PISTON PIN BUSH APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	SLEEVE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	VALVE INLET GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	VALVE INTAKE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	VALVE COLLECT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	VALVE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	VALVE SPRING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	VALVE GUIDE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	VALVE INSERT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	VALVE RETAINER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	ENGINE HEAD VALVE SPRING RETAINING SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	MAIN BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	BEARING CRANK SHAFT BIG END BEARING GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	CONNECTING ROD BUSH (RING) GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	CAM SHAFT BUSH KEY WOOD RUFF GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	CAM SHAFT GEAR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
28.	GASKET HALF KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
29.	SEAL FZ 164810 GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	HOSE ASSEMBLY 8453-05817.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	HOSE ASSEMBLY 8453-05618.	EACH		From the date of contract to 30-06-2017 (as and when required)
32.	HOSE ASSEMBLY 8453-06216.	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	HOSE ASSEMBLY 8453-02347.	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	HOSE ASSEMBLY 8453-02348.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	HOSE ASSEMBLY 8453-04338.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	HOSE ASSEMBLY 8453-04347.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	HOSE ASSEMBLY 8453-02341.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	HOSE ASSEMBLY 8453-02327.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	HOSE ASSEMBLY 8451-02327.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	HOSE ASSEMBLY 8453-02354.	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	HOSE ASSEMBLY 8485-15628.	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	HOSE ASSEMBLY 8385-03251.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	HOSE ASSEMBLY 8451-03354.	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	HOSE ASSEMBLY 8451-03351.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	HOSE ASSEMBLY 8451-04356.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	HOSE ASSEMBLY 8451-04353.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	HOSE ASSEMBLY 8451-02323.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	HOSE ASSEMBLY 8453-02332.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	HOSE ASSEMBLY 8451-04348	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	HOSE ASSEMBLY 8451-03353.	EACH		From the date of contract to 30-06-2017 (as and when required)
51.	HOSE ASSEMBLY 8451-83348.	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	HOSE ASSEMBLY 8451-02351.	EACH		From the date of contract to 30-06-2017 (as and when required)
53.	HOSE ASSEMBLY 8451-02341.	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
55.	ENGINE OIL SEAL (MAIN).	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
84.	WATER INLET REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
85.	THERMOSTAT HOUSING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
86.	OIL PAN REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
87.	AIR COMPRESSOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
88.	AIR START SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
89.	CONVERTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
90.	AIR INTAKE SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
91.	AIR EXHAUST SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
92.	HYDRAULIC TANK MOUNTING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
93.	RADIATOR CLEANING WASHING AND SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
94.	CRAWLER PLATE REPAIRING WELDING GRINDING IN PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
95.	BOOM CYLINDER REPAIRING AND CHANGE OF SEAL KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
96.	TRACK CHAIN ADJUSTMENT CYLINDER REPAIRING AND CHANGE OF SEAL.	JOB		From the date of contract to 30-06-2017 (as and when required)
97.	SWING GEAR OIL SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
98.	CRANK SHAFT TURNING AND POLISHING INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
99.	CYLINDER BLOCK BORING REFACING AS PER REQUIRED SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
100.	SEAT CUTTING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
101.	GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
102.	REPAIR OF GEAR LARGE SIZE OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)
103.	REPAIR OF GEAR MEDIUM SIZE OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)
104.	REPAIR OF GEAR SMALL SIZE OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)
105.	GEAR BOX ASSEMBLY REPAIRING I/C CHANGE OF BUSHES.	JOB		From the date of contract to 30-06-2017 (as and when required)
106.	TURBO CHARGER HOUSING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
107.	TURBO CHARGER REPAIRING KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
108.	DIFFUSER (1) APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
109.	ROOTER ASSEMBLY APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
110.	SHAFT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
111.	IMPELLER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
134.	BUCKER CYLINDER SEAL KIT.	EACH		From the date of contract to 30-06-2017 (as and when required)
135.	ARM CYLINDER SEAL KIT.	EACH		From the date of contract to 30-06-2017 (as and when required)
136.	BUSH FOR BOOM.	EACH		From the date of contract to 30-06-2017 (as and when required)
137.	PIN FOR BOOM APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
138.	SWING GEAR (3).	EACH		From the date of contract to 30-06-2017 (as and when required)
139.	SWING GEAR CENTRE.	EACH		From the date of contract to 30-06-2017 (as and when required)
140.	GEAR SUN.	EACH		From the date of contract to 30-06-2017 (as and when required)
141.	SHAFT (5)	EACH		From the date of contract to 30-06-2017 (as and when required)
142.	BUSHES.	EACH		From the date of contract to 30-06-2017 (as and when required)
143.	SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
144.	TRACK CHAIN ADJUSTMENT SEAL KIT.	EACH		From the date of contract to 30-06-2017 (as and when required)
145.	TRACK SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
146.	MFG: TRACK CHAIN PIN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
147.	MFG: TRACK CHAIN BUSH APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
148.	MFG: TRACK CHAIN LINK APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
149.	TRACK CHAIN NUT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
150.	TRACK CHAIN BOLT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)


Executive Engineer
Mechanical Division
(G.B.) Sukkur

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	VOLVO HYDRAULIC EXCAVATOR	----		----
1.	FUEL FILTER VOE 11988962.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	FUEL FILTER VOE 11711074.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	OIL FILTER VOE 11708551.	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	AIR CLEANER VOE 14510586.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	FILTER VOE 11110175.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	SAFETY FILTER VOE 11110176.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	PRE CLEANER VOE 14526930.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	COOLANT FILTER VOE 20532237.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	BREATHER FILTER VEO 11172907.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	FILTER VEO 14503269.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	FILTER AIR CONDITIONING VEO 14506997..	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	ELEMENT VEO 140509379.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	STRAINER HYDRAULIC TANK VEO 1141-00010.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	ELEMENT SURVO SYSTEM VEO 103061460.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	O RING VEO 14511215.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	CARTAGE FILTER HYDRAULIC VEO 145214170.	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	ELEMENT 14500233.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	V-BELT FAN DRIVE VEO 11709635.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	V-BELT AIR CONDITIONING VEO 14881276.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	O RING VEO 960254.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	FILTER VOE 11110474.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	FILTER VOE 11110668.	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	O RING VOE 960259.	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	HOSE VOE 14881173.	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	HOSE VOE 14881177.	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	HOSE SA 9466-04219.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	HOSE 9451-04256.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
56.	FUEL PIPE VOE 20565704.	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	FUEL PIPE VOE 20495326.	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	HOSE VOE 20781217.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	ARM CYLINDER SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
60.	BOOM CYLINDER SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
61.	JACK CYLINDER SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
62.	BUCKET SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
63.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
64.	MOTOR STARTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	STAINER VOE 14537348.	EACH		From the date of contract to 30-06-2017 (as and when required)
66.	AIR FILTER VOE 11172907.	EACH		From the date of contract to 30-06-2017 (as and when required)
67.	HOSE VOE 1488125.	EACH		From the date of contract to 30-06-2017 (as and when required)
68.	FILTER HOUSING 11713138.	EACH		From the date of contract to 30-06-2017 (as and when required)
69.	FUEL HOSE VOE 14548911.	EACH		From the date of contract to 30-06-2017 (as and when required)
70.	INJECTOR SERVICES.	JOB		From the date of contract to 30-06-2017 (as and when required)
71.	HOSE VOE 14510585.	EACH		From the date of contract to 30-06-2017 (as and when required)
72.	HOSE VOE 14504913.	EACH		From the date of contract to 30-06-2017 (as and when required)
73.	COOLANT FILTER VOE 20532237.	EACH		From the date of contract to 30-06-2017 (as and when required)
74.	COOLING FAN MOUNTING VOE 14505631.	EACH		From the date of contract to 30-06-2017 (as and when required)
75.	BALL BEARING VOE 20450750.	EACH		From the date of contract to 30-06-2017 (as and when required)
76.	BALL BEARING VOE 20450749.	EACH		From the date of contract to 30-06-2017 (as and when required)
77.	TG BEARING SA 7117-30110.	EACH		From the date of contract to 30-06-2017 (as and when required)
78.	TG SEAL SA 7117-30120.	EACH		From the date of contract to 30-06-2017 (as and when required)
79.	TG SEAL VOE 14528713.	EACH		From the date of contract to 30-06-2017 (as and when required)
80.	TJ SEAL VOE 14507705(21).	EACH		From the date of contract to 30-06-2017 (as and when required)
81.	TJ BUSHING SA 9611-10025.	EACH		From the date of contract to 30-06-2017 (as and when required)
82.	IDLER BUSHING VOE 14532387.	EACH		From the date of contract to 30-06-2017 (as and when required)
83.	IDLER SEAL SA 1181-00120(8).	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
112.	HOSE ASSEMBLY VOE 936214.	EACH		From the date of contract to 30-06-2017 (as and when required)
113.	HOSE ASSEMBLY VOE 937173.	EACH		From the date of contract to 30-06-2017 (as and when required)
114.	HOSE ASSEMBLY VOE 937167.	EACH		From the date of contract to 30-06-2017 (as and when required)
115.	BUCKET REPAIRING & RAISING ITS TEETH WITH WELDING AND TURNING.GRINDING	JOB		From the date of contract to 30-06-2017 (as and when required)
116.	BUCKET REPAIRING 1/2 MFG: OF BUSHES OF BOTH SIDES. PINDS WELDING WITH HARD ELECTROD. TURNING.GRINDING	JOB		From the date of contract to 30-06-2017 (as and when required)
117.	BUCKET REPAIRING AND WELDING PIECE OF M.S. PRIME SHEET AND MATCHING WITH EXISTING PORTION ETC.	JOB		From the date of contract to 30-06-2017 (as and when required)
118	BUSH FOR BOOM APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
119	PIN FOR BOOM APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
120	TRACK ROLLER BEARING.	EACH.		From the date of contract to 30-06-2017 (as and when required)
121	SPROKET WHEEL GEN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
122	IDLER ASSEMBLY.	EACH.		From the date of contract to 30-06-2017 (as and when required)
123	SHAFT OF IDLER GEN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
124	SEAL GROUP OF IDLER.	EACH.		From the date of contract to 30-06-2017 (as and when required)
125	BUSHING ASSEMBLY FOR IDLER.	EACH.		From the date of contract to 30-06-2017 (as and when required)
126	TRACK SEAL KIT.	KIT.		From the date of contract to 30-06-2017 (as and when required)
127	MFG: TRACK CHAIN PIN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
128	MFG: TRACK CHAIN BUSH APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
129	TRACK CHAIN NUT APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
130	TRACK CHAIN BOLT APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
131	PISTON GEN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
132	PISTON RING GEN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
133	PISTON PIN BUSH APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)
134	SLEEVE GEN APS.	EACH.		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
162	DIFFUSER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
163	ROOTER ASSEMBLY APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
164	SHAFT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
165	IMPELLER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
166	CHARGER KIT APS.	KIT		From the date of contract to 30-06-2017 (as and when required)
167	HOUSING.	EACH		From the date of contract to 30-06-2017 (as and when required)
168	CABIN AIR CONDITIONING SYSTEM SERVICE.	JOB.		From the date of contract to 30-06-2017 (as and when required)
169	CABIN AIR CONDITIONING COMPRESSOR REPAIRING.	JOB.		From the date of contract to 30-06-2017 (as and when required)
170	AIR CONDITIONING GAS CHARGING.	JOB.		From the date of contract to 30-06-2017 (as and when required)
171	SPROCKET WHEEL REPAIRING AND REMATELING WELDING ITS TEETH AND MFG: NEW BUSHES.	JOB.		From the date of contract to 30-06-2017 (as and when required)
172	CARRIER ROLLER REPAIRING & RECONDITION I/C WELDING AND TURNING.	JOB.		From the date of contract to 30-06-2017 (as and when required)
173	SUPPLYING & FITTING FUEL PUMP BOSE COMPANY (Made in Germany) 015 0414750003	JOB.		From the date of contract to 30-06-2017 (as and when required)


 Associate Engineer
 Mechanical Division
 (O.B.) Sulikur

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	HITACHI HYDRAULIC EXCAVATOR	----		----
1	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
2	PISTON RING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
3	LINNER / SLEEVE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
4	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
5	GUDGEN PIN BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
6	MAIN BEARING OF REQUIRED SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
7	BIG END BEARING OF REQUIRED SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
8	VALVE INLET GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
9	VALVE EXHAUST GEN APS	EACH		From the date of contract to 30-06-2017 (as and when required)
10	VALVE SET GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
11	VALVE GUIDE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
12	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
13	CAM SHAFT BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14	CONNECTING ROD BUSH APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15	CONNECTING ROD GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16	GASKET KIT COMPLETE.	KIT		From the date of contract to 30-06-2017 (as and when required)
17	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
18	FUEL FILTER PRIMARY AND SECONDARY (3 EACHS. IN SET)	SET		From the date of contract to 30-06-2017 (as and when required)
19	OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20	AIR FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
21	HYDRAULIC FILTER.	EACH		From the date of contract to 30-06-2017 (as and when required)
22	BY PASS FILTER.	EACH		From the date of contract to 30-06-2017 (as and when required)
23	HYDRAULIC PIPE LARGE SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
24	HYDRAULIC PIPE MEDIUM SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
25	HYDRAULIC PIPE SMALL SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
26	BACK FLOW PIPE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
28.	FAN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	TIMING SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	MAIN SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	ACCELERATOR CABLE GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
32.	LEVER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
33.	MFG: TRACK CHAIN PIN.	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	MFG: TRACK CHAIN BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	MFG: TRACK CHAIN LINK.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	TRACK CHAIN NUT.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	TRACK CHAIN BOLT.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	TURBO CHARGER HOUSING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
39.	DIFFUSER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	ROOTER ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	SHAFT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	IMPELLER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	BAPPLE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	SCREW APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	BEARING APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	PLATE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	HOUSING APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	KIT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
50.	SWING MOTOR RACER LINNER.	EACH		From the date of contract to 30-06-2017 (as and when required)
51.	SWING MOTOR SEAL OIL.	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	SWING MOTOR BEARING ROLLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
53.	SWING MOTOR DIPS TRICK.	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	SWING MOTOR SPRING.	EACH		From the date of contract to 30-06-2017 (as and when required)
55.	SWING MOTOR PLATE RETURN.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
56.	SWING MOTOR PISTON ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	SWING MOTOR PIN.	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	SWING MOTOR BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	SWING MOTOR KIT SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
60.	SWING REDUCTION GEAR REPAIRING	JOB		From the date of contract to 30-06-2017 (as and when required)
61.	SWING REDUCTION GEAR LAND REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
62.	SWING JOINT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
63.	MOBIL OIL RIMULA-D LOOSE SUPERIOR QUALITY.	LIT		From the date of contract to 30-06-2017 (as and when required)
64.	MOBIL OIL RIMULA-D TIN (4 LIT)	TIN		From the date of contract to 30-06-2017 (as and when required)
65.	HYDRAULIC OIL 10-W LOOSE SUPERIOR QUALITY.	LIT		From the date of contract to 30-06-2017 (as and when required)
66.	GEAR OIL/C-OIL SUPERIOR QUALITY.	LIT		From the date of contract to 30-06-2017 (as and when required)
67.	GREASE SUPERIOR QUALITY.	KG		From the date of contract to 30-06-2017 (as and when required).
68.	COTTON WASTE.	KG		From the date of contract to 30-06-2017 (as and when required)
69.	BATTERY 12 VOLT 27 PLATES DULY CHARGED.	EACH		From the date of contract to 30-06-2017 (as and when required)
70.	PILOT PUMP APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
71.	TRACK CHAIN ROLLER NEW.	EACH		From the date of contract to 30-06-2017 (as and when required)
72.	SPROCKET WHEEL NEW IMPORTED APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
73.	GENERATOR NEW IMPORTED APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
74.	JACK CYLINDER REPAIR.	JOB		From the date of contract to 30-06-2017 (as and when required)
75.	CHAIN ADJUSTER NEW IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
76.	JACK CYLINDER NEW IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
77.	RADIATOR CORE NEW APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
78.	RADIATOR JALLI NEW APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
79.	RADIATOR LINE NEW APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
80.	CENTRE JOINT KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
81.	HYDRAULIC PUMP PISTONS (PLATE) APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
82.	HYDRAULIC PUMP PLATE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
83.	HYDRAULIC PUMP PLATE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT IN WEEKS/MONTHS)
84.	HYDRAULIC PUMP BEARING APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
85.	HYDRAULIC PUMP PISTON PLUNGER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
86.	HYDRAULIC PUMP BARREL ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
87.	HYDRAULIC PUMP SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
88.	WATER BODY NEW IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
89.	BUCKET TEETH RAISING GRINDING IT INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
90.	TRACK CHAIN ROLLER DISMANTLING THEN REPAIRING I/C REMATELLING BY HARD FACING ELECTRODS, TURNING REPLACING ALL SYNTHETIC RUBBER SEALS AND REPAIRING THEN ASSEMBLY.	JOB		From the date of contract to 30-06-2017 (as and when required)
91.	CALIBRATION OF FUEL INJECTION PUMP WITH REPLACEMENT OF ITS DEFECTIVE PARTS.	JOB		From the date of contract to 30-06-2017 (as and when required)
92.	RADIATOR CLEANING WASHING AND SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
93.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
94.	GENERATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
95.	MAIN PULLEY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
96.	MFG OF WATER BODY BELT AND ADJUSTMENT PULLEY APS.	JOB		From the date of contract to 30-06-2017 (as and when required)
97.	MFG OF ALUMINUM PULLEY FOR FAN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
98.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
99.	SWING MOTOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
100.	HYDRAULIC PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
101.	TRAVELING MOTOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
102.	BOOM CYLINDER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
103.	BUCKET CYLINDER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
104.	BOOM CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
105.	BUCKET CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
106.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
107.	ARM CYLINDER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
108.	ARM CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
109.	IDLER CYLINDER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
110.	IDLER WHEEL BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
111.	REPAIRING OF SPROCKET WHEEL RAISING OF TEETH INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
112.	SPROCKET WHEEL BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
113.	FAN PULLEY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
114.	TRACK CHAIN ADJUSTMENT CYLINDER REPAIR.	JOB		From the date of contract to 30-06-2017 (as and when required)
115.	GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
116.	CRANK SHAFT TURNING POLISHING AND MAKING IN PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
117.	CYLINDER HEAD BORING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
118.	CRAWLER PLATE REPAIRING AND RECOND CUTTING METALLING AND GRINDING INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
119.	BUCKET REPAIRING MFG BUSHES OF BOTH SIDES AND POINTS WELDING TURNING.	JOB		From the date of contract to 30-06-2017 (as and when required)
120.	FAN DRIVER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
121.	WATER INLET REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
122.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
123.	THERMOSTAT HOUSING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
124.	OIL PAN REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
125.	AIR COMPRESSOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
126.	AID START SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
127.	CONVERTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
128.	AIR INTAKE SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
129.	AIR EXHAUST SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
130.	HYDRAULIC TANK MOUNTING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
131.	P.T.PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
132.	NEEDLE AND EACHZZLE.	EACH		From the date of contract to 30-06-2017 (as and when required)
133.	INJECTOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
134.	AUTO WIRING REPAIRING & CHANGE OF BURNT WIRES AND UP KEEP ALL GAUGES.	JOB		From the date of contract to 30-06-2017 (as and when required)
135.	REPAIRING OF BIG GEAR OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
136.	REPAIRING OF MEDIUM GEAR OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)
137.	REPAIRING OF SMALL GEAR OF GEAR BOX.	JOB		From the date of contract to 30-06-2017 (as and when required)
138.	GEAR BOX ASSEMBLY REPAIRING I/C CHANGE OF BUSHES.	JOB		From the date of contract to 30-06-2017 (as and when required)
139.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
140.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
141.	TRACK ROLLER NEW APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
142.	IDLER ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
143.	SHAFT OF IDLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
144.	SEAL GROUP OF IDLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
145.	BUSHING ASSEMBLY FOR IDLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
146.	JACK CYLINDER SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
147.	BUCKET CYLINDER SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
148.	BUSH FOR BOOM.	EACH		From the date of contract to 30-06-2017 (as and when required)
149.	PIN FOR BOOM APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
150.	ARM CYLINDER SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
151.	SEAL FOR BOOM.	EACH		From the date of contract to 30-06-2017 (as and when required)
152.	BUCKET SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
153.	BUSHES FOR IDLER WHEEL.	EACH		From the date of contract to 30-06-2017 (as and when required)
154.	BUSHES FOR SPROCKET.	EACH		From the date of contract to 30-06-2017 (as and when required)


 Executive Engineer
 Mechanical Division
 (G.B.) Subbar

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	STALLOWOLLA DOZER			
1.	FUEL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	WATER FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	SUCTION FIELD FILTER ELEMENT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	FILTER ELEMENT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	AIR FILTER CLEANER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	FILTER OF HYDRAULIC TANK APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	RETURN OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	RETURN OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	HYDRAULIC FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	BATTERY 12 VOLT 25 PLATES DULY CHARGED.	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	FAN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	HYDRAULIC PIPE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	OIL PUMP REPAIRING KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
16.	FUEL PUMP REPAIRING KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
17.	EXTENSION PULLEY APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	UNIVERSAL CORSS APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	GREASE NIPPLE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	RADIATOR HOSE PIPE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	HOSE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	TURBO KIT COMPLETE APS.	KIT		From the date of contract to 30-06-2017 (as and when required)
23.	CONDUCT CONVERTER AND OIL COOLER	SET		From the date of contract to 30-06-2017 (as and when required)
24.	PUMP AND GEAR HOSE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	CONDUIT 736945 C1	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	CONDUIT 646945 C1	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	CONDUIT 646946 C1	EACH		From the date of contract to 30-06-2017 (as and when required)



S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
28.	CONDUIT 646914 C1	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	CONDUIT 742943 C2 (2)	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	CONDUIT 742943 C2	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	CONDUIT 742935 R1	EACH		From the date of contract to 30-06-2017 (as and when required)
32.	CONDUIT 738556 C1	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	CONDUIT 171117 C1 (4)	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	CONDUIT 717718 C1 (4)	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
36.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
37.	SELF NEW.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	GENERATOR NEW.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	DRIVE SHAFT NIPPLE BOLT AND PIPE.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	CLUTCH SHAFT SPRING (22)	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	CLUTCH SHAFT FRICTION DISC (23)	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	CLUTCH SHAFT DISC (20)	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	CLUTCH SHAFT BEARING RACE (8)	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	CLUTCH SHAFT BEARING (4)	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	GEAR BOX TORO CONVERTER CONDUIT 667931 C1(7)	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	WARNING HOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
47.	BLADE CONTROL REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
48.	RIPPER CONTROL REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
49.	BLADE LIFT CONTROL VALVE SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
50.	BLADE CONTROL VALVE INLET SECTION REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
51.	DISTRIBUTOR VALVE SAFETY VALVE ASSEMBLY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
52.	TILT DISTRIBUTOR VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
53.	BLADE TILT CONTROL VALVE SAFETY VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
54.	HYDRAULIC TILT CYLINDER D-2 REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
55.	DOUBLE FLANGE ROLLER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPM. IN WEEKS/MONTHS)
56.	SINGLE FLANGE ROLLER REPAIRING.	JOB		From the date of contract to 30-06-2017 and when required)
57.	TRACK TENSION ADJUSTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
58.	TENSIONING WHEEL REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
59.	TRAVEL PUMP SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
60.	CONTROL OF GEAR BOX AND TORQ CONVERTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
61.	GEAR BOX TORQ CONVERTER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
62.	CLUTCH SHAFT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
63.	REVERSE GEARING REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
64.	CONTROL VALVE MANIFOLD REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	RANGE SELECTION VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
66.	TWO SPEED CONTROL MECHANISM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
67.	ONE SPEED CONTROL VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
68.	P.T PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
69.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
70.	FUEL INJECTION PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
71.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
72.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
73.	SPROCKET WHEEL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
74.	SPROCKET WHEEL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
75.	JACK CYLINDER SEAL KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
76.	SEAL GROUP OF IDLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
	ANGLE BLADE BULLDOZER SHANTOI	----		----
1.	FUEL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	OIL FILTER ELEMENT 175-49-11580X2	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	OIL STRAINER SCREEN 175-49-11222	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	HYDRAULIC FILTER 175-60-27380X1	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	AIR CLEANER ELEMENT INNER 61227-81-7412	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	AIR CLEANER ELEMENT OUTER 6128-81-7320	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
7.	FILTER 195-13-13430.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	BY PASS FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	HOSE 23Y-04-30000.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	HOSE 23Y-04-20000.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	HOSE 07102-20303X4	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	HOSE 17Y-74B-01000X1	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	HOSE 17Y-74B-02000X1	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	HOSE 154-61-21740X2	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	HOSE 23Y-62E-02000X2	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	HOSE 154-61-21790X2	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	HOSE 23Y-62E-01000X2	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	HOSE 07119-00611 L.11X2	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	HOSE 07118-00606 R.11X1	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	HOSE 07118-00608 R.11X1	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	HOSE 07118-01034	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	HOSE 07118-01033	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	HOSE 07113-00411X4	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	HOSE 07113-00412X4	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	HOSE 07102-20410X1	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	HOSE 07102-20412X1	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	HOSE 07114-01006X2	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	HOSE 07115-0610X4	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	HOSE 07102-20410	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	HOSE 07102-20411	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	HOSE 07115-00613X4	EACH		From the date of contract to 30-06-2017 (as and when required)
32.	HOSE 07115-00616X4	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	CYLINDER SEAL 23Y-62B-01003X1	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	BATTERY 12 VOLT 200 AMP DULY CHARGED.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
35.	ARM CYLINDER SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	BUCKET CYLINDER SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	JACK CYLINDER SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	FUEL PUMP REPAIR KIT.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	OIL PUMP REPAIRING KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
41.	FUEL PUMP REPAIR KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
42.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
43.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
44.	TRACK CHAIN PIN.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	TRACK CHAIN BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	BOOM CYLINDER SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	RADIATOR HOSE PIPE.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	GREASE NIPPLE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
51.	FAN PULLEY.	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	HOSE PIPE NIPPLE AND SOCKET FIXING WITH SEAL.	JOB		From the date of contract to 30-06-2017 (as and when required)
53.	CYLINDER BUSHING 15Y-6B-42320X1	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	SEAL DUST 07145-00075X4	EACH		From the date of contract to 30-06-2017 (as and when required)
55.	BUSHING 15Y-6B-42420X1	EACH		From the date of contract to 30-06-2017 (as and when required)
56.	SEAL DUST 23Y-62B-01001X1	EACH		From the date of contract to 30-06-2017 (as and when required)

Executive Engineer
Mechanical Division
(G.B.) Sukkur

Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery required.


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	DUMP TRUCK ISUZU			
1.	ELEMENT FUEL FILTER P.EACH.EE-200.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	ELEMENT OIL FILTER PE EACH.EE-1332(234401-1332).	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	FILTER ACC INNER EE-140	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	FILTER ACC OUTER 6546-79027	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	FUEL FILTER EE-201(1-13240-1940)	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
7.	ALTERNATOR REPAIRING	JOB		From the date of contract to 30-06-2017 (as and when required)
8.	HYDRAULIC SYSTEM SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	HYDRAULIC SYSTEM REPAIRING KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
10.	RADIATOR CLEANING, SOLDERING AND WASHING WITH CHEMICAL.	JOB		From the date of contract to 30-06-2017 (as and when required)
11.	BRAKE PADDLE REPAIRING KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
12.	THURST BEARING.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	WHEEL ALIGNMENT.	JOB		From the date of contract to 30-06-2017 (as and when required)
14.	INJECTOR SERVICES.	JOB		From the date of contract to 30-06-2017 (as and when required)
15.	WHEEL STUD.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	ROAD SPRING REPAIRING, TENSIONING AND REPLACE BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)
18.	HYDRAULIC PIPE LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	HYDRAULIC PIPE MEDIUM SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	HYDRAULIC PIPE SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	HYDRAULIC PRESSURE SYSTEM REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
22.	FUEL INJECTION PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
23.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
24.	WATER BODY REPAIRING	JOB		From the date of contract to 30-06-2017 (as and when required)
25.	CLUTCH PLATE GEN APS	EACH		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT IN WEEKS/MONTHS)
26.	CLUTCH PLATE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
27.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	PRESSURE PLATE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
29.	LEATHER LINING WITH REVITS.	SET		From the date of contract to 30-06-2017 (as and when required)
30.	SAFETY VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
31.	SHOCK ABSORBER HEAVY DUTY RIGHT & LEFT GEN.	SET		From the date of contract to 30-06-2017 (as and when required)
32.	SHOCK ABSORBER HEAVY DUTY RIGHT & LEFT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
33.	INJECTOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
35.	STEERING SHAFT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
36.	STEERING BOX REPAIRING	JOB		From the date of contract to 30-06-2017 (as and when required)
37.	STEERING BOX GEAR LARGE SIZE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
38.	STEERING BOX GEAR MEDIUM SIZE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
39.	NEEDLE AND EACHZZLE GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
40.	CLUTCH CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
41.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
42.	TIE ROD ENDS GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
43.	SILENCER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
44.	ENGINE FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	GEAR BOX FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	MASTER CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
47.	TIMING OIL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	MAIN OIL SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	MASTER CYLINDER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
	CLG842 WHEEL LOADER LIUGONG			
1.	FUEL FILTER FE110-04	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	FUEL FILTER 3931063.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	FUEL FILTER 3930942	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
4.	LEFT ADAPTER 72A0008	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	RIGHT ADAPTER 721006	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	ADAPTER 72A0007	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	OIL FILTER 3937743	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	OIL COOLER 20C0033	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	WATER COOLER 20C0032	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	FILTER 05D0009	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	FILTER 53C0010	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	FILTER 53C0021	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	AIR CLEANER 16C0003	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	EXCHANGE FILTER 0750 131-053H	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	AIR FILTER 400298	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	HOSE PIPE 0750-147257	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	HOSE PIPE 0750-147208	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	HOSE PIPE 0750-147036	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	HOSE PIPE 0750-147117X2	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	HOSE 06C0446X1	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	HOSE 06C0447X2	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	HOSE 06C0448X1	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	REAR AXLE SEAL 34C0087X2	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	REAR AXLE SEAL 35C0047X1	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	LIFT CYLINDER ASSEMBLY SEAL 34C0151X1	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	LIFT CYLINDER ASSEMBLY SEAL 35C0013X2	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	SEAL 80A0218	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	HOSE 07C0093	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	HOSE 07C0094	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	HOSE 05C0071X2	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	HOSE 05C0068X2	EACH		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT IN WEEKS/MONTHS)
32.	HOSE 05C0069X1	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	HOSE 06C0166	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	HOSE 06C0151	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	HOSE 05C0072	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	HOSE 05C0153	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	HOSE 06C0154	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	HOSE 06C0401	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	HOSE 07C0095	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	HOSE 07C0096	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	HOSE 06C0157X2	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	HOSE 06C0158X2	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	HOSE 07C0301	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	HOSE 07C0302	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	HOSE 30A0184	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	HOSE 30A0168	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	HOSE 05C0059	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	HOSE 03C0002	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	HOSE 04C0025X2	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	HOSE 04C0026	EACH		From the date of contract to 30-06-2017 (as and when required)
51.	HOSE 04C0034	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	HOSE 05C0151	EACH		From the date of contract to 30-06-2017 (as and when required)
53.	HOSE 06C2171	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	HOSE 04C0114	EACH		From the date of contract to 30-06-2017 (as and when required)
55.	HOSE 03C0050	EACH		From the date of contract to 30-06-2017 (as and when required)
56.	HOSE 03C0051	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	BUCKET TEETH REPAIRING INTO PROPER SIZE	JOB		From the date of contract to 30-06-2017 (as and when required)
58.	BUCKET PIN.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	ROAD SPRING TENSIONING AND REPLACE BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
60.	CLUTCH CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
61.	MASTER CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
62.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
63.	ENGINE FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
64.	GEAR BOX FOUNDATION	EACH		From the date of contract to 30-06-2017 (as and when required)
65.	TIMING OIL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
66.	MAIN OIL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
67.	INJECTOR GEN. APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
68.	NEEDLE AND EACHZZLES.	SET		From the date of contract to 30-06-2017 (as and when required)
69.	INJECTOR SERVICES.	JOB		From the date of contract to 30-06-2017 (as and when required)


 Executive Engineer
 Mechanical Division
 (G.B.) Sukkur



S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	<u>TRANSPORT (HEAVY & LIGHT) TRAILERS, TRUCKS, OIL TANKER, PICKUP & JEEP</u>			
	TRAILER GS-7005/ TRAILER DAEWOO	----		----
1.	ELEMENT FILTER PL.EACH.EE-1381	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	CARTRIDGE FUEL FILTER PL.EACH.EE-1212 (DM-264)	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	ELEMENT AIR FILTER OUTER & INNER PL.EACH.EE-521 (3243500630)	SET		From the date of contract to 30-06-2017 (as and when required)
4.	FUEL FILTER FS-1212	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	OIL FILTER LF-3000	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	AIR FILTER IAF-872	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	WATER FILTER DCA-4	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	GEAR OIL FILTER MW-1782	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	HYDRAULIC FILTER APS	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	HUB OIL SEAL	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	STEERING OIL	LIT		From the date of contract to 30-06-2017 (as and when required)
12.	FAN BELT APS	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	UNIVERSAL CROSS FOR STEERING GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	WELDING,GRINDING OF CRACK PORTION OF TROLLEY.	JOB		From the date of contract to 30-06-2017 (as and when required)
17.	WOODEN PLANKS FOR TROLLEY DEWDAR WOOD SIZE10FtX1.0"x2" THICKNESS.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	BRAKE BOOSTER REPAIR AND CHANGE OF BOOSTER KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
19.	ROAD SPRING REPAIRING AND RECOND I/C CHANGE OF BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)
20.	LEATHER LINING WITH RIVETS FOR TROLLEY.	JOB		From the date of contract to 30-06-2017 (as and when required)
21.	FUEL INJECTION PUMP REPAIRING AND RECOND AND CHANGE OF PARTS.	JOB		From the date of contract to 30-06-2017 (as and when required)
22.	WATER BODY REPAIRING I/C CHANGE OF KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
23.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
24.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
25.	RADIATOR REPAIRING, WASHING, CLEANING & SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
26.	CLUTCH PLATE REPAIRING & MAKING FERRODAS.	JOB		From the date of contract to 30-06-2017 (as and when required)



S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
27.	PRESSURE PLATE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
28.	SAFETY VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
29.	BRAKE PADDLE VALVE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
30.	IGNITION SWITCH.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	STEERING REPAIRING AND CHANGE OF KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
32.	MASTER CYLINDER REPAIRING KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
33.	FAN PLATE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
34.	INJECTOR SERVICE & CHANGE OF NEEDLE & EACHZZIE.	JOB		From the date of contract to 30-06-2017 (as and when required)
35.	WHEEL STUDS APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	MAIN OIL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	TIMING OIL SEAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	SEAL BEAM GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	BRAKE LIGHT RCE LIGHT INDICATOR LIGHT SET.	SET		From the date of contract to 30-06-2017 (as and when required)
40.	STEEL PIN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	FUEL SUPPLY LINE.	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	MASTER CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
43.	TURN PLATE WELDING, TURNING & GRINDING.	JOB		From the date of contract to 30-06-2017 (as and when required)
44.	BALL JOINT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	WHEEL ALIGNMENT.	JOB		From the date of contract to 30-06-2017 (as and when required)
46.	STEERING BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
47.	GEAR BOX FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	ENGINE FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	SPANDLE PIN ND BUSH.	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	SILENCER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
51.	TIE ROD END GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	CLUTCH CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
53.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
54.	AUTO ELECTRIC WIRING REPAIRING AND CHANGE OF BURNT WIRES.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
55.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
56.	WHEEL DRUM RE-MATELLING AND TURNING INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
57.	SHOCK ABSORBER ON RIGHT AND LEFT.	SET		From the date of contract to 30-06-2017 (as and when required)
58.	SHOCK ABSORBER OIL REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
59.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
60.	INJECTOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
61.	NEEDLE AND EACHZZLES.	EACH		From the date of contract to 30-06-2017 (as and when required)
62.	GEAR LARGE SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
63.	GEAR MEDIUM SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
64.	GEAR SMALL SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	STEERING SHAFT REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
66.	TYRE WITH TUBE 1000-20 IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
67.	TUBE WITH FLAP 1000-20	EACH		From the date of contract to 30-06-2017 (as and when required)
68.	TYRE WITH TUBE 1100-20 IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
69.	TUBE WITH FLAP 1100-20	EACH		From the date of contract to 30-06-2017 (as and when required)
	CARGO TRUCK/TANKER FIGHTER MITSUBISHI CO/OIL TANKER	----		----
1.	OIL FILTER ME 074013 APS	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	FUEL FILTER ME 035383	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	AIR FILTER ME 044717	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	ELEMENT FUEL PT EACH.FT-2246	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	ELEMENT OIL FILTER PT EACH.T-6746	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	FILTER ACL INN PT EACH.MA-R-65B	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	FILTER ACL OUT PT EACH.AC-6465	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	ELEMENT (QF-721) PT EACH. 1-13240-194-0	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	PISTON RING SEF GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	PISTON PIN BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
13.	LINNER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	CONNECTING ROD BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	CAM SHAFT BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	CAM SHAFT GEAR APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	MAIN BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	BIG END BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	VALVE INLET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	VALVE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	VALVE GUIDE INLET APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	VALVE GUIDE EXHAUST APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
25.	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
26.	MAIN OIL SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	TIMING OIL SEAL APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	TIE ROD ENDS GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	BALL JOINT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	CLUTCH CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
31.	SPANDLE POINT AND BUSH GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
32.	LINING AND BORING OF CYLINDER BLOCK.	JOB		From the date of contract to 30-06-2017 (as and when required)
33.	HEAD SEAT CUTTING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
34.	CRANK SHAFT TURNING GRINDING AND POLISHING.	JOB		From the date of contract to 30-06-2017 (as and when required)
35.	STEERING BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
36.	FUEL INJECTION PUMP REPAIRING AND CHANGE OF DEFECTIVE PARTS	JOB		From the date of contract to 30-06-2017 (as and when required)
37.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
38.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
39.	BRAKE BOOSTER REPAIR AND CHANGE OF BOOSTER KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
40.	ROAD SPRING REPAIRING AND CHANGE OF BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
41	RADIATOR WASHING, CLEANING AND SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
42.	TYRE WITH TUBE 8.25-6 PLY FOR CARGO TRUCK IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	TUBE WITH FLAPE 8.25	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	BRAKE SHOE WITH LINING FRONT AND REAR.	SET		From the date of contract to 30-06-2017 (as and when required)
45.	SHOCK ABSORBER ON RIGHT AND LEFT.	SET		From the date of contract to 30-06-2017 (as and when required)
46.	SEAT CUSHIONING.	JOB		From the date of contract to 30-06-2017 (as and when required)
47.	LEATHER LINING WITH RIVETS FOR FRONT AND REAR BRAKE SHOES.	JOB		From the date of contract to 30-06-2017 (as and when required)
48.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	MASTER CYLINDER KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
51.	FRONT WHEEL BRAKE WASHER 4 EACHS IN SET.	SET		From the date of contract to 30-06-2017 (as and when required)
52.	REAR WHEEL BRAKE WASHER 8 EACHS IN SET.	SET		From the date of contract to 30-06-2017 (as and when required)
53.	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
55.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
56.	WHEEL STUDS GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	CAP NUT FOR WHEEL.	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	CLUTCH BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	SEAL BEAM GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
60.	AUTO ELECTRIC WIRING SERVICING & CHANGE OF BURNT WIRES.	JOB		From the date of contract to 30-06-2017 (as and when required)
61.	DRIVING SHAFT CROSS GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
62.	ENGINE FOUNDATION APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
63.	GEAR BOX FOUNDATION APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
64.	GEAR LARGE SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	GEAR MEDIUM SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
66.	GEAR SMALL SIZE OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
67.	IGNITION SWITCH.	EACH		From the date of contract to 30-06-2017 (as and when required)
68.	REPAIR OF DRIVER CABIN AND MATCHING WITH EXISTING.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
69.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
70.	INJECTOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
71.	NEEDLE AND EACHZZLE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
72.	WHEEL DRUM REMATELLING. TURNING INTO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
73.	WHEEL ALIGNMENT.	JOB		From the date of contract to 30-06-2017 (as and when required)
	DANG FANG MINI TRUCK / MAZDA MINI TRUCK	----		----
1.	OIL FILTER PT EACH.447-S	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	FUEL FILTER PT EACH.FF-5153.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	FUEL FILTER PT EACH. CX071013	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	ELEMENT AIR FILTER.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	DIESEL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	OIL FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	OIL COOLING FILTER ELEMENT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	BY PASS FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	AIR CLEANER FILTER APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	TYRE WITH TUBE 7.5-16 PLY IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	TYRE WITH FLAPE 7.5	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	PISTON RING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	PISTON PIN BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
17.	GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
18.	LINER/SLEEVE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	VALVE INLET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	VALVE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	VALVE SET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	MAIN BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
23.	BIG END BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
24.	CONNECTING ROD BUSHES GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	CAM SHAFT BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	SEAL BEAM APS GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	MAIN OIL SEAL GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	TIMING OIL SEAL GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	WHEEL STUD GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	BRAKE SHOE WITH LINING FRONT AND REAR.	SET		From the date of contract to 30-06-2017 (as and when required)
32.	CAM SHAFT GEAR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	SHOCK ABSORBER OIL FRONT AND REAR.	SET		From the date of contract to 30-06-2017 (as and when required)
34.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	MASTER CYLINDER KIT GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	SHOCK ABSORBER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
38.	FRONT WHEEL BRAKE WASHER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	REAR WHEEL BRAKE WASHER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	WHEEL BEARING FRONT AND REAR WHEELS.	SET		From the date of contract to 30-06-2017 (as and when required)
41.	FAN BELT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
43.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
44.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
45.	OIL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
46.	ROAD SPRING REPAIRING AND CHANGE OF BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)
47.	CALIBRATION OF FUEL INJECTION & CHANGE OF DEFECTIVE PARTS.	JOB		From the date of contract to 30-06-2017 (as and when required)
48.	WHEEL DRUM REMATELLING AND TURNING TO PROPER SIZE.	JOB		From the date of contract to 30-06-2017 (as and when required)
49.	SILENCER COMPLETE WITH MAFLER.	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	SILENCER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
51.	DENTING COMPLETE.	JOB		From the date of contract to 30-06-2017 (as and when required)
52.	PAINTING COMPLETE.	JOB		From the date of contract to 30-06-2017 (as and when required)
53.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
54.	RADIATOR WASHING, CLEANING & SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
55.	REPAIRING OF BOOSTER & CHANGE OF BOOSTER KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
56.	AUTO ELECTRIC WIRING REPAIRING AND CHANGE OF BURNT WIRES.	JOB		From the date of contract to 30-06-2017 (as and when required)
57.	VULCANIZING OF TYRE WITH GATOS.	JOB		From the date of contract to 30-06-2017 (as and when required)
58.	BRAKE LEATHER COMPLETE GEN.	SET		From the date of contract to 30-06-2017 (as and when required)
59.	CRANK SHAFT TURNING GRINDING AND POLISHING.	JOB		From the date of contract to 30-06-2017 (as and when required)
60.	CYLINDER BLOCK BORING.	JOB		From the date of contract to 30-06-2017 (as and when required)
61.	SEAT CUTTING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
62.	CLUTCH PLATE REPAIRING AND MAKING FERRODAS.	JOB		From the date of contract to 30-06-2017 (as and when required)
63.	PRESSURE PLATE REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
64.	INJECTOR SERVICING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	NEEDLE AND EACHZZLE GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
66.	BODY OF TROLLEY REPAIRING AND WELDING ETC.	JOB		From the date of contract to 30-06-2017 (as and when required)
	PICKUP MITSUBISHI GS-5031	----		----
1.	DIESEL FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	OIL FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	AIR FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	BATTERY 12 VOLT 70 AMPS DULY CHARGED.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	TYRE WITH TUBE 6.5-6 PLY IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	TUBE WITH FLAPE 6.5.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	PISTON RING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	PISTON PIN BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	SLEEVE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
12.	CONNECTING ROD BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	CAM SHAFT BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	CAM SHAFT GEAR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	MAIN BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
17.	BIG END BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	VALVE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	VALVE INLET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
20.	VALVE GUIDE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	VALVE GUIDE INLET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
23.	GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
24.	MAIN OIL SEAL GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
25.	TIMING OIL SEAL GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	VALVE SEAT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	TIMING GEAR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	LINING AND BORING OF CYLINDER BLOCK.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	HEAD SEAT CUTTING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
30.	CRANK SHAFT REMATELLING, TURNING, GRINDING AND POLISHING.	JOB		From the date of contract to 30-06-2017 (as and when required)
31.	SAPNDLE PIN AND BUSH.	SET		From the date of contract to 30-06-2017 (as and when required)
32.	TIMING BELT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	SHOCK ABSORBER HEAVY DUTY GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
34.	WATER PUMP ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	SHOCK ABSORBER REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
36.	HEATER PLUG.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	TIE ROD END INNER AND OUTER GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
38.	SEAL BEAM GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	AUTO WIRING REPAIRING AND CHANG OF BURNT WIRES.	JOB		From the date of contract to 30-06-2017 (as and when required)


S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
40.	RADIATOR CLEANING, WASHING AND SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
41.	WATER PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
42.	WHEEL BOLT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	REPAIRING BOOSTER AND CHANGE OF BOOSTER KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
44.	ROAD SPRING REPAIRING AND CHANGE OF BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)
45.	WHEEL BEARING FOR FRONT WHEEL.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	WHEEL BEARING FOR REAR WHEEL.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	FAN BELT APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	REPAIRING TURNING AND POLISHING OF BRAKE DRUM OF FRONT WHEEL.	JOB		From the date of contract to 30-06-2017 (as and when required)
49.	REPAIRING TURNING AND POLISHING OF BRAKE DRUM OF REAR WHEEL.	JOB		From the date of contract to 30-06-2017 (as and when required)
50.	REPAIRING AND RECOND OF FONT BRAKE ASBY LEFT HAND.	JOB		From the date of contract to 30-06-2017 (as and when required)
51.	REPAIRING AND RECOND OF FONT BRAKE ASBY RIGHT HAND.	JOB		From the date of contract to 30-06-2017 (as and when required)
52.	REPAIRING & RECOND OF STEERING GROUP ASSBY.	JOB		From the date of contract to 30-06-2017 (as and when required)
53.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
54.	ALTERNATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
55.	FUEL PUMP REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
56.	ENGINE FOUNDATION GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	GEAR BOX FOUNDATION.	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	LARGE SIZE GEAR OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
59.	MEDIUM SIZE GEAR OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
60.	SMALL SIZE GEAR OF GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
61.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
62.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
63.	FUEL INJECTION PUMP REPAIRING AND RECOND I/C CHANGE OF NEEDLE AND EACHZZLE.	JOB		From the date of contract to 30-06-2017 (as and when required)
64.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
65.	CLUTCH BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
66.	BALL JOINT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
67.	MASTER CYLINDER GEN KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
68.	GEAR ASSEMBLY.	EACH		From the date of contract to 30-06-2017 (as and when required)
69.	TYRE VELCONIZING WITH GATUS.	JOB		From the date of contract to 30-06-2017 (as and when required)
70.	INJECTOR SERVICE.	JOB		From the date of contract to 30-06-2017 (as and when required)
71.	INJECTOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
	JEEP SUZUKI 555-169	----		----
1.	PISTON GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
2.	PISTON RING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
3.	PISTON PIN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	PISTON PIN BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	SLEEVE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	MAIN BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
7.	BIG END BEARING GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	CAM SHAFT BUSH GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
9.	CAM SHAFT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	CONNECTING ROD GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
11.	CAM SHAFT GEAR.	EACH		From the date of contract to 30-06-2017 (as and when required)
12.	HEAD GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
13.	GASKET KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)


 Executive Engineer
 Mechanical Division
 (G.B.) Sukkur

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
14.	VALVE EXHAUST GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
15.	VALVE INLET GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	VALVE GUIDE EXHAUST AND INLET GEN APS.	SET		From the date of contract to 30-06-2017 (as and when required)
17.	VALVE SEAT GEN	EACH		From the date of contract to 30-06-2017 (as and when required)
18.	CYLINDER UNDER 50 KG VENTURY POWER SCREW.	EACH		From the date of contract to 30-06-2017 (as and when required)
19.	LANDERING ITALIAN CNG KIT.	KIT		From the date of contract to 30-06-2017 (as and when required)
20.	ROAD SPRING REPAIRING AND CHANGE OF BROKEN LEAVES.	JOB		From the date of contract to 30-06-2017 (as and when required)
21.	ALTERATION FROM PETROL TO CNG FIXING CNG KIT.	JOB		From the date of contract to 30-06-2017 (as and when required)
22.	BRAKE LEATHER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	MASTER CYLINDER KIT GEN APS.	KIT		From the date of contract to 30-06-2017 (as and when required)
24.	CLUTCH CYLINDER KIT GEN APS.	KIT		From the date of contract to 30-06-2017 (as and when required)
25.	CLUTCH WIRE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
26.	PRESSURE PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
27.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
28.	CLUTCH PLATE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	THURST BEARING APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	STEERING CROSS GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	SEAT CUSHIONING & REPAIR OF SEAT CHANGE OF FOAM & CLOTH.	JOB		From the date of contract to 30-06-2017 (as and when required)
32.	DRIVING SHAFT CROSS REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
33.	AUTO WIRING REPAIRING AND CHANGE OF BURNT WIRES.	JOB		From the date of contract to 30-06-2017 (as and when required)
34.	BATTERY 12 VOLTS 50 AMPS DULY CHARGES.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	SELF REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
36.	GENERATOR REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
37.	FAN BELT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	WATER BODY REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
39.	GEAR BOX REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)
40.	FAN GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
41.	RADIATOR WASHING, CLEANING & SOLDERING.	JOB		From the date of contract to 30-06-2017 (as and when required)
42.	PLUG WIRE GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	POINT GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	CONDENSOR GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	COIL GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	TYRE WITH TUBE 6.00 16 PLY IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	TUBE WITH FLAPE 6.00	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	HEAD LIGHT.	SET		From the date of contract to 30-06-2017 (as and when required)
49.	BRAKE LIGHT AND INDICATOR LIGHT.	SET		From the date of contract to 30-06-2017 (as and when required)
50.	WHEEL BEARING FRONT AND REAR.	SET		From the date of contract to 30-06-2017 (as and when required)
51.	CRANK SHAFT TURNING, GRINDING & POLISHING.	JOB		From the date of contract to 30-06-2017 (as and when required)
52.	CYLINDER BLOCK BORING.	JOB		From the date of contract to 30-06-2017 (as and when required)
53.	SEAT CUTTING AND REFACING.	JOB		From the date of contract to 30-06-2017 (as and when required)
54.	ROAD SPRING BUSHES.	EACH		From the date of contract to 30-06-2017 (as and when required)
55.	DOOR REPAIRING AND CHANGE OF SHAFT, GLASS, HANDLE AND DOOR CLUMPS.	JOB		From the date of contract to 30-06-2017 (as and when required)
56.	AXLE BEARING GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
57.	DRIVING SHAFT CROSS.	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	STEERING SHAFT GEN.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	FUEL FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
60.	OIL FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
61.	AIR FILTER GEN APS.	EACH		From the date of contract to 30-06-2017 (as and when required)


 Executive Engineer
 Mechanical Division
 (C.E.) Subur

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
	REGULATOR GATES ITEMS			
1.	PRIME M.S.SHEET 8'X4' OF EVERY THICKNESS IN REQUIRED SIZE WITH TWO COATS OF RED OXIDE AND BLACK BITUMEN PAINT.	KG		From the date of contract to 30-06-2017 (as and when required)
2.	M.S.CHANNEL OF EVERY SIZE / THICKNESS IN REQUIRED LENGTH MAKING STRAIGHTNESS/HOLES AS PER SITE EXISTING MATCH WITH TWO COATS OF RED OXIDE AND BLACK BITUMEN PAINT.	KG		From the date of contract to 30-06-2017 (as and when required)
3.	M.S. ANGLE IRON OF EVERY SIZE / THICKNESS IN REQUIRED LENGTH MAKING STRAIGHTNESS/HOLES AS PER SITE EXISTING MATCH WITH TWO COATS OF RED OXIDE AND BLACK BITUMEN PAINT.	KG		From the date of contract to 30-06-2017 (as and when required)
4.	M.S. NUT AND BOLTS 5/8" FULL THREADED OFF SIZE	KG		From the date of contract to 30-06-2017 (as and when required)
5.	M.S. CARRIAGE BUT 3" LONG FOR PLATE FORM.	KG		From the date of contract to 30-06-2017 (as and when required)
6.	M.S. WASHERS 5/8".	KG		From the date of contract to 30-06-2017 (as and when required)
7.	M.S. KEYS 101X9X9MM	EACH		From the date of contract to 30-06-2017 (as and when required)
8.	G.I.PIPE 25MM DIA IN REQUIRED LENGTH.	RFT		From the date of contract to 30-06-2017 (as and when required)
9.	G.I.SOCKET 25MM	EACH		From the date of contract to 30-06-2017 (as and when required)
10.	STEEL WIRE ROPE STEEL CORE 16MM.	RFT		From the date of contract to 30-06-2017 (as and when required)
11.	STEEL WIRE ROPE STEEL CORE 19MM.	RFT		From the date of contract to 30-06-2017 (as and when required)
12.	G.I.U CLUMPS 16MM	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	G.I.U CLUMPS 19MM	EACH		From the date of contract to 30-06-2017 (as and when required)
14.	M.S.ELECTRIC WELDING RODS SWING 8/10 IMPORTED	KG		From the date of contract to 30-06-2017 (as and when required)
15.	WENCH THURST BEARING.	EACH		From the date of contract to 30-06-2017 (as and when required)
16.	RUBBER INSERTION SHEET.	KG		From the date of contract to 30-06-2017 (as and when required)
17.	M.P. GREASE.	KG		From the date of contract to 30-06-2017 (as and when required)
18.	C.OIL/GEAR OIL FOR REGULATOR GATES.	LIT		From the date of contract to 30-06-2017 (as and when required)
19.	RED OXIDE & BLACK BITUMEN PAINT BERGER/ICI OR EQUIVALENT SUPERIOR QUALITY.	LIT		From the date of contract to 30-06-2017 (as and when required)
20.	COTTON WASTE.	KG		From the date of contract to 30-06-2017 (as and when required)
21.	M.S.SCREW ROD 76MM WITH M.S.COLLER D/S POLISHED.	RFT		From the date of contract to 30-06-2017 (as and when required)
22.	M.S.SCREW ROD 64MM WITH M.S.COLLER D/S POLISHED.	RFT		From the date of contract to 30-06-2017 (as and when required)




S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
23.	M.S.SCREW ROD 6MM WITH M.S BOTTOM PLATE S/S POLISHED.	RFT		From the date of contract to 30-06-2017 (as and when required)
24.	M.S.SCREW ROD 50MM WITH M.S BOTTOM PLATE S/S POLISHED.	RFT		From the date of contract to 30-06-2017 (as and when required)
25.	M.S.COUNTER SHAFT 38MM DIA WITH FOUR KEY GROOVES	RFT		From the date of contract to 30-06-2017 (as and when required)
26.	MANILA ROPE 38MM DIA.	KG		From the date of contract to 30-06-2017 (as and when required)
27.	WOODEN PLANK 2.5'X1.0'X1.5" BABUL WOOD OR EQUIVALENT QUALITY.	RFT		From the date of contract to 30-06-2017 (as and when required)
28.	WOODEN PACKING OFF SIZE AS PER REQUIRED SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
29.	C.I.STOPPER WITH M.S.BOLT.	EACH		From the date of contract to 30-06-2017 (as and when required)
30.	C.I.DOG WITH M.S.BOLT RADIAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
31.	M.S.FLUNCH FOR RADIAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
32.	C.I.TAPPER PINION 38MM DIA FOR 76MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
33.	C.I.TAPPER PINION 38MM DIA FOR 64MM SYSTEM	EACH		From the date of contract to 30-06-2017 (as and when required)
34.	C.I.PLUMPING BRACKET 38MM DIA FOR 76MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
35.	C.I.PLUMPING BRACKET 38MM DIA FOR 64MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
36.	C.I.TOP GEAR 76MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
37.	C.I.TOP GEAR 64MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
38.	C.I.TOP BRACKET 76MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
39.	C.I.TOP BRACKET 64MM SYSTEM.	EACH		From the date of contract to 30-06-2017 (as and when required)
40.	C.I.TOP BRACKET 64MM DIA S/S.	EACH		From the date of contract to 30-06-2017 (as and when required)
41.	C.I.BOTTOM BRACKET 76MM WITH M.S.COVER PLATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
42.	C.I.BOTTOM BRACKET 64MM WITH M.S.COVER PLATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
43.	C.I.ROUND HAND WHEEL COMPLETE 76MM DIA HOLE.	EACH		From the date of contract to 30-06-2017 (as and when required)
44.	C.I.ROUND HAND WHEEL COMPLETE 64MM DIA HOLE.	EACH		From the date of contract to 30-06-2017 (as and when required)
45.	BRASS NUT 76MM SQ.TYPE FOR D/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
46.	BRASS NUT 76MM PHOOL TYPE FOR S/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
47.	BRASS NUT 64MM SQ.TYPE FOR D/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
48.	BRASS NUT 64MM PHOOL TYPE FOR S/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
49.	BRASS NUT 50MM PHOOL TYPE FOR S/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
50.	M.S.HANDLE FOR SINGLE SCREW GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
51.	M.S.HANDLE FOR RADIAL GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
52.	M.S.DUST COVER BOX 76MM SYSTEM FOR D/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
53.	M.S.DUST COVER BOX 64MM SYSTEM FOR D/S GATE.	EACH		From the date of contract to 30-06-2017 (as and when required)
54.	MFG AND SUPPLYING M.S. RADIAL SHUTTER COMPLETE IN ALL RESPECT WITH TWO COAT OF RED OXIDE AND BLACK BITUMEN PAINT.	Sft.		From the date of contract to 30-06-2017 (as and when required)
55.	MFG AND SUPPLYING M.S.VERTICAL SHUTTER COMPLETE IN ALL RESPECT WITH TWO COAT OF RED OXIDE AND BLACK BITUMEN PAINT.	Sft.		From the date of contract to 30-06-2017 (as and when required)
56.	MFG M.S.ANCHOR BEAM COMPLETE WITH TWO COATS OF RED OXIDE AND BLACK BITUMEN PAINT.	Rft.		From the date of contract to 30-06-2017 (as and when required)
57.	M.S.ANCHOR BRACKET OF M.S.ANGLE 3x3x3/8	EACH		From the date of contract to 30-06-2017 (as and when required)
58.	M.S.BEAM BRACKET LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
59.	M.S.BEAM BRACKET SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
60.	C.I PAVIT BRACKET LARGE SIZE FOR RADIAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
61.	C.I PAVIT BRACKET SMALL SIZE FOR RADIAL.	EACH		From the date of contract to 30-06-2017 (as and when required)
62.	M.S.PIN FOR RADIAL LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
63.	M.S.PIN FOR RADIAL SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
64.	M.S.WIRE ROPE BRACKET 10MM SHEET THICK.	EACH		From the date of contract to 30-06-2017 (as and when required)
65.	M.S.WIRE ROPE BRACKET 6MM SHEET THICK.	EACH		From the date of contract to 30-06-2017 (as and when required)
66.	C.I.WEDGE AND SOCKET.	EACH		From the date of contract to 30-06-2017 (as and when required)
67.	M.S.WORM LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
68.	M.S.WORM SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
69.	WORM ASSEMBLY LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
70.	WORM ASSEMBLY SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
71.	WENCH GEAR SHAFT LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
72.	WENCH GEAR SHAFT SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
73.	C.I.WENCH GEAR LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
74.	C.I.WENCH GEAR SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
75.	C.I.SIDE BRACKET LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
76.	C.I.SIDE BRACKET SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
77.	M.S.SIDE BRACKET LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
78.	M.S.SIDE BRACKET SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
79.	C.I.WENCH MACHINE BODY LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
80.	M.S.WENCH MACHINE BODY LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
81.	M.S.WENCH MACHINE BODY LARGE SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
82.	M.S.WENCH MACHINE BODY SMALL SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
83.	M.S.SHAFT 76MM WITH C.I.DRUM WITH COUPLING 11 LONG.	EACH		From the date of contract to 30-06-2017 (as and when required)
84.	M.S.SHAFT 64MM WITH C.I.DRUM WITH COUPLING 11 LONG.	EACH		From the date of contract to 30-06-2017 (as and when required)
85.	C.I.DOG RADIA.	EACH		From the date of contract to 30-06-2017 (as and when required)
86.	C.I.WENCH MACHINE COVER LARGE SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
87.	C.I.WENCH MACHINE COVER SMALL SIZE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
88.	M.S.BEARING PLATE APS.	EACH		From the date of contract to 30-06-2017 (as and when required)
89.	PROVIDING PLATE FORM SINGLE SIDE COMPLETE IN ALL RESPECT ACCORDING TO SITE REQUIREMENT MATERIAL TO BE USED FOR PLATE FORM M.S.ANGLE IRON 3x3x3/8. G.I PIPE 25MM. G.I.SOCKET 25MM AND WOODEN PLANK 2.5x1.0x1.5" WITH COLOR AND MAKING STAIR IF REQUIRED	RET		From the date of contract to 30-06-2017 (as and when required)
90.	PROVIDING PLATE FORM DOUBLE SIDE COMPLETE IN ALL RESPECT ACCORDING TO SITE REQUIREMENT MATERIAL TO BE USED FOR PLATE FORM M.S.ANGLE IRON 3x3x3/8. G.I PIPE 25MM. G.I.SOCKET 25MM AND WOODEN PLANK 2.5x1.0x1.5" WITH COLOR AND MAKING STAIR IF REQUIRED.	RET		From the date of contract to 30-06-2017 (as and when required)
91.	SUPPLYING GAUGES OF D.A AND OXYGEN FOR GAS CUTTER IMPORTED	SET		From the date of contract to 30-06-2017 (as and when required)
92.	GAS CUTTER SUPERIOR QUALITY IMPORTED.	EACH		From the date of contract to 30-06-2017 (as and when required)
93.	EACHZLE FOR GAS CUTTER IMPORTED	EACH		From the date of contract to 30-06-2017 (as and when required)
94.	TIP CLEANER FOR GAS CUTTER.	PKT		From the date of contract to 30-06-2017 (as and when required)
95.	ENGAGING MAZDA MINI TRUCK i/c ALL CHARGES BUT WITHOUT POL CHARGES.	DAY		From the date of contract to 30-06-2017 (as and when required)
96.	ENGAGING PICKUP i/c ALL CHARGES BUT WITHOUT POL.	DAY		From the date of contract to 30-06-2017 (as and when required)
97.	ENGAGING CRANE ON HIRE BASIS MORE THAN 15 TON CAPACITY WITH ALL CHARGES BUT WITHOUT POL CHARGES.	HOOR		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
98.	BASE WOOD BEAM FOR RADIAL AS PER SITE REQUIREMENT.	EACH		From the date of contract to 30-06-2017 (as and when required)
99.	SUPPLYING OXYGEN AND D.A.GASES 3+1 SET	SET		From the date of contract to 30-06-2017 (as and when required)
100.	KEY FOR GAS CYLINDER.	EACH		From the date of contract to 30-06-2017 (as and when required)
101	PROVIDING COLOUR SPRAY AT SITE.	EACH		From the date of contract to 30-06-2017 (as and when required)
	WORKSHOP MATERIAL AND GENERAL ENGINEERING MATERIAL.			----
1.	BENDING OF M.S.SHEET 6MM AND 5MM FOR RADIAL.	TON		From the date of contract to 30-06-2017 (as and when required)
2.	BENDING M.S.ANGLE IRON 3x3x3/8.	TON		From the date of contract to 30-06-2017 (as and when required)
3.	CHAIN PULLEY BLOCK ALONG WITH 5 METER CHAIN (5 TON) CAPACITY.	EACH		From the date of contract to 30-06-2017 (as and when required)
4.	CHAIN PULLEY BLOCK ALONG WITH 5 METER CHAIN (10 TON) CAPACITY.	EACH		From the date of contract to 30-06-2017 (as and when required)
5.	WELDING HOLDER 500 AMPS.	EACH		From the date of contract to 30-06-2017 (as and when required)
6.	WELDING GOGGLES.	SET		From the date of contract to 30-06-2017 (as and when required)
7.	WELDING GLASSES WHITE AND BLACK.	SET		From the date of contract to 30-06-2017 (as and when required)
8.	HAND GLOVES LEATHER SUPERIOR QUALITY.	PAIR		From the date of contract to 30-06-2017 (as and when required)
9.	PVC WIRE 4 CORE COPPER CABLE.	RFT		From the date of contract to 30-06-2017 (as and when required)
10.	RUBBER HOSE PIPE FOR GAS CUTTER.	RFT		From the date of contract to 30-06-2017 (as and when required)
11.	ELECTRIC WELDING LEAD 400 AMPS IMPORTED.	RFT		From the date of contract to 30-06-2017 (as and when required)
12.	PAINTING BRUSH 6/4".	EACH		From the date of contract to 30-06-2017 (as and when required)
13.	SCREW WRENCH SET SUPERIOR QUALITY.	SET		From the date of contract to 30-06-2017 (as and when required)
14.	HAMMER WITH WOODEN HANDLE 10/15 LBS.	SET		From the date of contract to 30-06-2017 (as and when required)
15.	M.S.CHIESEL OFF SIZES.	SET		From the date of contract to 30-06-2017 (as and when required)
16.	GRINDING OFF SIZE.	SET		From the date of contract to 30-06-2017 (as and when required)
17.	PILAYER ELECTRIC 440 WATTS.	SET		From the date of contract to 30-06-2017 (as and when required)
18.	SCREW DRIVER IMPORTED OFF SIZE.	SET		From the date of contract to 30-06-2017 (as and when required)
19.	EACHSE PILAYER.	SET		From the date of contract to 30-06-2017 (as and when required)
20.	LIFEBUOY BATH SOAP BIG SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
21.	HARRI WASHING SOAP BIG SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)
22.	WATER COOLER REHBAR COMPANY 10 LIT.	EACH		From the date of contract to 30-06-2017 (as and when required)
23.	SITARA GODH SUPERIOR QUALITY/DUSTER BIG SIZE.	EACH		From the date of contract to 30-06-2017 (as and when required)

S#	ITEM	UNIT	RATE	DELIVERY SCHEDULE (SHIPMENT) IN WEEKS/MONTHS
24.	WELDING PLANT REPAIRING AND MAINTENANCE AND CHANGE OF LUBRICANT.	JOB		From the date of contract to 30-06-2017 (as and when required)
25.	WELDING/GENERATING ELECTRIC SET REPAIR AND MAINTENANCE RADIATOR, CLEANING, WASHING AND CHANGE OF POL.	JOB		From the date of contract to 30-06-2017 (as and when required)
26.	ELECTRIC PANELS FOR OVERHEAD CRANE OVERHAULING.	JOB		From the date of contract to 30-06-2017 (as and when required)
27.	OVERHEAD CRANE 10 TONS CAPACITY MOTOR OVERHAULING COMPLETE i.e CHANGE OF VARNISH.	JOB		From the date of contract to 30-06-2017 (as and when required)
28.	CRANE HOIST REPAIRING AND GENERAL OVERHAULING.	JOB		From the date of contract to 30-06-2017 (as and when required)
29.	REDUCTION GEAR SET REPAIRING & OVERHAULING.	JOB		From the date of contract to 30-06-2017 (as and when required)
30.	TRAVELING MOTOR AND GEARS FITTING OVERHAULING AND REPAIRING.	JOB		From the date of contract to 30-06-2017 (as and when required)


 Executive Engineer
 Mechanical Division
 (G.B.) Sukkur

2. Bid Security Form

Whereas *[name of the Bidder]* (hereinafter called "the Bidder") has submitted its bid dated *[date of submission]* for the supply of (hereinafter called "the *[description of the goods]* Bid").

KNOW ALL PEOPLE by these presents that WE *[name of bank]* of *[name of country]*, having our registered office at *[address of bank]* (hereinafter called "the Bank"), are bound unto *[name of Procuring agency]* (hereinafter called "the Procuring agency") in the sum of for which payment well and truly to be made to the said Procuring agency, the Bank binds itself, its successors, and assigns by these presents. Sealed with the Common Seal of the said Bank this ____ day of _____ 19____.

THE CONDITIONS of this obligation are:

and Services in Bank Financed Procurement

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder on the Bid Form; or
2. If the Bidder, having been notified of the acceptance of its Bid by the Procuring agency during the period of bid validity:
 - (a) fails or refuses to execute the Contract Form, if required; or
 - (b) fails or refuses to furnish the performance security, in accordance with the Instructions to Bidders;

we undertake to pay to the Procuring agency up to the above amount upon receipt of its first written demand, without the Procuring agency having to substantiate its demand, provided that in its demand the Procuring agency will note that the amount claimed by it is due to it, owing to the occurrence of one or both of the two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including twenty eight (28) days after the period of bid validity, and any demand in respect thereof should reach the Bank not later than the above date.

[signature of the bank]

3. Contract Form

THIS AGREEMENT made the _____ day of _____ 19____ between [name of Procuring Agency] of [country of Procuring agency] (hereinafter called "the Procuring agency") of the one part and [name of Supplier] of [city and country of Supplier] (hereinafter called "the Supplier") of the other part:

WHEREAS the Procuring agency invited bids for certain goods and ancillary services, viz., [brief description of goods and services] and has accepted a bid by the Supplier for the supply of those goods and services in the sum of [contract price in words and figures] (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSED AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - (a) the Bid Form and the Price Schedule submitted by the Bidder;
 - (b) the Schedule of Requirements;
 - (c) the Technical Specifications;
 - (d) the General Conditions of Contract;
 - (e) the Special Conditions of Contract; and
 - (f) the Procuring agency's Notification of Award.
3. In consideration of the payments to be made by the Procuring agency to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Procuring agency to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract
4. The Procuring agency hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with their respective laws the day and year first above written.

Signed, sealed, delivered by _____ the _____ (for the Procuring agency)

Signed, sealed, delivered by _____ the _____ (for the Supplier)

3. Contract Form

THIS AGREEMENT made the _____ day of _____ 19____ between *[name of Procuring Agency]* of *[country of Procuring agency]* (hereinafter called "the Procuring agency") of the one part and *[name of Supplier]* of *[city and country of Supplier]* (hereinafter called "the Supplier") of the other part:

WHEREAS the Procuring agency invited bids for certain goods and ancillary services, viz., *[brief description of goods and services]* and has accepted a bid by the Supplier for the supply of those goods and services in the sum of *[contract price in words and figures]* (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSED AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.
2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - (a) the Bid Form and the Price Schedule submitted by the Bidder;
 - (b) the Schedule of Requirements;
 - (c) the Technical Specifications;
 - (d) the General Conditions of Contract;
 - (e) the Special Conditions of Contract; and
 - (f) the Procuring agency's Notification of Award.
3. In consideration of the payments to be made by the Procuring agency to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Procuring agency to provide the goods and services and to remedy defects therein in conformity in all respects with the provisions of the Contract
4. The Procuring agency hereby covenants to pay the Supplier in consideration of the provision of the goods and services and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with their respective laws the day and year first above written.

Signed, sealed, delivered by _____ the _____ (for the Procuring agency)

Signed, sealed, delivered by _____ the _____ (for the Supplier)

5. Bank Guarantee for Advance Payment

To: *[name of Procuring agency]*

[name of Contract]

Gentlemen and/or Ladies:

In accordance with the payment provision included in the Special Conditions of Contract, which amends Clause 16 of the General Conditions of Contract to provide for advance payment, *[name and address of Supplier]* (hereinafter called "the Supplier") shall deposit with the Procuring agency a bank guarantee to guarantee its proper and faithful performance under the said Clause of the Contract in an amount of *[amount of guarantee in figures and words]*.

We, the *[bank or financial institution]*, as instructed by the Supplier, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety merely, the payment to the Procuring agency on its first demand without whatsoever right of objection on our part and without its first claim to the Supplier, in the amount not exceeding *[amount of guarantee in figures and words]*.

We further agree that no change or addition to or other modification of the terms of the Contract to be performed thereunder or of any of the Contract documents which may be made between the Procuring agency and the Supplier, shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition, or modification.

This guarantee shall remain valid and in full effect from the date of the advance payment received by the Supplier under the Contract until *[date]*.

Yours truly,

Signature and seal of the Guarantors

[name of bank or financial institution]

[address]

[date]

6. Manufacturer's Authorization Form

[See Clause 13.3 (a) of the Instructions to Bidders.]

To: *[name of the Procuring agency]*

WHEREAS *[name of the Manufacturer]* who are established and reputable manufacturers of *[name and/or description of the goods]* having factories at *[address of factory]*

do hereby authorize *[name and address of Agent]* to submit a bid, and subsequently negotiate and sign the Contract with you against IFB No. *[reference of the Invitation to Bid]* for the above goods manufactured by us.

We hereby extend our full guarantee and warranty as per Clause 15 of the General Conditions of Contract for the goods offered for supply by the above firm against this Invitation for Bids.

[signature for and on behalf of Manufacturer]

Note: This letter of authority should be on the letterhead of the Manufacturer and should be signed by a person competent and having the power of attorney to bind the Manufacturer. It should be included by the Bidder in its bid.

ANNUAL PROCUREMENT PLAN
MECHANICAL DIVISION (G.B.) SUKKUR
(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2016-2017

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated	Source of funds Non ADP	Proposed procurement method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	P.W. Deposit Work.					Funds received from Civil Divisions.						The work carried out of Machinery & Regulator Gates as and when required basis. Payment made from Civil Divisions.

[Signature]
Executive Engineer
Mechanical Division
(G.B.) Sukkur