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(1)  
  

Contact/Bidding Data 
  

(This section should be filled in by the procuring agency before issuance of the bidding 
documents.)  The following specific data for the works to be tendered shall complement, 
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a 
conflict, the provisions herein shall prevail over those in the Instructions to Bidders.  

[Instructions are provided, as needed, in italics.] 
  

Instructions to Bidders    
Clause Reference  

  
1.1 Name and address of the procuring agency:  
 

EXECUTIVE ENGINEER PROVINCIAL BUILDING DIVISION LARKANO 
  
1.2 Name of the Project and Summary of the works:  
 

CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER 
MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF 
COMPOUND WALL I/C STEEL GATES) 

 
[Insert brief summary, including relationship to other contracts under the Project.  If 
the works are to be tendered in separate contracts, describe all the contracts.]  
 

2.1  Name of the Borrower/Source of Financing/Funding Agency/Funding Source;  

  
[Insert the ADP No: (in case of PSDP) / name of Borrower and statement of 
relationship with the procuring agency, if different from the Borrower.  This insertion 
should correspond to the information provided in the Invitation for Bids.]  
 

CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER 
MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF 
COMPOUND WALL I/C STEEL GATES) 
  

2.1  Amount and Type of Financing/Scheme Cost and Allocated Funds.  

 Rs: 1.455 (Million). 
  
8.1  Time limit for clarification:  

  
[Minimum number of days to seek clarification by the interested bidder may be 
inserted as no later than 5 working days prior to last date of submission.]  
 

10.1     Bid language:  
  

[The same language in which the bidding documents are written in English, should be 
used in National/ International Competitive Bidding.] 

ENGLISH 
 



 

(2)  
  

11.1     (a)   Prequalification Information to be updated (where applicable):  

[Indicate what items of information submitted with application for prequalification is 
to be updated.  It may include but not limited to (i) Evidence of access to financial 
resources,(ii)latest status of financial resources commitment for two years (including 
the current year), (iii)  works awarded during the interim period,(iv) availability of 
essential critical equipment, and(v) information about litigation presently in process.]  
  

11.1  (b)  Furnish and Technical Proposal (in case of two envelope method) or Company
 profile in single stage single envelope:  

The bidder has to submit a technical proposal in sufficient detail to demonstrate the 
adequacy of the bid in meeting requirements for timely completion of the works.  

SINGLE STAGE SINGLE ENVELOPE 
13.1  Bidders to quote entirely in Pak. rupees but specify the percentages of foreign 

currency they require, if applicable.  
  

14.1 Period of Bid Validity:   

  
[Insert number of days after the deadline for bid opening. This period should be 
realistic, allowing sufficient time to evaluate the Bids, bearing in mind the complexity 
of works, and the time required for obtaining references, clarifications, clearances, 
and approvals (including the Financing Agency's "No Objection" if it is a bilateral or 
multilateral funding agency financed project) and for notification of the award.  
Normally the validity period should not exceed 90 days for NCB and 120 days for 
ICB.]  

  

NINTY DAYS 
 
15.1 Amount of Bid Security:   
  

[This amount should be the same as also quoted in the Invitation for Bids.  To avoid 
disclosure of bid price, a fixed sum should be specified, in preference to a percentage 
of the bid price. The sum has to be within the limits of 5% of estimated cost. The 
percentage should be lower in case of larger works and higher in case of smaller 
works, but not less than 1% and not exceed the limit of 5%.]  

  

TWO PERCENT OF ESTIMATED COST 
 
17.1 Venue, time, and date of the pre-Bid meeting:  

  
[Insert address of venue, or indicate that the meeting will not take place.  The meeting 
should take place not later than 7days in case of NCB and no later than 15 days in 
case of ICB before the deadline for bid submission. It should take place concurrently 
with the site visit, if any (see Sub-Clause IB-6).]  

  

MEETING WILL NOT TAKE PLACE 
 
18.4  Number of copies of the bid to be completed and returned:  

[Usually one original and ..... copies (number to be specified by the procuring 
agency)] 



 

(3)  
  

19.2 (a)  Procuring Agency's address for the purpose of bid submission:  

  

 Office of the Executive, Engineer Provincial Building Division Larkana 
 

[Should match the receiving address provided in the Invitation for Bids.]  
  

(b) Name and Identification Number of the Contract:  
 

 CONSTRUCTION OF OFFICE BUILDING FOR ON FARM WATER 
 MANAGEMENT STAFF @ KANDHKOT (CONSTRUCTION OF 
 COMPOUND WALL I/C STEEL GATES)  

  
20.1  (a)  Deadline for submission of bids: 21/10/2016 & Time 01.00 p.m  

  
[The time and date should be the same as that given in the Invitation for Bids unless 
subsequently amended pursuant to IB.20.2.]  

  
(b)  Venue, time, and date of bid opening: OFFICE OF EXECUTIVE 

ENGINEER PROVINCIAL    BUILDING DIVISION LARKANA 
 

 21/10/2016 & Time 04.00 p.m 
  

[Date should be the same as that given for the deadline for submission of Bids [IB.20] 
but time for opening of bids shall be at least thirty minutes after the time for the 
deadline for submission of bids, but not later than one hour].  

  
32.1     Standard form and amount of Performance Security acceptable to the procuring  
 agency:  

  
[Select the kind of Performance Security (bank guarantee, call deposit, pay order), 
and indicate the amount/percentage. A bank guarantee has to be unconditional as 
given in the sample form given with the bidding document. An amount not more than 
10 percent of the contract price is commonly specified for bank guarantees. This 
percentage should match with that stipulated in Appendix-A to Bid.]  

  
32.3  Stamp duty  

  Rs. 0.30% will be paid by successful bidder as stamp duty.  
[% will depend upon the rules] 

  
  



BIDDING DATA 
              S.No: (07) 
  
  (This section should be filled in by the Engineer/Procuring Agency before 
issuance  of the Bidding Documents). 
 
(a) Name of Procuring Agency :-   EXECUTIVE ENGINEER, PROVINCIAL   

      BUILDINGS DIVISION LARKANA. 
 
(b) Brief  Description of works :-   CONSTRUCTION OF OFFICE BUILDING FOR ON 
       FARM WATER MANAGEMENT STAFF @ KANDHKOT 
       (CONSTRUCTION OF COMPOUND WALL I/C STEEL 
       GATES) 
 
(c) Procuring Agency’s Address   NEAR CIRCUIT HOUSE LARKANA 
 
(d) Estimated Cost :-    1.455 (M) 
 
(e) Amount of  Bid Security.   
 (Fill in lump sum amount or in % age  0.0291 (M) 
 of bid amount/estimated cost, but not 
 exceeding 5% ) 
 
(f) Period of Bid validity (days)   60 Days  
 (Not more than sixty   days) 
 
.(g) Security Deposit (including bid  2% 
 Security) (In % age of bid amount/ 
 Estimated cost equal to 10% ) 
 
(h) Percentage, if any, to be deducted  7.5% + 6% = 13.5% 
 From bills. 
 
(i) Deadline for submission of  Bids            Date: 21-10-2016    Time: 01:00 p.m  
 along with time                
 
(j) Venue, time and Date of Bid Opening Date: 21-10-2016    Time: 04:00 p.m  
       Office of the  XEN P.B.D.Larkana 
                  near Circuit House Larkana 
 
(k) Time for completion from written order (12 Months) 
 of commence. 
 
(l) Liquidity damages            
 (0.05 of Estimated Cost or Bid cost 
 Per day of delay, but total not 
 exceeding 10% ) 
 
(m) Deposit  Receipt No:           
   
(n) Dr. No: & Date            
 
(o) Rate quoted by contractor above/         
 Below schedule items & Non- 
 Schedule items/Total Tender Cost. 
 
                  EXECUTIVE ENGINEER 
           PROVINCIAL BUILDINGS DIVISION 
                LARKANA 
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Instructions to Bidders/ Procuring Agencies. 

General Rules and Directions for the Guidance of Contractors. 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

 
Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

 
The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

 
1.        All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of  Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

 
NIT must state the description of the work, dates, time and place of issuing, submission, 
opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 
valid NTN also. 

 
2.        Content of Bidding Documents must include but not limited to: Conditions of 
contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

 
3.        Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

 
4.        The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

 
5.        Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 
Quantities for items of work to be carried out: he is willing to undertake the work and 
also quote the rates for those items which are based on market rates. Only one rate of 
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 
contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

 
The envelope containing the tender documents shall refer the name and number of the 
work. 

 
6.        All works shall be measured by standard instruments according to the rules. 

 
7.        Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 

 
8.        Any   bid    received    by   the   Agency after the deadline for submission of bids 
shall be rejected and returned unopened to the bidder. 

 

 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 
whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further. 

 
10.      Bid without bid security of required amount and prescribed form shall be rejected. 

 
11.      Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

 
(A)     In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

 
(B)     In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 
Agency there is an obvious misplacement of the decimal point in the unit rate, 
in which case the total cost as quoted will govern and the unit rate corrected. If 
there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the  total bid amount shall be 
corrected. 

 
(C)     Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 
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Conditions of Contract 
 

Clause – 1: Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Executive Engineer-in-charge or of in subordinate-in-charge of the 
work. Failing such authority the contractor shall have no claim to ask for measurements 
of or payment for work. 

 
The contractor shall proceed with the works with due expedition and without delay and 
complete the works in  the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 
order to commence work is given to the contractor. And further to ensure good progress 
during the execution of the wok, contractor shall be bound, in all in which the time 
allowed for completion of any work exceeds one month, to achieve progress on the 
prorate basis. 

 
Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion date 
is later than the Intended completion date; the amount of liquidated damage paid by the 
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

 

 

Clause – 3: Termination of the Contract. 
 

(A) Procuring Agency/ Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

 
(i)       Contractor causes a breach of any clause of the Contract; 
(ii)      The progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 
(iii)     In the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 
(iv)    Contractor can also request for termination of contract if a payment certified 

by the Executive Engineer is not paid to the contractor within 60 days of 
the date of the submission of the bill; 

 
(B) The Engineer has  power  to  adopt  any  of  the following courses as may deem 

fit:- 
 
 

(i)      To forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

 

(ii)      To finalize the work by measuring the work done by the contractor.
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(C)     In  the  event  of  any  of  the  above  courses  being  adopted  by  the  Executive 
Engineer, the contractor shall have:- 

 
(i)       no claim to compensation for any loss sustained by him by reason of his 

having purchased   or   procured   any   materials,   or   entered   into   any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

 

 

(ii)      However, the contractor can claim for the work done at site duly certified by 
the executive Engineer in writing regarding the performance of such work 
and has not been paid. 

Executive Engineer  may invite fresh bids for remaining work. 
 

Clause 4:  Possession of the site and claims for compensation for delay. The 
Executive Engineer shall give possession of all parts of the site to the contractor. If 
possession of site is not given by the date stated in the contract data, no compensation 
shall be allowed for any delay caused in starting of the work on account of any 
acquisition of land, water standing in borrow pits/ compartments or in according sanction 
to estimates. In such case, either date of commencement will be changed or period of 
completion is to be extended accordingly. 

 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under this agreement. 
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the 
work in the most substantial and work-man-like manner and both as regards materials 
and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawing, and instructions in writing relating to the work signed by the Executive Engineer 
in-charge and lodge in his office and to which the contractor shall be entitled to have 
access at such office or on the site of work for the purpose of inspection during office 
hours and the contractor shall, if he so requires, be entitled at his own expense to make 
or cause to be made copies of the specifications, and of all such designs, drawings, and 
instructions  as aforesaid.
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Clause – 7: Payments. 
 

(A)     Interim/Running Bill. A bill shall be submitted by the contractor as frequently         
as the progress of the work may justify for all work executed and not included            
in any previous bill at least once in a month and the E x e c u t i v e  E n gineer              
in-charge shall take or cause to be taken the requisite measurements for the 
purpose of having the same verified and the claim, as for as admissible, adjusted, 
if possible before the expiry of ten days from the presentation of the bill, at any 
time depute a subordinate to measure up the said work in the presence of the 
contractor or his authorized agent, whose countersignature to the measurement list 
will be sufficient to warrant and the Executive Engineer-in-charge may prepare a 
bill from such list which shall be binding on the contractor in all respects. 

 
The Executive Engineer /Procuring Agency shall pass/certify the amount to be 
paid to the contractor, which he considers due and payable in respect thereof, 
subject to deduction of security deposit, advance payment if any made to him and 
taxes. 

 
All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Executive Engineer-in-charge from 
recoveries from final bill and rectification of defects and unsatisfactory items of 
works pointed out to him during defect liability period. 

 
(B)     The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Executive Engineer-in-
charge’s certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties. 

 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Executive Engineer-in-charge may make payment on account of such 
items at such reduced rates as he may consider reasonable in the preparation of final or 
on running account bills with reasons recorded in writing. 

 

 

Clause – 9: Issuance of Variation and Repeat Orders. 
 

(A)     Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract. 

 
(B)     Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 



 

7 
 

work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work. 

 
(C)     In case the nature of the work in the variation does not correspond with items in 

the Bill of Quantities, the quotation by the contractor is to be in the form of new 
rates for the relevant items of work, and if the Executive Engineer-in-charge is 
satisfied that the rate quoted is within the rate worked out by him on detailed rate 
analysis, and then only he shall allow him that rate after approval from higher 
authority. 

 
(D)  The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work. 
 

(E)  In case of quantities of work executed result the Initial Contract Price to be exceeded 
by more than 15%, and then Executive Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 
Superintending Engineer. 

 
(F)  Repeat Order:  Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

 

 

Clause-10: Quality Control. 
 

(A)     Identifying Defects: If at any time before the security deposit is refunded to the 
contractor/during defect liability period mentioned in bid data, the Executive 
Engineer-in- charge or his subordinate-in-charge of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have 
a defect due to use of unsound materials or unskillful workmanship and the 
contractor has to carry out a test at his own cost irrespective of work already 
approved or paid. 

 
(B)     Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 

 

 

(C)     Uncorrected Defects: 
 

(i)        In  the  case  of  any  such  failure,  the  Executive Engineer-in-charge 
shall  give  the contractor at least 14 days notice of his intention to use a 
third party to correct a defect. He may rectify or remove, and re-execute 
the work or remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the contractor. 
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(ii)   If the Executive Engineer considers that rectification/ correction of a 
defect is not essential and it may be accepted or made use of; it shall be 
within his discretion to accept the same at such reduced rates as he may fix 
therefore. 

 

 

Clause – 11: 
 

(A)  Inspection of Operations. The Executive Engineer and his  subordinates,  shall  at  
all reasonable times have access to the site for supervision and inspection of 
works under or in course of execution in pursuance of the contract and the 
contractor shall afford every facility for and every assistance in obtaining the right 
to such access. 

 
(B)   Dates for Inspection and Testing.  The Executive Engineer shall give the 

contractor reasonable notice of the intention of the Executive Engineer-in-charge 
or his subordinate to visit the work shall have been given to the contractor, then 
he either himself be present to receive orders and instructions, or have a 
responsible agent duly accredited in writing present for that purpose, orders given 
to the contractor’s duly authorized agent shall be considered to have the same force 
an effect as if they had been given to the contractor himself. 

 

 

Clause – 12: Examination of work before covering up. 
 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Executive Engineer 
whenever any such part of the works or foundations is or are ready or about to be 
ready for examination and the Executive Engineer shall, without delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the 
purpose of examining  and  measuring  such  part  of  the  works  or  of  
examining  such foundations; 

 
(B) If any work is covered up or placed beyond the reach of measurement without 

such notice having been given, the same shall be uncovered at the contractor’s 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

 

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 
to physical property or facilities or related services at the premises and of personal injury 
and death which arise during and in consequence of its performance of the contract. if 
any damage is caused while the work is in progress or become apparent within three 
months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Executive Engineer may 
cause the same to be made good by other workmen, and deduct the expenses from 
retention money lying with the Executive Engineer. 
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Clause-14:   Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer.  When such permit is given, and also in all cases when 
destroying, cutting or uprooting trees, bush-wood, grass, etc. by fire, the contractor shall take 
necessary measures to prevent such fire spreading to or otherwise damaging surrounding 
property. The contractor is responsible for the safety of all its activities including protection 
of the environment on and off the site. Compensation of all damage done intentionally or 
unintentionally on or off the site by the contractor’s labour shall be paid by him. 

 
Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract any 
part of the works without the prior consent of the Executive Engineer.  Any such consent shall 
not relieve the contractor from any liability or obligation under the contract and he shall be  
responsible  for  the  acts,  defaults  and  neglects  of  any  subcontractor, his  agents, servants 
or workmen as if these acts, defaults or neglects were those of the contractor, his agents’ 
servants or workmen. The provisions of this contract shall apply to such subcontractor or his 
employees as if he or it were employees of the contractor. 

 
Clause – 16: Disputes. All disputes arising in connection with the present contract, and 
which  cannot  be   amicably  settled   between  the   parties,   ,   the   decision  of   the 
Superintending Executive Engineer of the circle/officer/one grade higher to awarding 
authority shall be final, conclusive and binding on all parties to the contract upon all questions 
relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore 
mentioned and as to the quality of workmanship, or materials used on the work or as to any 
other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating 
to the contract design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the execution, of failure to execute the 
same, whether arising, during the progress of the work, or after the completion or 
abandonment thereof. 

 
Clause –17:  Site Clearance.  On completion of the work, the contractor shall be 
furnished with a certificate by the Executive Engineer (hereinafter called the Executive 
Engineer in- charge) of such completion, but neither such certificate shall be given nor shall 
the work be considered to be complete until the contractor shall have removed all temporary 
structures and materials brought at site either for use or for operation facilities including 
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of 
this clause then Executive Engineer-in-charge, may at the expense of the contractor remove 
and dispose of the same as he thinks fit and shall deduct the amount of all expenses so 
incurred from the contractor’s retention money. The contractor shall have no claim in respect 
of any surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 
 
 

Clause –18: Financial Assistance /Advance Payment. (A)     

Mobilization advance is not allowed. 
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(B)     Secured Advance against materials brought at site. 
 

(i) Secured    Advance    may    be    permitted    only    against    imperishable 
materials/quantities anticipated to be consumed/ utilized on the work within a 
period of three months from the date of issue of secured advance and definitely 
not for full quantities of materials for the entire work/contract. The sum 
payable for such materials on site shall not exceed 75% of the market price of 
materials; 

 

(ii) Recovery of Secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual consumption 
basis, but not later than period more than three months (even if unutilized). 

 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by 
the contractor shall be liable for recovery as arrears of Land Revenue. 

 

Clause –20: Refund of Security Deposit/Retention Money. On completion of  the 
whole of the works (a work should be considered as complete for the purpose of refund of 
security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority, if such check is necessary otherwise from the last date of 
recording the final measurements), the defects notice period has also passed and the 
Executive Engineer has certified that all defects notified to the contractor before the end of 
this period have been corrected, the security deposit lodged by a contractor (in cash or 
recovered in installments from his bills) shall be refunded to him after the expiry of three 
months from the date on which the work is completed. 

 
 
 
 
 
 
 
 
 

DIVISIONAL ACCOUTS OFFICER 
PROVINCIAL BUILDINGS DIVISION  

LARKANA 

CONTRACTOR 

 
 
 
 
 
 

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  

LARKANA 
  



BILL OF QUANTITIES
S.No: 07

NAME OF WORK:- CONSTRUCTION OF OFFICE BUILDING FOR
ON FARM WATER MANAGEMENT STAFF @ KANDHKOT 
CONSTRUCTION OF COMPOUND WALL I/C STEEL GATE

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT

PART" A' 
1 Execavation in foundaton of building bridges and other structure I/c degbelling dressing

refilling around structure with excavated earth watering and ramming lead upto 5 ft.
in ordenray soil ( S.I.NO. 18( b) P-4 )

1520 3176.25 %0 Cft 4828
Cft Rs.Three thousand one hundred

seventy six & Ps. Twenty five only

2 Cement concrete or stone ballast 1-1/2" to 2' guage tatio 1;5:10 . (S.I.No.4(a)P-17)

204 8694.95 % Cft 17738
Cft Rs.Eight thousand six hundred

ninty four & Ps. Ninty four

3 Fabrication of mild steel reinforcement for cement concrete I/c cutting bending,

laying in position.making joints and fastenings I/c cost of binding wire ( also includes

removal of rust from bars). ( S.I.NO. 7 ( a)  P- 19 ).

18.649 5001.70 P.Cwt. 93277

Cwt Rs. Five thousand oneCwt Rs. Five thousand one

& Ps. Seventy only

4 Reinforced cement concrete work including all labour and material except the 
cost of steel  reinforcement and its labour for bending and binding which will be
 paid separately. This rate   also includes all kinds of forms moulds: lifting 

shuttering curring rendering and finishing the  exposed surface (including 
screening and washing of shingle) (a) R.C work in roof slab, beams columns 

rafts, lintels and other structural members laid in situ or precast laid in position  
complete in all respects. (I) Ratio (1:2:4:) 90 Lbs. cement 2 Cft sand 4 cft shingle 
1/8" to No.19) 1/4" gauge. (S.I.No.6(a), P.18).

596 337.00 P.Cft. 200852
Cft Rs.Three hundred thirty seven

5 Coursed Rubble masonary I.c hammer dressing. (S.I.No.2(I) P-26)

468 25321.00 % Cft 118502
Cft Rs. Twenty five thousand

three hundred twenty one
only

6 Pucca brick work in other than buildings ratio 1:6 cement sand mortor.
( S.I.NO. 7 P-26)

419 12346.65 % Cft 51732
Cft Rs.Twelve thousand three 

hundred forty six & sixty five
only



P-2

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT

7 Cement pointing struck joints on walls ratio 1:2 (S.I.No.19(a) P-52)

748 1287.44 % Sft 9630
Sft Rs.one Thousand two hundred

Eighty seven & Ps. Forty four

8 Cement plaster 1:6 upto 20' ht: 1/2" thick. (S.I.No. 13(a) P-58)

1118 2206.60 % Sft 24670

Sft Rs.Two thousand tow hundred
six & Ps sixty only

9 Cement plaster 1:4 upto 20' ht: 3/8" thick.(S.I.No. 11(a) P-58)

1118 2197.52 % Sft 24568

Sft Rs. Two thousand one hundred

ninety seven & Ps: fifty two only

10 P/F colour create to wall surface to Provide, durable circui and awsthetiscs having thickness
up to 3/4" with specified colour having water, fire and temite resistance ( up to 20' -0
height). ( S.I.NO. 44  P- 63 ).

700 6319.50 % Sft 44237
Sft Rs.Six thousand three hundred

nineteen & Ps. Fifty only

Cost of 100 Rft 590034
Cost of  200  Rft 1180067



P-3

S.No.ITEM OF WORKS. QTY: RATE UNIT AMOUNT

PART "B" STEEL GATE

1 Making and fixing steel grated door with 1/16" thick sheeting ic angle iron frame
2"x2"x3/8" thick or 3/4' sq: bars 4" cc with locking arrangement  (with out sheeting)
.(SI.No.23 P-91)

192 594.57 P.Sft 114157
Sft Rs.Five hundred ninty four

& Ps. Fifty seven only

Total Rs. 114157

S#

1

2

ABSTRACT SHEET

Sub-Works Schedule Amount N/S Amount G.Total

Part - A

Part - B

G.TOTAL

% above / below / AT PAR

% above / below / AT PAR

% above / below / AT PAR
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