Name of Work:	CONSTRUCTION OF FISHERMAN COLONY AT MIAN MURED SHAH AND ROLLO  MIAN AT DOWN STREAM KOTRI BARRAGE PHASE-I QUARTER NO. 10 TO 18 (E.I WORK)  
 
SCHEDULE “B”
	S. No
	Name of Item
	Qty
	Rate
	Unit
	Amount


Part – “A” Schedule Item
	01.
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4”) channel patti on surface as required (S.I. No. 124/P-15)
	180 No.
	1130.00
One thoud: One hund: thirty Rup:
	Each 
	203,400

	
	
	
	
	
	

	02.
	Wiring for Call bell point with 3/.029 PVC insulated wire in 20mm (3/4”) channel patti on surface as required (S.I. No. 128/P-15)
	09 No. 
	1764.00
One thoud: Seven hund: & Sixty Four  Rup:
	Each 
	15,876

	
	
	
	
	
	

	03.
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4”) channel patti on surface as required (S.I. No. 126/P-15)
	54 No.
	985.00
Nine hund: & Eighty Five  Rup:
	Each 
	53,190

	
	
	
	
	
	

	04.
	P/L (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in (3/4”) dia PVC conduit recessed in the wall or column as required (SI No. 10 P-2). 
	270 Mtr 
	222.00
Two hund: & Twenty Two  Rup:
	P.Mtr
	59,940

	
	
	
	
	
	

	05.
	P/L (Main or Sub Main) PVC insulated with size 2-7/.044 (6mm2) copper conductor in (3/4”) dia PVC conduit recessed in the wall or column as required (SI No. 12 P-2). 
	180 Mtr 
	341.00
Three Hund: & Forty One only 
	P.Mtr
	61,380

	
	
	
	
	
	

	06.
	P/F Brass bittern holder (Si 232, P-33) 
	110 No.
	70.00
Seventy only 
	Each 
	7,700

	
	
	
	
	
	

	07.
	P/F Bakelite ceiling rose with two terminals (SI No. 228 P-33) 
	45 No.
	72.00
Seventy Two  only
	Each 
	3,240

	
	
	
	
	
	

	08.
	P/F Circuit breaker 6,10,15,20,30,40,50, & 63 amp SP (TB-5S) on a prepared board as required. (Si-203, P-31)
	36 No.
	916.00
Nine hund: & Sixteen only
	Each
	32,976

	
	
	
	
	
	

	09.
	P/F Circuit breaker 15, 20, 30, 40, 50, 60, 75 & 100amp TP (XS-100NS) on a prepared board as required. (Si-204, P-31)
	09 No.
	2456.00
Two thoud: Four hund: & Fifty Six  only
	Each
	22,104

	
	
	
	
	Total =
	459,806/-


Part – “B” Non – Schedule Item

	01
	S/F PVC switch sheet 2, 4, 6, 8 whole with cancelled PVC Box imported quality 
	63 No.
	
	Each 
	

	
	
	
	
	
	

	02
	S/F fancy switch/socket 10amp imported quality 
	243 No.
	
	Each
	

	
	
	
	
	
	

	03.
	S/F A.C Ceiling fan 56” sweep complete with conopy, block etc superior quality 
	27 No.
	
	Each 
	

	
	
	
	
	
	

	04.
	S/F Steel bar fan clamp (5/8”) suitable fan R.C.C roof with PVC junction Rux etc 
	27 No.
	
	Each 
	


	S. No
	Name of Item
	Qty
	Rate
	Unit
	Amount

	
	
	
	
	
	


	05
	S/F Energy saver 25 watt superior quality

	153 No.
	
	Each 
	

	
	
	
	
	
	

	06.
	S/F Distribution panel board of 18 gauge sheeting double shutter to accommodate circuit breaker i/c painting with cancelled paint 
	14.0 Sft 
	
	P.Sft 
	

	
	
	
	
	
	

	07.
	S/F fancy outside light metal body branding holder, glass shade etc 
	36 No.
	
	Each 
	

	
	
	
	
	
	

	08.
	S/F Electric burzer superior quality 
	09 No.
	
	Each 
	

	
	
	
	
	
	

	09.
	S/F universal plug imported quality 10/20 amp with PVC board etc 
	18 No.
	
	Each 
	

	
	
	
	
	
	

	10.
	Execution for earthling set with copper plaster, conductor 8 Nos. i/c small kavcoat and refilling  the same and G.I pipe ½” dia for  watering etc as required 
	03 No
	
	Each 
	

	
	
	
	
	
	

	11.
	P/L main service twin core 7/.052 PVC insulator & PVC shuttered on surface as required 
	930 Rft 
	
	P.Rft 
	

	
	
	
	
	
	

	12.
	P/F Hard drawn bare copper wire NO. 16 SWG as earth continuity with any given main or sub main in all system of wring i/c metallic electric accommodation 
	180 Rft 
	
	P.Rft 
	

	
	
	
	
	Total =
	



General Abstract
	Part – “A” Schedule Item
	459,806/=

	Part – “B” Non – Schedule Item
	

	Grand Total
	








TERMS & CONDITIONS
* Non premium shall be allowed on item based on Market rates sanction by competent authority outside the schedule of rates enforced.

* Nothing shall be paid for cartage of any material what so ever brought at the sight of work including the material cartage from Govt: store.

* The material was use in the name of work of the finish redact can be got tasted from any approved Laboratory as per directed by the Executive Engineer, In charge or his representative all expenses in condition with such testing shall be born by the contractor exclusively without any re-embossment or claim against the Govt: on this account.




CONTRACTOR					         ASSISTANT ENGINEER
						             Provincial Buildings Sub-Division 
 Electrical Hyderabad 
