

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE RESIDENT ENGINEER HUB FILTER PLANT
HUB FILTER PLANT, HILL AREA NEAR OCTROY CHECK POST MANGHOPIR ROAD
KARACHI, Cell No.03222885356, Fax # 99215027
NOTICE INVITING TENDER THROUGH AUTHORITY'S WEBSITE
ON ITEM RATE BASIS

Sealed Tender is invited signal Stage one Envelop System as per SPPRA-2010 for the work mentioned below.

S.NO	DETAIL	CONDITION
1	Name of Work.	(1) REPAIR AND MAINTENANCE OF 800 KVA GENERATOR SET HUB FILTER PLANT.(Estimated Cost Rs.5,95,750/=). (2) DE-SILTING OF THICKENER NO. A&B AT HUB FILTER PLANT. (Estimated Cost Rs.5,64,669/=).
2	Eligibility of Contractor.	1- Turn-over of at least Three years (Equal to the tender estimate value / amount) 2- Experience certificate for 3 year of similar nature of job must be attached with the bid. 3- Registration with Income Tax. 4- Registration with Sindh Revenue Board (SRB).
3	Tender can be purchased.	Account Officer (Revenue), 1 st Floor old KBCA Annexy Building, Behind Civic Center Gulshan-e-Iqbal Karachi, from 9.00 AM to 1.00 PM.
4	Bid Security.	2% of quoted amount(Each Work) in shapes of pay order / Bank Draft /in favour of Karachi Water & Sewerage Board.
5	Tender Cost.	Rs., 500/=, (Non refundable) Each Work in shape of pay order, in favour of KW&SB.
6	Start Date of issuing.	W.E.F, 1 st day of Hoisting of NIT authority's website.
7	Last Date of issuing.	Before 1 Day of the opening Time & Date.
8	Date and time of submission and opening of Tender.	Submission at 2.00 P.M on. 08/11/2016 & same will be opened at 2.30 PM.
9	Place of Opening.	The Procurement Committee-I , KW&SB at the office of the Convener /Director (D&E), Design Office situated at COD filter Plant Block-17 Gulshan-E-Iqbal Karachi.
10	Source of funding.	Own Funds of KW&SB.
11	Scope of Work.	Improvement of water supply to Karachi City and adjoining areas.

Condition:-

- Tender would be downloaded from SPPRA website & www.kw&sb.gos.pk website
- The participants must quote the rates both in words and figures. Incomplete / Conditional tenders will not be accepted.
- In case of any unforeseen situation resulting in closure of office on the date of opening or hurt declares holiday the tender submitted / opening on the next working day at same time & venue.
- The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said Rules.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover.
- Debarred contractors bid cannot be accepted.

KARACHI WATER & SEWERAGE BOARD



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT

PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. HR/HRD/47/16

Dated: 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1	Director Design & Estimate	Convener / Chairman
2	Superintending Engineer (Concerned)	Member
3	Representative of D.G. (TS), KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	A.O. / D.A.O. / F.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/DMD (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.

- ① All District Account Officers
② All District Account Officers
③ Ac (Self file)
- DISTRIBUTION**
1. Dy. Managing Director (TS) / C.E. (BT&D) / C.E. (WTM) KW&SB
 2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
 3. Chief Engineer (W/S) KW&SB
 4. Director Design & Estimate / Convener / Chairman Committee.
 5. All Members of the Committee.
 6. Sr. Director (Finance) KW&SB
 7. Director (IT) KW&SB
 8. Director (I&C) M.D Sectt: KW&SB
 9. Staff Officer to Vice Chairman, KW&SB
 10. AD (LFA) KW&SB
 11. AO (ESTT) KW&SB
 12. AO (Budget) KW&SB
 13. IAO-II KW&SB
 14. Office Copy.
 15. Master File.

c.c. to Managing Director, KW&SB

OO-2016

Mr. Mangar
for upaction -
circulate all Com.
D.O's & recd.



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 33231464 - 021 - 33231463

No. KW&SB/O.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | |
|---|------------------|
| 1. Dy. Managing Director (Finance), KW&SB | Convener |
| 2. Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. Chief Engineer (Central), KMC | Member |
| 4. Director Administration, KMC | Member |
| 5. Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning), KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee
5. Chief Engineer, Central, KMC/Member of the Committee
6. Director Administration, KMC/Member of the Committee
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

PROCUREMENT PLAN (NON-DEVELOPMENT)

HUB FILTER PLANT FOR THE YEAR 2016-17

IND EAD SUB	NAME OF WORK AND BREAK UP	ALLOCATED FUNDS AND BREAK UP FOR DIFFERENT LOCATION / SITE	ITEM TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED / ACTUAL DATE OF ADVERTISEMENT	ANTICIPATE D / ACTUAL DATE OF START	ANTICIPATED / ACTUAL DATE OF COMPLETION	REMARKS
B	C	D	E	F	G	H	I	J
383-11	Purchasing of Consumable Material. & Laboratory Instrument.	Rs. 2,00,000/=	As Per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-21	Repair & Maintenance of Machinery and Chemical System of Hub Filter Plant.	Rs. 34,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
✓	De-Silting of Thickener No. A&B at Hub Filter Plant.		As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-25	Providing and Replacing Filter Media 08 Nos Bed at Hub Filter Plant	Rs. 25,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-26	Repair & Maintenance of Chlorine System and Chemical System of Hub Filter Plant.	Rs. 32,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
✓	Repairing and Maintenance of Air Blower and Chlorine System at Hub Filter Plant, KW&SB.		As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-27	Repair and Maintenance of 800 KVA Generator Set Hub Filter Plant		As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-27	Repairing and Maintenance Pen Stock distribution of water (North, South) Hub Filter Plant, KW&SB.	Rs. 23,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-27	Rewinding of Motors Pump No.1 (Back Wash) and chlorine Pump. Motor No.1,2 at Filter Gallery, Hub Filter Plant.		As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	

Signature

PROCUREMENT PLAN (NON-DEVELOPMENT)

HUB FILTER PLANT FOR THE YEAR 2016-17

FUND HEAD & SUB HEAD	NAME OF WORK AND BREAK UP	ALLOCATED FUNDS AND BREAK UP FOR DIFFERENT LOCATION / SITE	ITEM TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED / ACTUAL DATE OF ADVERTISEMENT	ANTICIPATE D / ACTUAL DATE OF START	ANTICIPATED / ACTUAL DATE OF COMPLETION	REMARKS
B	C	D	E	F	G	H	I	J
7383-27	Providing and Fixing Stone kerb at Hub Filter Plant KW&SB.		As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-28	Providing & Laying (4 Core 25mm Copper Conductor) at Hub Filter Plant.	Rs. 14,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	
7383-31	Repair & Maintenance of Electrical Works, Fixing of Street Light & A.C & Fire Fighting Equipment of Hub Filter Plant.	Rs. 10,00,000/=	As per BOQ	Single Stage One Envelope Procedure	After Approved Competent Authority	After Obtaining of Sanction	After Given Work Order	

M. P. S.