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JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	WINCHING OF SEWERAGE LINE FROM MARIUM MASJID TO HINDU BASTI, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,82,217/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1:1½:3 concrete with embeded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)
	25 Nos.
	1906.00 Each
	47,650.00

	2. 
	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and tranportation within 10 miles                                                                     

a) 21" dia.
	55 Nos.
	913.63 Each
	50,250.00

	3. 
	Complete cleaning of Sewer restoring full original capacity of the winching machine, steel buckets and draggers sizing from 6” – 18” dia. This cleaning operationwould require to & from movement of the buckets & draggers from down streams to the up dream for a many times as required for complete sewerage removal of size 6” lesser than the size of the pipe would be passed through the pipe for up streams down streams to ensure / check the satisfactory completion of the job. Silt taken out from the sewers would be disposed off at garbage dumping point.

a) 24” Dia
	3650 Rft
	209.30 P/Rft
	7,63,945

	4. 
	Earth works by Tractor with scraper including compaction dressing levelling etc,complete in accordance to profile in ordinary soil lead upto 100 ft.
	4425 Cft
	2058.13%0Cft
	9,107.00

	5. 
	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other  means owned by contractors. 15 Miles.                                                                                     
	11461 Cft
	1065%Cft
	1,22,060

	TOTAL SCHEDULE RATE ITEMS 
	9,93,102


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,93,102.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 45 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	WINCHING OF SEWERAGE LINES AT PHELVI ROAD, PUNJAB ROAD, GHAZALI ROAD UC-02, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,77,598/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1:1½:3 concrete with embeded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)
	30 Nos.
	1906.00 Each
	57,180

	2. 
	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and tranportation within 10 miles                                                                     

a) 21" dia.
	100 Nos.
	913.63 Each
	91,363

	3. 
	Complete cleaning of Sewer restoring full original capacity of the winching machine, steel buckets and draggers sizing from 6” – 18” dia. This cleaning operationwould require to & from movement of the buckets & draggers from down streams to the up dream for a many times as required for complete sewerage removal of size 6” lesser than the size of the pipe would be passed through the pipe for up streams down streams to ensure / check the satisfactory completion of the job. Silt taken out from the sewers would be disposed off at garbage dumping point.

a) 12” Dia

b) 18” Dia

c) 24” Dia
	3000 Rft

2400 Rft

450 Rft
	80.50 P/Rft

128.80 P/Rft

209.30 P/Rft
	2,41,500

3,09,120

94,185

	4. 
	Earth works by Tractor with scraper including compaction dressing levelling etc,complete in accordance to profile in ordinary soil lead upto 100 ft.
	48090 Cft
	2058.13%0Cft
	98,975

	5. 
	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other  means owned by contractors. 15 Miles.                                                                                     
	8007 Cft
	1065%Cft
	85,275

	TOTAL SCHEDULE RATE ITEMS 
	9,77,598


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,77,598.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 45 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	WINCHING OF SEWERAGE LINES AT TIPU SULTAN ROAD, GHALIB ROAD, SIR SYED ROAD, UMER BIN KHITAB ROAD UC-02, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,65,945/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk tyype hooks costed in 1:1½:3 concrete with embeded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)
	40 Nos.
	1906.00 Each
	76,240

	2. 
	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and tranportation within 10 miles                                                                     

a) 21" dia.
	125 Nos.
	913.63 Each
	1,14,20

	3. 
	Complete cleaning of Sewer restoring full original capacity of the winching machine, steel buckets and draggers sizing from 6” – 18” dia. This cleaning operationwould require to & from movement of the buckets & draggers from down streams to the up dream for a many times as required for complete sewerage removal of size 6” lesser than the size of the pipe would be passed through the pipe for up streams down streams to ensure / check the satisfactory completion of the job. Silt taken out from the sewers would be disposed off at garbage dumping point.

a) 12” Dia

b) 18” Dia

c) 24” Dia
	3000 Rft

1000 Rft

2000 Rft
	80.50 P/Rft

128.80 P/Rft

209.30 P/Rft
	2,41,500

96,600

2,57,600

	4. 
	Earth works by Tractor with scraper including compaction dressing levelling etc,complete in accordance to profile in ordinary soil lead upto 100 ft.
	50544 Cft
	2058.13%0Cft
	1,04,026

	5. 
	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other  means owned by contractors. 15 Miles.                                                                                     
	7115 Cft
	1065%Cft
	75,775

	TOTAL SCHEDULE RATE ITEMS 
	9,65,945


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,65,945.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 45 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	WINCHING OF SEWERAGE LINES AT DIFFERENT PLACES OF CHANESAR GOTH UC-04, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,97,444/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1½:3 concrete with embeded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)
	09 Nos.
	1906.00 Each
	17,154

	2. 
	Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and tranportation within 10 miles                                                                     

a) 21" dia.
	09 Nos.
	913.63 Each
	8,223

	3. 
	Complete cleaning of Sewer restoring full original capacity of the winching machine, steel buckets and draggers sizing from 6” – 18” dia. This cleaning operationwould require to & from movement of the buckets & draggers from down streams to the up dream for a many times as required for complete sewerage removal of size 6” lesser than the size of the pipe would be passed through the pipe for up streams down streams to ensure / check the satisfactory completion of the job. Silt taken out from the sewers would be disposed off at garbage dumping point.

a) 12” Dia

b) 18” Dia

c) 24” Dia
	4150 Rft

2900 Rft

1300 Rft
	80.50 P/Rft

128.80 P/Rft

209.30 P/Rft
	3,34,075
3,73,520
1,67,440

	4. 
	Carriage of 100 Cft/ 5 Tons of all material like stone, aggregate, spawl, coal lime, surkhi etc B.G Rail fastening points and crossing bridge, girders, pipes, sheets Rail M.S Bars etc or 1000 nos: bricks 10" X 5" X 3" or 1000 Nos: tiles 12" X 6" X 2" or 150 Cft of timber or 100 Maunds of fuel wood by trucks or any other  means owned by contractors. 15 Miles.                                                                                     
	9111 Cft
	1065%Cft
	97,032

	TOTAL SCHEDULE RATE ITEMS 
	9,97,444


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,65,945.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 45 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	IMPROVEMENT OF FOOTHPATH & CENTRE ISLAND BY PAINTING FROM SHAHRAH-E-FAISAL TO SOCIETY OFFICE CHOWRANGI, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,69,063/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Scraping Ordinary distemper Oil bound Distemper or paint on wall
	65000 Sft
	226.88%St
	1,47,472.00

	2. 
	Preparing the surface and painting with Enamel paint of approved make i/c rubbing the surface with sand paper filling the voids with chals plaster of paris and then painting etc complete
2nd subsequent coat
	30000 Sft
	837.10
584.65
1421.75% Sft
	4,26,525.00

	3. 
	Distempering 2 Coats
	35000 Sft
	1043.90%Sft
	3,65,365.00

	4. 
	KERB STONE  providing & Fixing precast Edge Block 3750 PSI Industrial made size 6 inch thick x 12 inches long x 12 inches high including the cost of cartage, excavation, from work for haunching 1:4 cement sand mortor.
	100 Rft
	297.01 P/Rft
	29,701.00

	TOTAL SCHEDULE RATE ITEMS 
	9,69,063.00


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,69,063.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 15 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	PAINTING ON FOOTHPATH AND CENTRE ISLAND FROM SOCIETY OFFICE TO NUMAISH  CHOWRANGI, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,70,548/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Scraping Ordinary distemper Oil bound Distemper or paint on wall
	65000 Sft
	226.88%St
	1,47,472.00

	2. 
	Preparing the surface and painting with Enamel paint of approved make i/c rubbing the surface with sand paper filling the voids with chals plaster of paris and then painting etc complete

2nd subsequent coat
	30000 Sft
	837.10

584.65
1421.75% Sft
	4,26,525.00

	3. 
	Distempering 2 Coats
	35000 Sft
	1043.90%Sft
	3,65,365.00

	4. 
	KERB STONE  providing & Fixing precast Edge Block 3750 PSI Industrial made size 6 inch thick x 12 inches long x 12 inches high including the cost of cartage, excavation, from work for haunching 1:4 cement sand mortor.
	105 Rft
	297.01 P/Rft
	31,186.00

	TOTAL SCHEDULE RATE ITEMS 
	9,70,548.00


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,70,548.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 15 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


OFFICE OF THE EXECUTIVE ENGINEER



JAMSHED ZONE, DMC (EAST)

SCHEDULE
	SUBJECT:
	PREPARING THE SURFACE AND PAINTING ON FOOTHPATH & CENTRE ISLAND FROM SOCIETY CHOWRANGI TO PEOPLES CHOWRANGI AND ADJOINING AREA, JAMSHED ZONE, DMC (EAST)


Estimate Cost: Rs.9,72,033/=

                                                                Tender Cost Rs: 2000/=
	S.#
	Description Of Work
	Quantity
	Rate
	Amount

	1. 
	Scraping Ordinary distemper Oil bound Distemper or paint on wall
	65000 Sft
	226.88%St
	1,47,472.00

	2. 
	Preparing the surface and painting with Enamel paint of approved make i/c rubbing the surface with sand paper filling the voids with chals plaster of paris and then painting etc complete

2nd subsequent coat
	30000 Sft
	837.10

584.65
1421.75% Sft
	4,26,525.00

	3. 
	Distempering 2 Coats
	35000 Sft
	1043.90%Sft
	3,65,365.00

	4. 
	KERB STONE  providing & Fixing precast Edge Block 3750 PSI Industrial made size 6 inch thick x 12 inches long x 12 inches high including the cost of cartage, excavation, from work for haunching 1:4 cement sand mortor.
	110 Rft
	297.01 P/Rft
	32,671

	TOTAL SCHEDULE RATE ITEMS 
	9,72,033


SUMMARY OF BILL OF QUANTITIES

I / We hereby quoted as follows:

	Total Schedule Rate Amount
	Rs. 9,72,033.00

	_________% Above /Below  of the Schedule Rate
	Rs. _________________

	Grand Total
	Rs. _________________


(Rupees)_________________________________________________________________________________

__________________________________ for the complete job for all Schedule of Rates Items.

Time Limit 15 Days









Penalty Per Day Rs.500/=
NOTE:

· Tender must be quoted in figure & in word Both otherwise liable to be cancelled.

· All over writing & correction it any must be initiated & stamped by the bidder.

· We / I read the standard Bidding Documents (Volume-I) available in the Office of DMC (East) and agreed to abide all of them and also provide all these documents with our signature as & when directed.

Signature of the contractor 

                                                                                                                                   Name & Address_______

_____________________
	SUB ENGINEER

JAMSHED ZONE


	ASSISTANT EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)

	EXECUTIVE ENGINEER

JAMSHED ZONE, DMC (EAST)


