

**OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH**

Address: Ground Floor, Sindh Secretariat Building No.5, Tughlaq House Kamal Attaturk Avenue, Karachi. Phone No.021-99212314

No. P.D. / L.G.P. / G.O.S. / 42 / 16

Dated: 26-10-16

**PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR  
MEGA SCHEMES UNDER KARACHI PACKAGE (Bridge & Underpass Sector)  
RE-INVITE**

1. Local Government Department, Government of Sindh intends to undertake the following schemes:
  - a) Reconstruction of of Drigh Colony Flyover.
  - b) Construction of Manzil Pump Flyover at N-5, Karachi.
  - c) Construction of Underpass at Submarine Chowrangi Karachi.
2. Prequalification applications are invited from interested reputed Contractors / Firms / Consortia for execution of the above "Mega Schemes for Karachi".
3. Prequalification is open to all Contractors / Firms / JVs / Consortia listed with Pakistan Engineering Council in Category C-2 and above having CE-02 with valid licenses, NTN Certificate, Valid Professional Tax alongwith Registration with Sindh Board of Revenue and also experience in executing and completion of similar nature of works with at least 3 projects of more than Rs.500 Million during last 05 years.
4. The Contractors/Firms/Consortia may form a joint venture and provide authenticated documents as per given eligibility criteria in support thereof, specially setting forth the extent of responsibility and participation of each member and the person (s) authorized to represent. The members of the joint venture shall be jointly and severally bound and be liable for any default. Both members should have an experience in similar projects with atleast 70:30 ratio.
5. Interested eligible Contractors/Firms/JVs/Consortia may obtain pre-qualification documents from the office of the Director Accounts (Project), situated at ST-04, Block-03, Scheme-5, Clifton, Karachi.
6. A complete set of Pre-Qualification Documents may be purchased by eligible Contractor/Firms/JVs/Consortia from the office of Director Accounts (Project), from **31-10-2016** to **16-11-2016** on submission of a written application along with non-refundable fee of Rs.3000/- in shape of Pay Order/bank Draft issued in favour of Project Director, Local Government Project. For inland mailing delivery an additional amount of Rs.1000/- shall be paid by the applicant.
7. The Pre-qualification documents with acceptable supporting information duly completed in all respect, may be submitted to the office of the Director Accounts (Project), situated at ST-04, Block-03, Scheme-5, Clifton, Karachi on or before **17-11-2016** at 02:00pm and the same will be opened at 02:30pm. Pre-qualification Documents which are received after the set date and time will not be considered and returned unopened.

8. In complete applications will not be entertained.
9. The procuring agency reserves the right to reject or accept any prequalification application under relevant provisions of SPP Rules 2010.



**Project Director  
Local Government Project**

**Not to be Published:**

**Director (Information Department), (w.r.t. advertise in the newspapers)**

Enclosed 10 Copies with a request to publish in not more than three (03) widely circulated leading dailies newspapers of English, Urdu and Sindhi.

**Director (CB) SPPRA GOS**

With a request to upload on SPPRA (Authority) Website & Issue ID Number

**C.C. to:-**

1. Secretary Local Government Department, GOS
2. Asst. Chief Secretary (Dev.), GOS
3. Commissioner Karachi
4. Chief Engineer (Projects), LG, GOS
5. Director Accounts (Project), LG, GOS

OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT  
GOVERNMENT OF SINDH

Address: Ground Floor, Sindh Secretariat Building No.5, Tughlaq House Kamal Attaturk Avenue, Karachi Phone No 021-99213311

No. PD/LGD/326(3-PD) 2016.

Dated: 12-09-2016

Subject: CONSTITUTION OF PROCUREMENT COMMITTEE FOR WORKS PROCEEDS UNDER MEGA SCHEMES FOR KARACHI CITY.

In compliance of Rule 7 of SPP Rules 2010 a Procurement Committee comprising the following Officers is hereby notified for procuring the procurement duties as per rule 8 of the SPP Rules 2010.

- |   |          |
|---|----------|
| 1. Mr. Rahim Bux Shaikh<br>Chief Engineer (Project).<br>Local Government Project                      | Chairman |
| 2. Mr. Nayyab Saeed<br>Director Accounts, Engineering Department.<br>Karachi Metropolitan Corporation | Member   |
| 3. Mr. Naveed Izhar<br>Superintending Engineer (R&T Department).<br>Karachi Development Authority     | Member   |



Project Director,  
Local Government Project  
Government of Sindh

Distribution:-  
All incumbents

- C.C. to:
1. Secretary, Local Government Department, GOS
  2. Administrator, KMC
  3. Municipal Commissioner, KMC
  4. Chief Engineer, Local Government Project
  5. Sindh Public Procurement Regularity Authority (SPPRA)

LG/DC/MP/AD-0/201 (LG-Karachi) 2017/10  
GOVERNMENT OF SINDH  
LOCAL GOVERNMENT & ITP DEPARTMENT


Karachi, dated the 25-05-2016

No.

Subject: CONSTITUTION OF COMPLAINT REDRESSAL COMMITTEE (C.R.C)  
FOR THE WORK EXECUTED UNDER THE PROJECT DIRECTOR,  
LOCAL GOVERNMENT PROJECTS.

A Complaint Redressal Committee comprising the following officers is hereby notified in compliance of Rule 31(2) of SPP Rules 2010. The Committee will address the complaints of bidders that may occur during the procurement proceedings as per provisions of rule 31 of SPP Rules 2010:

- |                          |  |
|--------------------------|--|
| 1. Mr. Niaz Ahmed Soomro | Chairman / PD Local Govt. Project        |
| 2. Mr. Riaz Ahmed Memon  | Accounts Officer<br>(Member - Secretary) |
| 3. Mr. Javed Chundrigar  | Independent Professional                 |

  
Secretary Local Government & ITP Dept.

Distribution:-  
All incumbents

C.C. to:

1. Special Secretary, Govt. of Sindh
2. Administrator, KMC
3. Municipal Commissioner, KMC
4. Chief Engineer, Local Government Project
5. Sindh Public Procurement Regularity Authority (SPPRA)



PROVINCIAL  
MEGA SCHEMES FOR KARACHI CITY  
2016-17

Gen. Sr. No.	Sector / Sub-sector / Name of Scheme	Location of Scheme / District	Status Date of Approval	Target Date for Completion	Estimated Expenditure	Actual Expenditure upto June-15	Revised Allocation 2015-16		Estimated Expenditure upto June-16	Turnover as on 01-07-16	Allocation for 2016-17		FPA	Financial Progress as on		Financial Projection 2018-19
							Total	F.P.A.			Capital	Revenue		June-15	June-16	

1	1003	Construction of Drage Colony Flyover, Karachi	Karachi	In-Approved	June-17	505,000	0.000	0.000	0.000	0.000	505,000	0.000	505,000	0.000	0	100	0.00%	0.00%
2	1004	Construction of Manzil Pump Flyover at N-5 Karachi	Karachi	In-Approved	June-17	600,000	0.000	0.000	0.000	0.000	600,000	0.000	600,000	0.000	0	100	0.00%	0.00%
3	1005	Construction of Underpass at Sumeriye Chowrang, Karachi	Karachi	In-Approved	June-17	500,000	0.000	0.000	0.000	0.000	500,000	0.000	500,000	0.000	0	100	0.00%	0.00%
4	1006	Replacement of existing damaged broken of 12" Dia W/S pipeline with 16" Dia pipe & reinforcement pumping machinery at K-24 Mirzoli Pumping Station and providing 7th Dia Water Supply line Karachi's back to Al Wajid Town	Karachi	In-Approved	June-17	100,000	0.000	0.000	0.000	0.000	100,000	0.000	100,000	0.000	0	100	0.00%	0.00%
5	1007	Construction of Storm Water Drain from Jinnah Terminal to Chakora, Nadiya to Sadia Khar Bridge, Shehr-i-Qadisiyah	Karachi	In-Approved	June-17	200,000	0.000	0.000	0.000	0.000	200,000	0.000	200,000	0.000	0	100	0.00%	0.00%
6	1008	Construction of Road from Kharipoo Town to Jinnah Kori National Highway including the portion connecting the Super Highway District Mafiq Karachi, Karachi Zoo	Karachi	In-Approved	June-15	150,000	0.000	0.000	0.000	0.000	150,000	0.000	150,000	0.000	0	100	0.00%	0.00%
Total Mega Schemes for Karachi City 2016-17					Approved	2,000,000	0.000	0.000	0.000	0.000	2,000,000	0.000	2,000,000	0.000	0	100	0.00%	0.00%

(By Signature)