









SCHEDULE – A TO BID 
SCHEDULE OF PRICES

	Name of Work:-
	Construction of  C.C Street /Darin Nala in village Dhingano Bozdar 2600 rft 

	Item No. 
	Item of work
	Quantity 
	Rates (Rs)
	Total amount (Rs)

	1
	Borrow pit excavating undressed lead lead miles (S.R. V-III, Part-III. P/1 Item No.3, a) C C Road. 

	31720 Cft
	2117.50per %0 cft
	67167.00


	2
	Lying earth in 6” layers leveling dressing & watering for compaction etc complete (S.R. V-III, Part-III. P/1 Item No.9, a) C C Road. 
	31720 Cft
	354.0per %0 cft
	11229.00


	3
	Rehandling of earth work through of kassi phawarah or shovel (S.R. V-III, Part-III. P/1 Item No.9, a) C C Road.

	6450 Cft
	756.25per %0 cft
	4878.00


	4
	Excavation in foundation of building bridges and other structure i/c dag belling dressing refilling around structure with excavated stuff watering ramming lead upto 100” and lift upto 5 feet (in ordinary soil).
	9000Cft
	3176.25per %0 cft
	28586.00


	5
	Cement concrete brick on stone metal ballast 1 ½” -2”gauge ratio 1:4:8 


	15205 Cft
	9416.28per %0 Cft
	1431745.00


	6
	Erection of removal of centering for RCC plain cc work (vertical)


	10035 Sft
	3127.41per % Sft
	313836.00


	7
	Cement concrete plain i/c compacting finishing & curing etc complete (i/c screening of aggregate w/o shuttering) ratio 1:2:4
	13516 Cft
	14429.25per %0 cft.
	1950257.00

	8
	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending binding laying in position making joints & festering i/c cost of binding wire also i/c removal of rust form bars.
	8.41 Cwt.
	4820.20per  Cwt
	39250.00


	9
	R.C.C work i/c all labour & material except the cost of steel reinf: and its labor for binding and remning which will be paid separately rate including all kinds of forms moulds lighting shuttering curing rendering and finishing surface  i/c screaming and finishing pre-cast laid in position complete in all respect ration 1:2:4.


	201.0 Cft
	337.0 per %0 cft.
	67737.00

	
	TOTAL 
	
	
	3914685.00


Note:-
	Item/ Quantities/ Rates and amount are estimated provisional and will be corrected 

	in accordance to the detail working estimate sanctioned by competent authority.
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