			                       SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver Dham Mandar Mohallah KhanPur Mahar.

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	6475
	2117.50
	%ocft
	13711.00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	6475
	407.00
	%ocft
	26353.00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	6475
	354.00
	%ocft
	2292.00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	1618.00
	1141.25
	%cft
	18474.00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	2136.30
	9416/28
	%cft
	201156.00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	6475
	199.77
	P.sft
	1293511

	
	
	
	Total.
	
	1555497/-





		
								

	





                  			
 Part-II   Surface Drains 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2531
	3176/25
	%ocft
	80039/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	574



93.00
	11288/75



14429/25
	1:4:8
%cft
1:2:4
%cft
	64797/00`


13419/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	825






100
	94/00






174/00
	P.rft.



P.rft.
	77550/00






17400/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1549
	12674/36
	P%cft.
	196326/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2338
	2283/93
	P.%cft/
	53398/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.5
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724/00

	
	
	Total.
	
	
	554517/00




	



			


				.
											
  					
 Part-III  RCC Crossing.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	153.9
	337/00
	P.cft.
	51866/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	6.18
	4820/00
	P.cwt.
	29807/00

	
	
	
	Total.
	
	81673/00




								

				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	1555497/-
	
	1555497/-

	2
	Part-II Drains.
	554517/00
	
	554517/00

	3.
	Part-III RCC Cross
	81673/00
	
	81673/00

	
	 Total.
	2191687
	
	2191687/00





Contractor.						             Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.

CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.







                     				  SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver Mahesh Kumar / sundar dass Mohallah 
			along chaki Mohallah Near Mahro Wah Khanpur .

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	74587.50
	2117.50
	%ocft
	157939/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	74587.50
	407.00
	%ocft
	303571.00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	74587.50
	354.00
	%ocft
	26404/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	7458.80
	1141.25
	%cft
	85123/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	9845.10
	9416/28
	%cft
	927038/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	29835.00
	199.77
	P.sft
	5960138/00

	
	
	
	Total.
	
	7460213/00





		
								




                  			

 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2765
	3176/25
	%ocft
	8782/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	627


100.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	70780.00


14429/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	900






110
	94/00






174/00
	P.rft.



P.rft.
	84600/00






19140/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1691
	12674/36
	P%cft.
	214323/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2553
	2283/93
	P.%cft/
	58309/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	82.50
	337/00
	P.cft.
	27803/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	3.31
	4820/20
	P.cwt.
	15978/00

	
	
	Total.
	
	
	514144/00




								








				
							
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	543.80
	337/00
	P.cft.
	183244

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	21.85
	4820/00
	P.cwt.
	105307/00

	
	
	
	Total.
	
	288551




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	7460213/00
	
	7460213/00

	2
	Part-II Drains.
	514144/00
	
	514144/00

	3.
	Part-III RCC Cross
	288551
	
	288551

	
	 Total.
	8262908/00
	
	8262908/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.





								
  SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  Surface Drains at Village Lohi..

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	6408.00
	2117.50
	%ocft
	13569/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	6408.00
	407.00
	%ocft
	26081/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	6408.00
	354.00
	%ocft
	2268/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	1602.00
	1141.25
	%cft
	18283/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	2114.10
	9416/28
	%cft
	199074/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	6408.00
	199.77
	P.sft
	1280126/00

	
	
	
	Total.
	
	1539401/00





		
			






                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2034.00
	3176/25
	%ocft
	660.00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	453.00


64.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	51138/00


6235/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	560./00






152.00
	94/00






174/00
	P.rft.



P.rft.
	52640.00






26448/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1230.00
	12674/36
	P%cft.
	155895/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	1818.00
	2283/93
	P.%cft/
	41522/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50.
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724/00

	
	
	Total.
	
	
	408345/00




								






]


											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	125.50
	337/00
	P.cft.
	42294/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	5.04
	4820/00
	P.cwt.
	24306/00

	
	
	
	Total.
	
	66599/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	1539401/00
	
	1539401/00

	2
	Part-II Drains.
	408345/00
	
	408345/00

	3.
	Part-III RCC Cross
	66599/00
	
	66599/00

	
	 Total.
	2014345/00
	
	2014345/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.






								
 SCHEDULE ‘B’
Name of Work:-	Construction of CC Pa ver  Dargah Ahmed Sain.
Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	143.51
	3176/25
	%ocft
	456/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	71.76

	14429.25



	1;24 P%cft.

	10354/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	381.64
	12674/36
	P%cft.
	48370/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	22830.00
	2117.50
	%ocft
	48343/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	22830.00
	407.00
	%ocft
	92918/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	22830.00
	354.00
	%ocft
	8082/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	2283.00
	1141.25
	%cft
	26055/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	3013.10
	9416/28
	%cft
	283719/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	9132.00
	199.77
	P.sft
	1824300/00

	
	
	
	Total.
	
	2342597/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			


























SCHEDULE ‘B’
Name of Work:-	Construction of CC Pa ver  Dargah Juman Shah.
Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	148.77
	3176/25
	%ocft
	463/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	72.89

	14429.25



	1;24 P%cft.

	10517/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	387.65
	12674/36
	P%cft.
	49132/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	23250.00
	2117.50
	%ocft
	49232/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	23250.00
	407.00
	%ocft
	94628/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	23250.00
	354.00
	%ocft
	8231/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	2325.00
	1141.25
	%cft
	26534/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	3068.50
	9416/28
	%cft
	288940.00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	9300.00
	199.77
	P.sft
	1857861/00

	
	
	
	Total.
	
	2385538/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			


























SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  at Village Waloo Mahar.
Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	220.73
	3176/25
	%ocft
	701/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	110.36

	14429.25



	1;24 P%cft.

	15925.00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	586.96
	12674/36
	P%cft.
	74396/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	38090
	2117.50
	%ocft
	80656/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	38090
	407.00
	%ocft
	155026/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	38090
	354.00
	%ocft
	13484/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3809.00
	1141.25
	%cft
	43470.00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5027.40
	9416/28
	%cft
	473393/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	15236.00
	199.77
	P.sft
	3043696/00

	
	
	
	Total.
	
	3900646/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			


























SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  at Village Jam Arab Mahar.
Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	223.18
	3176/25
	%ocft
	709.00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	111.59

	14429.25



	1;24 P%cft.

	16101.00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	593.49
	12674/36
	P%cft.
	75221/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	38512.50
	2117.50
	%ocft
	81550.00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	38512.50
	407.00
	%ocft
	156746/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	38512.50
	354.00
	%ocft
	13633/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3851.30
	1141.25
	%cft
	43952/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5083.20
	9416/28
	%cft
	478645/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	15405.00
	199.77
	P.sft
	3077457/00

	
	
	
	Total.
	
	3944014/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			


























SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  at Tando Shahbaz Mohallah Abdul Hadi street and menghwar 
		street Ghotki Taluka and District Ghotki at Mirpur Mathelo.

Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	249.17
	3176/25
	%ocft
	791/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	249.17

	14429.25



	P%cft.

	35953/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	621.81
	12674/36
	P%cft.
	78810/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	33578.80
	2117.50
	%ocft
	71103/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	33578.80
	407.00
	%ocft
	13667/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	33578.80
	354.00
	%ocft
	11887/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	4197.35
	1141.25
	%cft
	47902/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5540.50
	9416/28
	%cft
	521709/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	16789/40
	199.77
	P.sft
	3354018/00

	
	
	
	Total.
	
	4020286/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
































SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver from Main Market to Sardar Garh road Khanpur Mahar.

Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	42.94
	3176/25
	%ocft
	136/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	42.94

	14429.25



	P%cft.

	6196/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	64.22
	12674/36
	P%cft.
	8139/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	20862.00
	2117.50
	%ocft
	44175/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	20862.00
	407.00
	%ocft
	8491/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	20862.00
	354.00
	%ocft
	7385/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3477.00
	1141.25
	%cft
	39681/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	6954.00
	9416/28
	%cft
	654808/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	13908.00
	199.77
	P.sft
	3114975/00

	
	
	
	Total.
	
	3869515/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.

































SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  at Jewat Ram House Mohallah Ghotki.

Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	243.52
	3176/25
	%ocft
	773/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	243.52

	14429.25



	P%cft.

	35137/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	485.95
	12674/36
	P%cft.
	61591/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	33618.00
	2117.50
	%ocft
	71186/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	33618.00
	407.00
	%ocft
	13683/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	33618.00
	354.00
	%ocft
	11901/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	4202.25
	1141.25
	%cft
	47958/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5546.97
	9416/28
	%cft
	522318/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	16809.00
	199.77
	P.sft
	3357934/00

	
	
	
	Total.
	
	4024980/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


































SCHEDULE ‘B’
Name of Work:-	Construction of CC Paver  from Sardar Ghulam Muhammad Mahar colony upto Bumbly 
		Minor Khanpur Mahar.

Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	122.04
	3176/25
	%ocft
	388/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	122,04

	14429.25



	P%cft.

	17609/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	243.54
	12674/36
	P%cft.
	30867/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	32400.00
	2117.50
	%ocft
	68607/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	32400.00
	407.00
	%ocft
	13187/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	32400.00
	354.00
	%ocft
	11470/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	4050.00
	1141.25
	%cft
	46221/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5346.00
	9416/28
	%cft
	503394/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	16200.00
	199.77
	P.sft
	3236274/00

	
	
	
	Total.
	
	3879153/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.

































  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT 
			ANWAR ABAD AND OTHER MOHALLAH GHOTKI CITY.

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	65624.00
	2117.50
	%ocft
	138959/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	65624.00
	407.00
	%ocft
	267090/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	65624.00
	354.00
	%ocft
	23231/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	16406.00
	1141.25
	%cft
	187233/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	21655.40
	9416/28
	%cft
	2039136/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	65624.00
	199.77
	P.sft
	13109706/00

	
	
	
	Total.
	
	15765355/00





		
								




                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	1834.00
	3176/25
	%ocft
	5825/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	392.00


32.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	44252/00


4617/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	300.00






280.00
	94/00






174/00
	P.rft.



P.rft.
	28200/00






48720/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1080.00
	12674/36
	P%cft.
	136883/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	1520.00
	2283/93
	P.%cft/
	34716/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724/00

	
	
	Total.
	
	
	368220/00




								







											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	116.90
	337/00
	P.cft.
	39387/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.70
	4820/00
	P.cwt.
	22635/00

	
	
	
	Total.
	
	62022/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	15765355/00
	
	15765355/00

	2
	Part-II Drains.
	368220/00
	
	368220/00

	3.
	Part-III RCC Cross
	62022/00
	
	62022/00

	
	 Total.
	16215597/00
	
	16215597/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.







  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT SOOMRA, ARAIN MOHALLAH, PEOPLES SECRETARIATE, OLD COURT ROAD AND 	OTHER AT ADJACENT STREET OF GHOTKI CITY. 			

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	31620.00
	2117.50
	%ocft
	66955/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	31620.00
	407.00
	%ocft
	128693/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	31620.00
	354.00
	%ocft
	11193/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	7905.00
	1141.25
	%cft
	90216/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	10434.10
	9416/28
	%cft
	982505/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	31620.00
	199.77
	P.sft
	6316727/00

	
	
	
	Total.
	
	7596289/00





		
								




                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	1983.00
	3176/25
	%ocft
	6299/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	430.00


47.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	48542/00


6782/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	40.00






250.00
	94/00






174/00
	P.rft.



P.rft.
	37600/00






43500/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1179.00
	12674/36
	P%cft.
	149431/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	1688.00
	2283/93
	P.%cft/
	38553/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.62
	4820/20
	P.cwt.
	23724/00

	
	
	Total.
	
	
	395714/00




								







											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	125.00
	337/00
	P.cft.
	42125/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	5.02
	4820/00
	P.cwt.
	24209/00

	
	
	
	Total.
	
	66334/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	7596289/00
	
	7596289/00

	2
	Part-II Drains.
	395714/00
	
	395714/00

	3.
	Part-III RCC Cross
	66334/00
	
	66334/00

	
	 Total.
	8058337/00
	
	8058337/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.








  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT 
			VILLAGE ANWARABAD. 
Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	61740.00
	2117.50
	%ocft
	130734/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	61740.00
	407.00
	%ocft
	251282/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	61740.00
	354.00
	%ocft
	21856/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	6174.00
	1141.25
	%cft
	70461/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	8149.20
	9416/28
	%cft
	767351/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	24696.00
	199.77
	P.sft
	4933520/00

	
	
	
	Total.
	
	6175204/00





		
								




                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	1347.00
	3176/25
	%ocft
	4278/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	294.00


32.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	33189/00


4617/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	300.00






150.00
	94/00






174/00
	P.rft.



P.rft.
	28200/00






2610000

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	804.00
	12674/36
	P%cft.
	101902/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	1163.00
	2283/93
	P.%cft/
	26562/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	82.50
	337/00
	P.cft.
	27803/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	3.31
	4820/20
	P.cwt.
	15978/00

	
	
	Total.
	
	
	268629/00




								









											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	84.40
	337/00
	P.cft.
	28434/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	3.39
	4820/00
	P.cwt.
	16341/00

	
	
	
	Total.
	
	44775/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	6175204/00
	
	6175204/00

	2
	Part-II Drains.
	268629/00
	
	268629/00

	3.
	Part-III RCC Cross
	44775/00
	
	44775/00

	
	 Total.
	6488608/00
	
	6488608/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.






