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MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
HUTTO CAMPUS KHAIRPUR (MIR’S)
TELEPHONE # 0243-9280314

No.PD/IMUET/KHP/-466 Dated: 11-11-2016

NOTICE INVITING TENDERS.

Sealed percentage / Item Rate Tenders are invited from Electrical contractors (Registered with Income
Tax / Sales Tax Departments) for the following on market / item rates basis as per provision of Rules
46(i) of SPPRA (Single stage — one envelop procedure and meeting the eligibility criteria as follows:-

S.#:

Estimated |Completion

Name of Work Tender Fee Cost Period

01.

For transferring three nos transformers from academic premises|Rs. 2000.00| Rs. 2.15(M) | 01 Months
to residential block and HT work for developed phase of the
Residential Complex at MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir’s.

02

For Air-Conditioning work of ICP Cell, MechanicallRs. 2000.00|Rs. 1.875 (M) | 01 Month
Engineering Department and Cafeteria of MUET, Shaheed Z.A
Bhutto Campus Khairpur Mir’s.

The Tender Documents can be had from office of the undersigned on payment of tender fee in
shape of pay order as noted above (non-refundable). Tenders will be issued from 16-11-2016 to
30-11-2016 on working days only.

Sealed tenders accompanied with the pay order in favour of the Project Director, MUET, Shaheed
Z.A Bhutto Campus Khairpur Mir's, equivalent to 2% of the Estimated cost bid cost as earnest
money and will be received in the office of the Project Director, MUET, Z.A Bhutto Campus
Khairpur Mir’s upto 12:30 P.M. on 01-12-2016 and will be opened on the same day at 01:00 P.M.
in presence of the Contractors / Representatives, who so ever will be present at that time.

At the time of purchasing of tender documents, renewed / valid Electrical License with Electrical
Inspector Sukkur Region will have to be shown by the contractor.

Preference shall be given to those bidders who would have markable related experience of working
on same nature with Universities / HEC recognized Educational Institution of Sindh Province.

In case of undesirable circumstances on submission/ opening date & time or if Government
declares Holiday the tender shall be received / opened on the next working day at same time &
venue.

Any conditional tender or un-accompanied of the earnest money will not be considered in the
competition.

“The Procuring Agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 and
may cancel the biding process under rule 25 of such rules”.

(ENGR.SAJJAD HUSSAIN MEMON)
PROJECT DIRECTOR
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5.  Conditional Offer: Any person who submits a tender shall fill up the usual printed
form stating at what percentage above or below on the rates specified in Bill of Quantities
for items of work to be carried out: he is willing to undertake the work and also quote the
rates for those items which are based on market rates. Only one rate of such percentage,
on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the
works specified in the said form of invitation to tender or in the time allowed for carrying
out the work, or which contain any other conditions, will be liable to rejection. No printed
form of tender shall include a tender for more than one work, but if contractor wish to
tender for two or more works, they shall submit a separate tender for each.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk Page 4




The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(a). Name of Procuring Agency Mehran University of Engineering & Technology
Shaheed Z.A Bhutto Campus, Khairpur Mir’s.

(b). Brief Description of Works For transferring three nos transformers from academic premises to
residential block and HT work for developed phase of the
Residential Complex at MUET, Shaheed Z.A Bhutto Campus
Khairpur Mir’s.

¢).Procuring Agency’s address:- Office of the Project Director, MUET, Shaheed
g Agency ]
Z.A Bhutto Campus Khairpur Mir’s.

(d). Estimated Cost:- Rs. 2.15(M)

(e). Amount of Bid Security:- 2% of Cost Estimate
(f).Period of Bid Validity (days):- 60 days

(9).Security Deposit :-( including bid security):- 10% Bid amount which also includes
(2%) Bid Security to be deducted from bills

(h). Percentage, if any, to be deducted from bills: - Total ten percent (10%) as
percentage of retention which also includes two percent (2%) bid security as per (g) above

(i). Deadline for Submission of Bids along with time :- 12:30 PM Date: 01-12-2016

(). Venue, Time, and Date of Bid Opening:- Office of the Project Director, MUET,
Shaheed Z.A Bhutto Campus Khairpur Mir’s.
Time:01:00PM Date: 01-12-2016

(k). Time for Completion from written order of commence: - 1 Month

(L).Liquidity damages:- (Amount payable due to failure to complete shall be 0.05% per
day up to a maximum of (10%).

(m). Deposit Receipt No: Date: Amount:(in words and figures)

(Executive Engineer/Authority issuing bidding document)
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
Is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i)  contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i) in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

Q) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(i)  to finalize the work by measuring the work done by the contractor.
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

Q) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)  Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

0] In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor shall not
set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Executive Engineer. When such permit is given, and also in all cases when destroying, cutting
or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property. The contractor
is responsible for the safety of all its activities including protection of the environment on and
off the site. Compensation of all damage done intentionally or unintentionally on or off the site
by the contractor’s labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract any part
of the works without the prior consent of the Engineer. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be responsible for
the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these
acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The
provisions of this contract shall apply to such subcontractor or his employees as if he or it
were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and which
cannot be amicably settled between the parties, , the decision of the Superintending Engineer
of the circle/officer/one grade higher to awarding authority shall be final, conclusive and
binding on all parties to the contract upon all questions relating to the meaning of the
specifications, designs drawings, and instructions, hereinbefore mentioned and as to the
quality of workmanship, or materials used on the work or as to any other questions, claim,
right, matter, or thing whatsoever in any way arising out of, or relating to the contract design,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works, or the execution, of failure to execute the same, whether arising, during
the progress of the work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be furnished
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such
completion, but neither such certificate shall be given nor shall the work be considered to be
complete until the contractor shall have removed all temporary structures and materials
brought at site either for use or for operation facilities including cleaning debris and dirt at the
site. If the contractor fails to comply with the requirements of this clause then Engineer-in-
charge, may at the expense of the contractor remove and dispose of the same as he thinks fit
and shall deduct the amount of all expenses so incurred from the contractor’s retention money.
The contractor shall have no claim in respect of any surplus materials as aforesaid except for
any sum actually realized by the sale thereof.
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Clause —18: Financial Assistance /Advance Payment.

(A)  Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within a
period of three months from the date of issue of secured advance and definitely
not for full quantities of materials for the entire work/contract. The sum payable
for such materials on site shall not exceed 75% of the market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above provisions
shall be affected from the monthly payments on actual consumption basis, but
not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government by the
contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the whole of
the works (a work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by a
competent authority, if such check is necessary otherwise from the last date of recording the
final measurements), the defects notice period has also passed and the Engineer has certified
that all defects notified to the contractor before the end of this period have been corrected, the
security deposit lodged by a contractor (in cash or recovered in installments from his bills)
shall be refunded to him after the expiry of three months from the date on which the work is
completed.

Divisional Accountant

Contractor Executive Engineer/Procuring Agency
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SCHEDULE-B
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FOR EXTERNAL ELECTRIFICATION & ENERGISATION OF HOSTELS & THREE PHASE
MOTORS OF WATRE SUPPLY AT RESIDENTIAL COMPLEX(NEWLAND), OF MUET
SZAB CAMPUS KHAIRPUR MIR'S.

= DESCRIPTION QTY | UNIT | RATE (Rs) AM(S;J)NT

Making double structure for 100, 200 KVA
transformer with 36 feet high lattice steel
structure poles, including foundation &
1 Steel double Pole Platform & al! 4.00 Each
necessary hardware/ accessories to
complete the work in all respect & as per
WAPDA standard as per the directions of

Engineer In charge.

Supply and installation of 100
KVA, 11KV/400V (PEL or equivalent as
approved byEl)transformer as per

2 | specification & WAPDA standard to be 1.00 Each
installed on already prepared structure
under item# 1 above as per the directions
of Engineer In charge.

Supply, installation and commissioning of
H.T drop-out fuses unit, HRC type rated
for 30 Amps at 11KV system as
specification & meeting WAPDA
requirement including providing
operatingrod & all other hardware
& mounting accessories to complete the
work as per specification & WAPDA
standard in all respect as per the
directions of Engineer In charge.

4.00 P.Set

Supply and installation of 3.0 meter long
20mm dia mild steel galvanized steel earth
rod as required Including ground conductor
4 | of 10mm dia galvanized standard steel wire | 15.00 | P.Each
all other accessories to complete the work
as per WAPDA standard as per the
directions of Engineer In charge.

Supply and installation of 36" high lattice
steel structure including foundation for
steel lattice structure as per WAPDA
5 | standard & all necessary 8.00 | P.Each
hardware/accessories to complete the work
in all respect as per WAPDA standard as
per the directions of Engineer In charge.
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Supply and installation of cross arms
complete with set of 11KV pin/disc
insulator, nut, bolt & all other hardware
accessories, as per WAPDA standard, to be
mounted on already installed 36' high steel
lattice structure complete in all respect as
per the directions of Engineer In charge.

23.00

P.Each

Supply and installation of 11KV HT
conductor "RABBIT" on already installed
lattice steel structure/cross arms with pin
insulator including fixing mounting
bonding & all other accessories to
complete the work in all respect as per the
directions of Engineer In charge.

3800.00

P.Rft

Supply and installation of pole stay
assembly including foundation &
comprising 8SWG mild steel galvanized
stay wire, mild steel galvanized steel rod of
minimum 1" dia & 6' long or as required,
turn buckle assembly and all 1 other
accessories/ hardware to complete the
work in 1 all respect! & 1 per WAPDA
standard & specification as per the
directions of Engineer In charge.

6.00

P.Each

S & | of cross arms complete with set of
11KV pin/disc insulator, nut, bolts & all
other) hardware accessories as per
WAPDA standard to be mounted on
already installed 36" high steel Iattice
structure complete in all respect as per the
directions of Engineer In charge.

14.00

P.Each

10

Shifting (Dismentling from  existing
position at Old land / academic block &
safe installation at new land /residential
block of MUET SZAB Campus) 03 Nos
Transformers (2x100 KVA + 1x200 KVA)
as per the directions of Engineer In charge.

1.00

P.Job

Grand Total
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