	Name of Work :-
	Construction of road from Rahim Bux Wassan road to Alam Khan Lanjwani with links to Shambani, Katohar mile 0/0 – 1/7 (3.0 Km)


SCHEDULE “B”( BOQ)
Road Work
	Quantity.
	Item of Work.
	Rate. 
	Unit.
	Amount.


01. Earth work for embankment by bulldozer including ploughing mixing, clod breaking dressing and compacting with optimum moisture content, lead Upto 100ft: and lift upto 5ft: in all types of soil except rock.

(A) COMPACTING UPTO 85%MODIFIED AASHO DENSITY.

	612228
	Cft
	@
	Rs:
	7723.95
	P.%0 Cft
	Rs:
	4728818.00


(B) COMPACTING UPTO 95-100%MODIFIED AASHO DENSITY.

	142758
	Cft
	@
	Rs:
	10253/72
	P.%0 Cft
	Rs:
	1463800.00


02. Preparing Sub-base by supplying and spreading stone metal 1-1/2”-2”guage of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 10 Cft screening & non plastic quarry fines of approved source, watering & compacting to achieve 98-100%density as per modified AASHO Specification (Rate includes all cost of materials T&P and carriage upto site of work)

	61182
	Cft
	@
	Rs:
	5841/96
	P.% Cft
	Rs:
	3574228.00


03. Laying brick on end edging including supplying 9”x4-1/2”x3” first class bricks, excavation for having edging with small size parallel to the road (Rate includes lead upto site of work).

	20394
	Rft
	@
	Rs:
	2740/37
	P. % Rft
	Rs:
	558871.00


04. Preparing base course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1-1/2”in required thickness to proper camber and grade including supplying and spreading 15 Cft screenings and non plastic quarry fines, filling depressions with stone metal after rolling including watering and compacting the same so as to achieve 100%density as per modified AASHO Specifications. (Rate includes providing and using templates, camber plates, screens, forms as directed (Rate includes all cost of materials T&P and carriage upto site of work).

	30591
	Cft
	@
	Rs:
	6734.61
	P. % Cft
	Rs:
	2060185.00


05. Providing surface dressing Ist coat on new or existing surface with 30 lbs of bitumen and 4.0 Cft of Crush bajri of required size including cleaning the road surface rolling etc, complete (Rate includes all cost of materials T&P and carriage upto site of work). 

	122364
	Sft
	@
	Rs:
	1592/04
	P. % Sft
	Rs:
	1948084.00


	Quantity.
	Item of Work.
	Rate. 
	Unit.
	Amount.


06. Providing 1”Thick (Consolidated) premixed carpet in proper camber and grade including supplying 10 Cft Crush bajri 4 Cft hill sand (of approved quality and grade) 67 lbs bitumen of 80/100 penetration including mixing in mechanical mixer in required proportion, including heating materials and cleaning the road surface (Hill sand 2 Cft for mixing and 2 Cft for dusting (Rate includes all cost of materials T&P and carriage upto site of work).

	122364
	Sft
	@
	Rs:
	4510.57
	P. % Sft
	Rs:
	5519314.00


07. Earth work embankment from barrow Pits including laying in 6”layers, clod breaking ramming dressing complete, lead upto 100’ft:lift upto 5ft: ( in ordinary soil.
	33400
	Cft
	@
	Rs:
	6278.37
	P. %0 Cft
	Rs:
	209698.00

	
	
	
	
	
	Total 
	Rs:
	20062998.00

	
	
	
	Decreased Cost of Bitumen

52.98 ton @Rs:17595/- P.ton
	Rs:
	(-)932183.00



	
	
	
	
	
	G.Total
	Rs:
	19130815.00


___________ % Above/Below (Amount to be added/deducted)











Rs.__________________

Deduct (-)Difference Cost of Bitumen

              Rs.`


      .
                          Grand Total:



Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________

	Contractor 
	Executive Engineer

	
	Highway Division

	
	Khairpur.


	Note:- Subject to any changes variation in rates/
	

	Quantities in Technical Section. 
	


PART’A’I M/STRUCTURE

	NAME OF SCHEME:-
	Construction of 3.0’ Span Culvert along road  from Rahim Bux Wassan road to Alam Khan Lanjwani with links Shambani, Katohar mile 0/0 – 1/7 (3.0 Km)


(Schedule “B”) (BOQ)
	QTY:
	ITEM OF WORK
	RATE
	UNIT 
	AMOUNT

	
	1/-Excavation in foundation of building bridges & other structure i/cs: degbelling dressing refilling around the structure lead upto 100’& lift upto 5.0’in ordinary soil.
	

	1250Cft:
	
	@Rs:3716/25
	P.% 0 Cft:
	Rs:3970/= 

	
	2/-Cement concrete brick or stone ballast of 1 ½”-2”guage ratio (1:4:8)
	

	245 Cft:
	
	@Rs:9416/28
	P. % Cft:
	Rs.23070/-

	
	3/-Pacca Brick work in foundation & plinth in cement send mortar ratio (1:4)

	357 Cft:
	
	@Rs:12501/41
	P. % Cft:
	Rs.44630/=

	
	4/-Cement concrete plain i/cs: placing compacting finishing & curing complete i/cs: screening & washing of stone aggregate without shuttering ratio (1:2:4)
	

	21 Cft:
	
	@Rs:14429/25
	P. % Cft:
	Rs.3030/=

	
	5/-Fabrication of mild steel reinforcement for cement concrete i/cs: cutting bending lying in position making joints & fastening i/cs: cost of mild steel & binding wire also rust from bars.
	

	6.82 Cwt
	
	@Rs.4820/20
	P. Cwt:
	Rs.32922/=

	
	6/-Rienforced cement concrete work i/cs: all labor & materials except the cost of steel reinforcement & its labor for bending & binding which will be paid separately. This rate also i/cs: all kinds of forms moulds lifting shuttering curing rending & finishing surface (I/cs: screening & washing of shingle) RCC work in roof slabs beams columns rafts & other structure member laid in situ or precuts in position complete in all respect ratio (1:2:4) 90 lbs: cement 2 cft: sand 4 cft: shingle  4/8”-1/4”gauge.  
	

	157 Cft:
	
	@ Rs.337/=
	P. Cft:
	Rs.52909/=

	
	7/-Cement plaster (1:3) upto 20’height ½”thick.
	

	198 Sft:
	
	@ Rs.2344/59
	P. % Sft:
	Rs.4642/=

	
	
	Total
	Rs.165173/

	
	
	Therefore will be 03 No: 
	Rs.495519/


___________ % Above/Below (Amount to be added/deducted)











Rs.__________________







              Rs.`


      .
                          Grand Total:



Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________

	Contractor 
	Executive Engineer

	
	Highway Division

	
	Khairpur.


	Note:- Subject to any changes variation in rates/
	

	Quantities in Technical Section. 
	


PART’C’ SCHEME BOARD

	NAME OF SCHEME:-
	Construction of road from Rahim Bux Wassan road to Alam Khan Lanjwani with links to Shambani, Katohar mile 0/0 – 1/7 (3.0 Km)


 (Schedule “B”)(BOQ)
	QTY:
	ITEM OF WORK
	RATE
	UNIT 
	AMOUNT

	
	1/-Providing of Scheme board of M.S Sheet of 3 ½”x3’x3’ of 1/8”guage and welding with 2”dia pipe around the sheet & for stand 2 Nos: i/cs: cutting painting writing & fixing at site in situ (1:3:6) plate from (2’x2’x2) etc: complete.

	

	01 No:
	
	@Rs:16956/-
	P.Each
	Rs:16956/-


	
	
	Total
	Rs.16956/-


___________ % Above/Below (Amount to be added/deducted)











Rs.__________________







              Rs.`


      .
                          Grand Total:



Rs.__________________

Total Amount in Word: _____________________________________________

__________________________________________________________________

	Contractor 
	Executive Engineer

	
	Highway Division

	
	Khairpur.


	Note:- Subject to any changes variation in rates/
	

	Quantities in Technical Section. 
	








