
 SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  G.T.ROAD UPTO  OLD SABZI 
			MANDI MIRPUR MATHELO.

Head of Account. 	District Annual Programme- 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	258.77
	3176/25
	%ocft
	822/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	258.77

	14429.25



	1;24 P%cft.

	37339/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	516.40
	12674/36
	P%cft.
	65450/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	39817.00
	2117.50
	%ocft
	84312/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	39817.00
	407.00
	%ocft
	16206/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	39817.00
	354.00
	%ocft
	14095/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	4977.13.
	1141.25
	%cft
	56801/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	6569.81
	9416/28
	%cft
	618631/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	19908.50
	199.77
	P.sft
	3977121/00

	
	
	
	Total.
	
	4767166/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			
























 SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  IN MUSTAFA ABAD TO RAHIM 
			BUX PITAFEE. 
			
Head of Account. 	District Annual Programme- 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	201.14
	3176/25
	%ocft
	639/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	201.14

	14429.25



	1;24 P%cft.

	29023/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	401.39
	12674/36
	P%cft.
	50874/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	26272.80
	2117.50
	%ocft
	55633/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	26272.80
	407.00
	%ocft
	10693/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	26272.80
	354.00
	%ocft
	9301/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3284.10
	1141.25
	%cft
	37480/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	4335.01
	9416/28
	%cft
	408197/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	13136.40
	199.77
	P.sft
	2624259/00

	
	
	
	Total.
	
	3145563/00





		





						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.
5. 

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			



























 SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  AT FAISAL COLONY DAHARKI. 
			
Head of Account. 	District Annual Programme- 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	154.81
	3176/25
	%ocft
	492/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	154.81

	14429.25



	1;24 P%cft.

	22338/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	308.94
	12674/36
	P%cft.
	39156/00

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	26336.00
	2117.50
	%ocft
	55766/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	26336.00
	407.00
	%ocft
	1-719/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	26336.00
	354.00
	%ocft
	9323/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3292.00
	1141.25
	%cft
	37570/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	4345.44
	9416/28
	%cft
	409179/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	13168.00
	199.77
	P.sft
	2630571/00

	
	
	
	Total.
	
	3153428/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.

CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			

























SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  IN POLICE STATION DAHARKI. 
			
Head of Account. 	District Annual Programme- 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	58.20
	3176/25
	%ocft
	185/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	58.20

	14429.25



	1;24 P%cft.

	8397/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	116.13
	12674/36
	P%cft.
	14219/00

	4
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	9856.00
	2117.50
	%ocft
	20870/00

	5
	Carriage of earth (CSI NO> 8 P.No> 02
	9856.00
	407.00
	%ocft
	4011/00

	6
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	9856.00
	354.00
	%ocft
	3489/00

	7
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	1232.00
	1141.25
	%cft
	1407/00

	8
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	1626.24
	9416/28
	%cft
	153131/00

	9
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	4928.00
	199.77
	P.sft
	984467/00

	
	
	
	Total.
	
	1180028/00










		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.



Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			

























SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  IN SARDAR GARAH CITY. 
			
Head of Account. 	District Annual Programme- 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	206.23
	3176/25
	%ocft
	655/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	206.23

	14429.25



	1;24 P%cft.

	29757/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	411.54
	12674/36
	P%cft.
	52160/00

	4
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	31755/00
	2117.50
	%ocft
	67241/00

	5
	Carriage of earth (CSI NO> 8 P.No> 02
	31755.00
	407.00
	%ocft
	12924/00

	6
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	31755.00
	354.00
	%ocft
	11241/00

	7
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3969.38
	1141.25
	%cft
	45300/00

	8
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5239.58
	9416/28
	%cft
	493373/00

	9
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	15877.50
	199.77
	P.sft
	3171848/00

	
	
	
	Total.
	
	3801927/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.




Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			
























  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT ASIF SHAH MOHALLAH GHOTKI.			

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	30510.00
	2117.50
	%ocft
	64605/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	30510.00
	407.00
	%ocft
	124176/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	30510.00
	354.00
	%ocft
	10801/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	2542.50
	1141.25
	%cft
	29016/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	3355.60
	9416/28
	%cft
	315974/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	10170.00
	199.77
	P.sft
	2031661/00

	
	
	
	Total.
	
	2576233/00





		
								






                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2772.00
	3176/25
	%ocft
	8805/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	630.00


104.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	71119/00


15006/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	917.00





100.00
	94/00






174/00
	P.rft.



P.rft.
	86198/00






17400/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1698.00
	12674/36
	P%cft.
	215211/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2568.00
	2283/93
	P.%cft/
	58651/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724.00

	
	
	Total.
	
	
	537397/00




								







			
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	168.30
	337/00
	P.cft.
	56711/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	6.76
	4820/00
	P.cwt.
	32591/00

	
	
	
	Total.
	
	89302/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	2576233/00
	
	2576233/00

	2
	Part-II Drains.
	537397/00
	
	537397/00

	3.
	Part-III RCC Cross
	89302/00
	
	89302/00

	
	 Total.
	3202932/00
	
	3202932/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.









SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF CC PAVER  IN KORI  LASHARI  GHOTKI. 
			
Head of Account. 	Community Development Programme 2016-17.
 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	254.23
	3176/25
	%ocft
	808/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	254.23

	14429.25



	1;24 P%cft.

	36666/00


	3
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	507.38
	12674/36
	P%cft.
	64307/00

	4
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	33234.60
	2117.50
	%ocft
	70374/00

	5
	Carriage of earth (CSI NO> 8 P.No> 02
	33234.60
	407.00
	%ocft
	13526/00

	6
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	33234.60
	354.00
	%ocft
	11765/00

	7
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	4154.33
	1141.25
	%cft
	47411/00

	8
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	5483.71
	9416/28
	%cft
	516361/00

	9
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	16617.30
	199.77
	P.sft
	3319638/00

	
	
	
	Total.
	
	3979875/00





		
						                			

Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.


Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.



								


			










		
								

	












  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT NABI BUX LAKHO AND RAZI  LAKHO.			

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	32420.08
	2117.50
	%ocft
	68650/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	32420.08
	407.00
	%ocft
	131950/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	3242-/08
	354.00
	%ocft
	11377/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	3047.00
	1141.25
	%cft
	34774/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	4021.64
	9416/28
	%cft
	372680/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	12188.00
	199.77
	P.sft
	2434797/00

	
	
	
	Total.
	
	3054228/00





		
								






                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	3123.00
	3176/25
	%ocft
	9919-/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	299.00


100.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	78908/00


14429/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	908.00





200.00
	94/00






174/00
	P.rft.



P.rft.
	85352/00






34800/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1895.00
	12674/36
	P%cft.
	240179/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2820.00
	2283/93
	P.%cft/
	64407/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724.00

	
	
	Total.
	
	
	593081/00




								







			
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	191.90
	337/00
	P.cft.
	64662/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	7.71
	4820/00
	P.cwt.
	37160/00

	
	
	
	Total.
	
	101822/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	3054228/00
	
	3054228/00

	2
	Part-II Drains.
	593081/00
	
	593081/00

	3.
	Part-III RCC Cross
	101822/00
	
	101822/00

	
	 Total.
	3749131/00
	
	3749131/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.







  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT 
			VILLAGE JEEWAN KOLACHI AND RAHMAT KOLACHI.		

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	17662.40
	2117.50
	%ocft
	37400/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	17662.40
	407.00
	%ocft
	71886/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	17662.40
	354.00
	%ocft
	6262/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	1660.00
	1141.25
	%cft
	18945/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	2190.70
	9416/28
	%cft
	206283/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	6640.00
	199.77
	P.sft
	1326473/00

	
	
	
	Total.
	
	1667249/00





		
								






                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2374.00
	3176/25
	%ocft
	7540.00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	528.00


72.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	59605/00


10389/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	650.00





180.00
	94/00






174/00
	P.rft.



P.rft.
	61100/00






31320/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1435.00
	12674/36
	P%cft.
	181877/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2120.00
	2283/93
	P.%cft/
	48418/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724.00

	
	
	Total.
	
	
	465257/00




								








											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	146.60
	337/00
	P.cft.
	49392/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	5.89
	4820/00
	P.cwt.
	28385/00

	
	
	
	Total.
	
	77777/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	1667249/00
	
	1667249/00

	2
	Part-II Drains.
	465257/00
	
	465257/00

	3.
	Part-III RCC Cross
	77777/00
	
	77777/00

	
	 Total.
	2205283/00
	
	1667249/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.






  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AT 
			SHANATI NAGAR MOHALLAH NEAR RAJA HOUSE GHOTKI.			
Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	28025.80
	2117.50
	%ocft
	59345/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	18025.80
	407.00
	%ocft
	114066/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	28025.80
	354.00
	%ocft
	9921/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	2634.00
	1141.25
	%cft
	30061/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	3476.40
	9416/28
	%cft
	327347/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	10536.00
	199.77
	P.sft
	2104777/00

	
	
	
	Total.
	
	3671517/00





		
								






                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2474.00
	3176/25
	%ocft
	7858/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	554.00


82.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	62540/00


11832/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	720.00





158.00
	94/00






174/00
	P.rft.



P.rft.
	67380/00






27492/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1502.00
	12674/36
	P%cft.
	190369/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2235.00
	2283/93
	P.%cft/
	51046/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724.00

	
	
	Total.
	
	
	483824/00




								








											
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	152.00
	337/00
	P.cft.
	51224/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	6.11
	4820/00
	P.cwt.
	29438/00

	
	
	
	Total.
	
	80862/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	3671517/00
	
	3671517/00

	2
	Part-II Drains.
	483824/00
	
	483824/00

	3.
	Part-III RCC Cross
	77777/00
	
	80862/00

	
	 Total.
	3671517/00
	
	4236203/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.









  SCHEDULE ‘B’
Name of Work:-	CONSTRUCTION OF SURFACE DRAINS AND CC PAVER AND MOHALLAH ASLAM, RANAWAZ,GHOUS BUX, ABDUL SATTAR AND MUHARRAM.			

Head of Account. 	Community Development Programme 2016-17.
 Part-I.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Barrow pit excavation undressed lead upto 100 ft ( in ordinary soil CSI NO. 1 P.No> 1).
	30510.00
	2117.50
	%ocft
	64605/00

	2
	Carriage of earth (CSI NO> 8 P.No> 02
	30510.00
	407.00
	%ocft
	124176/00

	3
	Laying earth in 6 Layers leveling dressing and watering for compaction etc complete (CSI No.  P.No>  ).
	30510.00
	354.00
	%ocft
	10801/00

	4
	Supplying and filling sand under floor and plugging in wells (CSI No> 29 P.No> 25).
	2542.50
	1141.25
	%cft
	29016/00

	5
	Cement concrete brick or stone Ballast 11/2” to 2” guage aration  1:4:8
	3355.60
	9416/28
	%cft
	315974/00

	6
	Providing and fixing cement paving blocks flooring having size of 197 x97x80 mm of city /qudda / cobble shape with natural color having strength between 5000 spsi to 8500 psi i/c filling the joints with hil sand and laying in specified manner pattern and design etc complete (CSI NO. 71 P.No. 49)., 
	10170.00
	199.77
	P.sft
	2031661/00

	
	
	
	Total.
	
	2576233/00/00





		
								

                  			
 Part-II    Surface Drains.
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	Excavation in foundation of building bridges  and other structures i/c belling dressing filling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5ft.CSI No> 18 P.No.4).
	2772.00
	3176/25
	%ocft
	8805/00

	2.
	CC Plain i./c placing compacting finishing and curing complete i/c screenings and washing of stone aggregate without shuttering CSI No> 5 P.17).
	630.00


104.00
	11288/75


14429.25
	1:$:8
%cft

1;2:4
%cft

	71119/00


15006/00

	3.
	Construction of standard open drain cunnet block of CC 1:2:4 I/AC SITU TO THE DESIGN PROFILE EII./C COST OF MATERIAL I/CS PER DRAWING I/C SUPPLYING FILLING COST OF CEMENT 1/22” THICK 
	917.00





100.00
	94/00






174/00
	P.rft.



P.rft.
	86198/00






17400/00

	4
	Pacca briuck work in foundation and plinth in cement sand mortor 1:6 (CSI NO> 4 P.No> 24).
	1698.00
	12674/36
	P%cft.
	215211/00

	5
	Cement plaster 1:4 upto 20’height i/c “ thick CSI NO> 11 P.No> 57).
	2568.00
	2283/93
	P.%cft/
	58651/00

	6.
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	122.50
	337/00
	P.cft.
	41283/00

	7
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	4.92
	4820/20
	P.cwt.
	23724.00

	
	
	Total.
	
	
	537397/00




								







			
  					Part –III RCC Crossing. 
	S.No.
	Item of work
	Qty 
	Rate
	Unit
	Amount.

	1
	RCC work in roof slabs beams columns rafts lintels and other structure members laid in situ or precast laid in position etc complete in all respect ratio 1:2:4 (CSI NO. 6 P.No. 18).
	168.30
	337/00
	P.cft.
	56711/00

	2.
	Fabrication of mild steel reinforcement for cement concretes  i/.c cutting bending laying in position making points and fastening i/c cost of b including wire also i/cs removal of rust from bars CSI No. 7 P.No. 19).
	6.76
	4820/00
	P.cwt.
	32591/00

	
	
	
	Total.
	
	89302/00




								Executive Engineer
Contractor						Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.


				ABSTRACT.

	S.No.
	Item of work
	Schedule ‘B’
	Non Schedule Items
	Amount.

	1
	Part-I CC Paver
	2576233/00
	
	2576233/00

	2
	Part-II Drains.
	537397/00
	
	537397/00

	3.
	Part-III RCC Cross
	89302/00
	
	89302/00

	
	 Total.
	3202932/00
	
	3202932/00




Contractor.					    	            Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.
CONDITIONS.
1. The work shall have to bexecuted according to PWD/PHE specifications.
2. No premium on non schedule items shall be allowed to the contractors.
3. Any error or omission in the description of item of work and the rate shall be governed with the relevant  schedule of rates and estimates.
4. The contractor shall have to bring the material to be used from the quarries mentioned in the estimate.

Contractor.						         Executive Engineer
							Public Health Engg. Division Ghotki
							            @ Mirpur Mathelo.







