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OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION-11,
EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI

Tender form issued to M/S. . Government Contractor,

and charged Rs. 3.000/= Vide D.R.No. L Dated: -

ANCINEER
EDYCATION WORKS DIVISION-TI
KARACHI

NAME OF WORK: ESTABLISHHMENT OF
(BACHELORS FLATE

[[We herehy tender for esecunion ol the works of Government ol Smdh (herein belore [ alter) referred Lo as
Liied i each memorandunm at:

Government of Sidli spe cilted nithe under wrtten wemorandum within the time mot

Part-A: @ \hove / Below),
Part-B: @ (Above / Below).
Part-C: @ (Above / Below).
Part-D: @_ (Above / Below).
Part-E: [ T S— (Above / Below).
Part-1: W e (Above! Below).

espect with the .~'|u-.rii'it';iti(m design / drawing & instruction, in writing

The estimate carried oul & according to all ¢
that when material for the

referred to rule-1 here of the clause-12 of the annexed condition of the contract & agreement,

work are provided by the Government such materials & rates Lo paid for then shall be as provided in Schedule-B here to:

GENERAL DESCRIPTION:

NE T T Res 5.300.000/=

1) | Estimated Cost

Earnest Money 2%

Securit; l_ilt[?(;ri.{ii_“ﬁin/c Earnest Mum_\i\’\l_"/ui)l_‘uit.li( ﬂ)Tu}

Rs. 397.500/=

Income Tax (7.50%)

Time allowed for completion of work

: |00M0NTH§*
B (S S -

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-11
KARACHI

CONTRACTOR’S UN DERTAKING
I/We have offered that above rates after taking into consideration a
to Mll-up & completed the B-1. tender form co. as (o complete the

I the terms and conditions as per B-1. pl'inh‘«l

tender & this memorandum and shall be base

agreement. In case of fallures the Depurtment w A bt habile vo take action auinst e us.

vy Sehiedule- il
vi) Schedule-B: Attached herewith

Call Deposit / Pay Order bearingNO. ., Dated: _ o , Amounting Lo Rs. "

o ~is enclosed herewith

) , Branch: [ ————

Bank: __

as desired on account of Security Deposit.

(SIGNATURE OF CONTRACTOR)



SCHEDULE "B"

ESTABLISHMENT OF CADET COLLEGE AT GADAP TOWN (Bachlor
Flates, Remaining Work)

WAME OF WORK:-

= Ne. Description Qnty Rate Unit Amount.

! Excavation in foundation of building bridges and other structure in/c degebillng
dressing, refilling around structure with excavated earth watering and ramming lead
upto 5ft (b) in ordinary soil (S.1.No.18/P-4)

1040.00 3176.25 %O0cft 3,303.00
2 Cement concrete brick or stone ballast 1.5" to 2" gauge (d) Ratio 1:4:8. (S.1.No.
4(d)y/C-4)
795.00 9416.28 %CHft 74,859.00

3 Erection and removal of centering for Reinforced or Plain cement concrete works
of Partal wood (2nd class). (a) Vertical.(S.I.No. 18(a)/C-4)
2009.00 3127.41 %Cft 62,830.00
4  Cement concrete plain including placing, compacting, finishing and curing
complete (including screening and washing of stone aggregate without shuttering)
(h) Ratio 1:3:6 (S.1.No. 5(h)/C-4)
669.67 12595.00 %Cft 84,345.00

5 Filling watering and ramming earth in floor with new earth excavated from outside
lead upto one chain and left upto 5 feet (S.1.No.22 P-5)

1625.00 3630.00 %0Cft 5,899.00

6 R.C.C work including all labour and material except the cost of steel reinforcement
and its labour for bending and binding which will be paid separately. This rate also
includes all kinds of forms, moulds, lifting, shuttering, curing, rendering and
finishing the exposed surface (including screening and washing of shingle (a)
R.C.C work in roof slab, beams, columns, rafts, lintels and other structural
members laid in situ or precast laid in position. Complete in all respects (i) Ratio
1:2:4 90 lbs. (S.1.No. 6(b)/i/C-4)
241.00 337.00 P.Cft 81,217.00

7 P/L 1:3:6 solid block masonary wall 6" below set in 1:6 cement mortor in ground
floor super structure I/c raking out joinits etc complete. S.1.No: 23/Chapter-4)

390.00 15771.01 %Cft 61,507.00
8§  Cement plaster 1:4 upto 20" height 3/4" thick (S.I.No.11-d P-52)
16092.00 3191.76 Yosft 513,618.00
9 P/L 2" thick topping cement concrete 1:2:4 in/c surface finishing and
dividing into pannels pannels %ﬁ.léc P-42)
E: K 3799.00 3275.50 Yosft 124,436.00

10 Reinforced cement ¢ cr;el
P-18)

/c fixing in position 2-1/2 x 6"x 5" (S.L.No.14

@ ';.‘.\"‘, ‘E\\' : g “'ﬁ'
DR Diis@ 10.00 261.50 Each 2,615.00

11 Two coats oﬁﬁlﬁﬁ‘é;“lﬁ'd“h’bt Wing 34 Ibs for % Sft over roof and blinded
with sand @ 1 Cft per % Sft. (S.I.No. 13/ P-35)

3019.00 1887.40 %sit 56,981.00

12 P/F in position door & windows and ventilators of first class deodar wood frames
and 1-3/4" thick commercial ply vaneer shutters of first class deodar skelton (Solid)
and commercial ply wood (3 ply) on both Side (S.I.No.9 P-58)
352.00 875.13 P.Sft 308,046.00

13 Primary Coat of chalk under distemper (S.1.N0.23/P-23)
2736.00 442.75 Y%sft 12,114.00




Description Qnty Rate

Unit

Amount.

14

20

21

Distempering three coats (S.1.No.24© P-54)

2736.00 1079.65
Preparing the surface and painting with matt finish in/c rubbing the surface
with bathy (silicon carbide rubbng brick) filling the voids with zink / chalk
/plaster of paris mixture , applying first coat premix making the surface
smooth and then painting 3 coats with matt finish of approved make etc
complete (New surface)(S.1.No0.36-A P-55)

7296.00 344438
Preparing the surface and painting with weather coat in/c rubbing the surface
with rubbing brick / sand paer filling the voids with chalk / plaster of paris
and then painting with weather coat of approved make (S.1.No.38A P-56).
8417.00 2567.95
French polishing complete a) on new work (S.LNo.7 P-71)

703.00 3841.75

P/E with sunk iron screws wooden Architrave approved design / shape having
width not less than 2-1/2 inches as directed by Engineer Incharge (S.1.No.60 /P-66).

623.50 49.97
Providing anti termite treatment by spraying / sprinking / spreading Neptachler
0.5% Emulsion as on overall pre-construction treatment in slab type construction
along external foundation trenches of the building over complete premieter of the
foundation trench ete as per direction of Engineer Incharge. (S..No:- 91/P-109)

400.00 40.10

Providing anti termite treatment by spraying / sprinking / spreading Neptachler
0.5% Emulsion as on overall pre-construction treatment in slab type construction
under the slab and along attache perches or entrances €t¢ complete as per direction
of ngineer Incharge. (S.I.No:- 92/P-109)

2436.00 9,74
Total Rs:-
% Below / Above

Contractor Signature

NON SCHEDULE ITEM gaucation - e

Carriageb of 100 Cft 5 Tons of all materials like stone aggregate, Spawl, coal, lime
surkhi ete. B.G rail fastening points and crossing bridges Girders, Pipes, Sheets rail,
M.S barsetc 1000 Nos. of 10" x 5" x 3" or 1000 Nos. tiles 12" x 6" x 2" or 150 Cft
of timber or 100 Maunds of fuel wood by trucks or any other means owned by the
contractors. (S.I.No.1Page-2 Carriage of Materials Vol:-1 Part-1 Sixth Edition
2011) (15 Miles).

1625.00 1065.00

P/F floor for Marble tile of China, Verona of Badal Block (12" x 12") fine dressed
on the surface without winding in ground floor laid 1" thick (Average) lime mortor
1:2 one lime tow sand setting the tile with grey cement slurry in/c curring rubbing
& polishing etc complete in/c the cost of mortor 1" thick (R/A approved).

2683.00 301.00

Yosft

Yosft

Yosft

Yosft

P.Sft

P.Sft

P.Sft

%Cft

P.Sft

29,539.00

251,302.00

216,144.00

27,008.00

31,156.00

16,040.00

23,727.00

1,986,686.00

17,306.00

807,583.00




S.No.

Description

Qnty

Rate

Unit

Amount.

Providing & Fixing of stailess steel pipe railing required design using 2" dia

Horz: pipe in/c reveitting complete (R.A.Approved).

brass fitting etc complete. (R.A)

P/F Both sides Laminated Lasani Kitchen cabinate 3/4" thick in/c boxing
with back shelves shutters S.S fitting etc complete (R.A).

SCHEDULE ITEM 20% BELOW

Laying floor of approved with glazed tile 1/4" in white cement 1:2 over 3/4"

30.00

112.00

87.00

thick cement mortor 1:2 complete (S.1.No.24/P-43)

thick in/c finishing (S.I.No.38 P-45)

P/F 3/8" thick marble tiles of approved quality and colour and shade 8" x 4"
or 6" x 4" in dado skirting and facing removal / tucking of existing plaster
surface etc over 1/2" thick base of cement mortor 1:3 setting and washing the
tiles with white cement slurry cement finishing cleaning and polishing etc

complete for new work (S.I.No.68/P-49)

S/F in position Aluminium Channels framing for slidding windows &
ventilators of Alcop made with Smm thick tinted glass glazing (Belgium) &
Aluminium fly screen in/c handles stopper & locking arrangement etc
complete. B) Deluxe model (Bronze) (S.1.No0.84/P-108).

% Below / Above

Contractor Signature

SCHEDULE ITEM 10% ABOVE ON STEEL

Fabrication of Tor steel reinforcement for cement concrete including cutting,
bending, laying in position, making joints and fastening including cost of binding
wire (also includes removal of rust from bars. (S.L.No. (9/Chapter-4)

301.00

1121.00

457.00

379.00

12.91

3500.00
P/F Laminated Lasani Almirah 3/4" thick in/c boxing with back shelves shutters

1719.00

1649.00

27678.86
Glazed tile dado 1/4" thick laid in pigment over 1:2 cement sand mortor 3/4"

28299.30

186.04

1647.69

5001.70

P.Sft

P.Sft

p.Sft

P.Sft

Yosft

p.Sft

P.Sft

P.Cwt

105,000.00

192,528.00

143,463.00

1,265,880.00

83,313.00

317,235.00

85,020.00

624,475.00

1,110,043.00

64,572.00




S.No. Description Qnty Rate Unit Amount.
2 P/F G.I frames / Chowkats of size 77%2" or 4-1/2" x 3" for Doors using 20 gauge
G.1. sheet i/c welded hinges and fixing at site with necessary hold fasts filling with
cement sand slurry of ratio 1:6 and repairing the jambs. The cost also I/c all carriage
tools and plants used making and fixing.(S.1.No: 29/C17)
341.00 228.90 P.Rft 78,055.00
3 S/F in position iron / steel grill of 3/4" x 1/4" size flate iron of approved
design in/c painting 3 coats etc complete (wt. not less then 3.7lbs of
finsihing grill) (S.1.NO.26 /P-93)
379.00 180.50 P.Sft 68,410.00
CHrd KE D 211,037.00
% Below / Above C
g S . - s B
LT ' C’;‘}T."}:Eﬁﬂ'
Education”. .- | i
Contractor Signature
EXECUTIVETTIGIN
EDUCATION WORKS iy
EDUCATION & LiT

( ~)\ o covi.of

—




PART-B (W/S & S/F)

NAME OF WORK:- ESTABLISHMENT OF CADET COLLEGE AT GADAP TOWN
(Bachlor Flates, Remaining Work)

S.No. Description. Qnty Rate Unit Amount.

I Providing & fixing squating type white Glazed of flushing cistern with
internal fitting and flush pipe with bend and making requisite numbers
of holes in wall plinth and floor for pipe connections & making good
in cement concrete 1:2:4 (a) W.C pan of non less than 23" clear
opening between flashing rims and 3 gallons flushing tank with 4" dia
C.I. traps (Foreign Quality) (S.1.No.2-A P-1)
4.00 5772.80 Each 23,091.20
P/F European white glazed earthen ware wash down W.C pan
complete with and in/c the cost of white / black plastic seat (Best
Quality) and lid with C.P brass hinges and buffers, 3 gallons white
glazed earthen ware Low level foushing cistern with siphon fitting I-
1/2" dia white porcelain enamelled flugh bend 3/4" dia and making
requisite No. of hole in walls plinth and floor for pipe connection and
making good in cement concerte 1:2:4 (Foreign Quality)(S.I.No.5 P-2)
1.00 11477.40 Each 11,477.40

3 Provinding and fixing 22"x16" lavatory basin white glazed earthen
ware complete with & 1/c the cost of W.1. or C.1. Cantilover bracktes
6" inches built into walls, painted white in two coats after a primary
coat of red lead paint a pair of 1/2" dia chrome plate piller taps 1-1/2"
rubber plug and chrome plated brass chain 1-1/4" dia malloable iron or
¢p brass trapsmalloable iron or brass union and making requisite
number of holes inwalls, plinth and floor for pipe connection and
making good in cement concrete 1:2:4. (Standard Patterns).(S.[.No:
12/P-4)

(58]

6.00 4694.80 Each 28,168.80

4 P/F steel stainless local make comlete with cast iron wrought iron
brackets 6 inches built in wall 1-1/2" rubber plug chrome brass chain 1-
1/2" C.P brass waste with 1-1/2" plate PVC waste pipe and making
requisit No. holes in walls & plinth and floor for pipe connection and
making good in cement concrete 1:2:4 (steel sink stainless sized 40" X
20" local making (standard pattern). (S.I.No.19a P-5).
1.00 1714.35 Each 1,714.35
Add Extra labour for providing and Fixing of earthen ware pedestal
white or coloured glazed (Standard Patterns) (S.I.No:9 /P-3)
6.00 938.47 Each 5,631.00

6  Providing and fixing in position nyloon connections complete with
1/2" dia brass stop cock with pair of brass nuts and lining to nyloon

connection (S.I.No: 23/P-6) D
KE 20.00 447.15 Each 8,943.00

SCLr}/Quality with c.p. head
A AN
DR LN r-r | \}“';53,"_"\‘-3‘.50“‘3

wn

7 Supplying and fixing bib gock
1/2" dia. (S.I.No: 1.B/P-16)

i ) 10.00 337.92 Each 3,379.20
O W 1""("&3“ A s -
8  S/Fixing in long bib EgeRy BT crystat Kead with 1/2" dia (S.LNo.13.B P-
19)
10.00 1384.24 Each 13,842.40

9  S/Fixing C.P Muslim Shower with Crystal head etc complete
(S.I.No.19-B P-19)
6.00 3432.00 Each 20,592.00
10 S/Fixing in position brass stop cocks standard patterns 12" dia
(S.I.No.1.B P-16)
20.00 337.92 Each 6,758.40




19

20

Supplying & Fixing Wash Basin Mixture of superior quality with C.P
head 1/2" dia (S.1.No.14-BP-19)

6.00 3179.00

S/Fixing Jet Shower with rod of superior quality single C.P head 1/2"
dia (S.L.No.15 P-19)

6.00 1142.24
Providing and fixing 15"x12" beveled edge minor of belgium glass
complete with 1/8" thick hard board and C.P screws fixed to wooden
plate Superior Quality.(S.1.No: 4/b/P-7)

6.00 2047.76
S/F soap tray earthenware C.P screw etc complete (S.I.NO.5 P-8)

6.00 497.20
P/F chrome plated brass towel rail complete with brackets fixing on

wooden cleats with 1" long C.P brass screw 3/4" round or square
(Super Quality) (S.1.No.1 (iiib) P-7) Towel rail 24" long

6.00 972.95
Providing and fixing 6"x2" or 6"x3" C.I floor trap of the approved self
cleaning design with a C.I screwed down grating with or without a
vent arm complete with and 1/c making requisite number of holes in
walls plinth and floor for pipe connection and making good in cement
concrete 1:2:4.(S.1.No: 20/P-6)

20.00 2042.43

Providing chambers 15"x9" (inside dimensions) x24" deep for house meters with 6"
thick C. C. 1:3:6 blocks set on 1:6 cement mortar, 6" thick C. C. 1:4:8 in foundation,
1/2" thick cement plaster 1:3 C.M.to all inside wall surface and to top, 1" thick C. C.
1:2:4 flooring complete with hinged cost iron cover and frame 15"x9" (inside) clear
opening (Wt.1Qr) etc fixed in C. C 1:2:4 includinbg curing, excavation, back filling
and disposal of surplus earth etc complete.(S.1.No.2 P-20)

6.00 5913.22
Construction of main hole or inspection chamber for there or required dia circular
sewer and 3'x6' depth walls B.B in cement plaster 1:3 1/2" thick in site of walls and
1" (25mm) thick over benching and channel and 1/c fixing C.I main hole cover with
frame of clear opening 1-1/2 (457x 457mm) of 1.75 Cwt (88.9 KG) embeded in
plinth C.C 1:2:4 and fixing 1 (25mm) dia M.S step 6" (150 MM) wide projecting 4
(102mm) from the face of wall at 12" (305mm) C.C dully painted etc complete as
per specification and drawing No D.P -1 of Public Health Circular Southern Zone.

A)4" to 12" dia 2' x 2' x 3'-6" 5 14748.00

Construction Mainhole for the required dia of circular sewer and 7' - 9"
Depth with walls of B.B in cement mortor 1:3 cement plastered 1:3 1/2" thick
inside of walls and 1" (25mm) thick over benching and channel in/c fixing
C.I manhole cover with frame of clear opening 2' x 2' (610 x 610mm) of 4.5
cwt embaded in plain C:C 1:2:4 and twom way rainforced 6" thickness in/c
fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm)
from the face of wall at 12" (305 mm) C/C duly painted etc complete as per

standard specification and drawing. (S.1.No.2 P/-47 PBHSch:) Educal

4" to 9" dia 4'x 3'x 7'-9" 2.00 42745.00

P/Fixing full way gun metal valves with wheels threaded or flaged
ends with rubber washers standard pattern 95.1.No.4-1 P- 17)

1/2" dia 4.00 161.92

3/4" dia 4.00 227.92
Providing & Fixing handle valves (China) (S.INO.5 P-17).

1/2" dia 5.00 200.42

Each

Each

Each

Each

Each

Each

Each

Each

i
(AL |

"~

Each

Each
Each

Each

™ o,

19,074.00

6,853.44

12,286.56

2,983.20

5,837.70

40,849.00

35,479.32

73,740.00

CHECKED

)
\Sﬁ‘i'h N

‘Divis'ion-ll

85,490.00

647.68
911.68

1,002.10
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23

26

3/4" dia 5.00 271.92
1" dia 5.00 365.42

% Below / Above

Contractor Signature

R.A ITEMS
Providing & Fixing uPVC Pipe (PAK ARAB or equivelent) Schedule 40 on
surface or concealled masonary / Cement Concrte or R.C.C upto required
height jointing by using solvent (AGM or equivalent) and making good
with C:C in/c curing finishing etc complete. This rate also in/c all kind of
Jabour, material, cartage etc as approved by Engineer Incharge.(R.A)

1/2" dia 250.00 45.00
3/4" dia 200.00 58.00
1" dia 300.00 92.00

Providing & Fixing Elbow 90° (PAK ARAB or equivalent) dia of approved
quality and design of various size fixed to uPVC pipe using approved
adhensive compound upto required height etc. complete. This rate also in/c
all kind of labour, Material, Cartage etc complete as approved by Engineer
Incharge

1/2" dia 10.00 55.00
3/4" dia 15.00 76.00
1" dia 10.00 140.00

Providing & Fixing uPVC Union "Solvent" (PAK ARAB or equavelent)
Schedule 40 make of approved quality and design of various size fixed to
uPVC pipe using approved adhensive compound upto required height etc
complete. This rate also in/c all kind of labour, material, cartage as
approved by Engineer Incharge.

1/2" dia 10.00 350.86

3/4" dia CHE”KED 15.00 381.17

1" dia i\ 10.00 471.86
Providing & Fixing uP,\é ‘jf’_e ’@iﬁK ARAB or equavelent) make of
approved quality _ggﬁcgaég%ign pf_\faﬁbﬂga' fixed to uPVC pipe using
approved adhensi ¢ compound iipto-required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

1/2" dia 15.00 38.00
3/4" dia 10.00 46.00
1" dia 8.00 55.00

Providing & Fixing uPVC TEE (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

1/2" dia 6.00 109.67

Each
Each

P.Rft
P.Rft
P.Rft

Each
Each
Each

Each
Each
Each

Each
Each
Each

Each

1,359.60
1,827.10

411,939.13

11,250.00
11,600.00
27,600.00

550.00
1,140.00
1,400.00

3,509.00
5,718.00
4,719.00

570.00
460.00
440.00

658.00
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29

30

31

3/4" dia 5.00 136.30
1" dia 7.00 160.49

Providing & Fixing uPVC Ball Valve (Solvent) (PAK ARAB or equavelent)
make of approved quality and design of various size fixed to uPVC pipe
using approved adhensive compound upto required height etc complete.
This rate also in/c all kind of labour, material, cartage as approved by
Engineer Incharge

1/2" dia 2.00 390.00
3/4" dia 2.00 573.00
1" dia 2.00 615.00

Providing & Fixing uPVC Plastic Clip (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

1/2" dia 20.00 66.00
3/4" dia 15.00 72.00
1" dia 15.00 74.00

Providing & Fixing uPVC Pipe (PAK ARAB or equivalent) Schedule 40 on
surface and digging the trenches to required depth not less then 12" and
fixing in position in/c cutting fitting and jointing using approved solvent
(AGM or equivalent) etc complete. This rate also in/c all kind of labour,
material, cartage etc as per approved by Engineer Incharge.

3" dia 100.00 391.00
4" dia 100.00 541.00
6" dia 50.00 931.00
8" dia 100.00 1,381.00

Providing & Fixing Elbow 90° (PAK ARAB or equivalent) of approved
quality and design of various size fixed to uPVC pipe using approved
adhensive compound upto required height etc. complete. This rate also in/c
all kind of labour, Material, Cartage etc cg’ﬁte as approved by Engineer

Incharge

3" dia CHr

2.00 306.00
4" dia ; ;1;,¢. S X 416.00
6" dia T ,,..‘.?"N\S' 2.00 977.00
8" dia geued et e 2.00 1,087.00

Providing & Fixing uPVC TEE (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

3" dia 3.00 435.00
4" dia 58.00 578.00
6" dia 3.00 1,186.00

8" dia 3.00 1,516.00

Each
Each

Each
Each
Each

Each
Each
Each

P.Rft
P.Rft
P.Rft
P.Rft

Each
Each
Each
Each

Each
Each
Each
Each

682.00
1,123.00

780.00
1,146.00
1,230.00

1,320.00
1,080.00
1,110.00

39,100.00
54,100.00
46,550.00
138,100.00

612.00
832.00
1,954.00
2,174.00

1,305.00
33,524.00
3,558.00
4,548.00



Providing & Fixing uPVC Socket (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

3" dia 3.00 232.00 Each 696.00

Providing & Fixing uPVC "Plug Elbow" (PAK ARAB or equavelent)

Schedule 40 make of approved quality and design of various size fixed to

uPVC pipe using approved adhensive compound upto required height etc

complete. This rate also in/c all kind of labour, material, cartage as

approved by Engineer Incharge.

3" dia H E o 2.00 479.00 Each 958.00

4" dia C - .'*( E D 2.00 776.00 Each 1,552.00

"o o T p

6'" dia D{T(i}.'_l" SMAH‘ 2.00 892.00 Each 1,784.00

Educaticn .. % .. _Dw;sion-ﬂ. 375,908.00
h TOTAL (A+B) 787,847.13

atilal E,T:‘"'

el

EDUCATION & LITE!

TERACY DEPARTMENT
SINDH KARACHA



