WARACHI WATER AND SEWERAGE BOARD
NOTICE FOR INVITING TENDER

THROUGH WEB SEULE (ON TTEM RATE BASIS),

Sealed Tender Is Invited Signal Stage One Fivelope System As Per SPPRA Rules-2010 Tor
Fhe Work Mentioned Below:-

SN0 ' DAL ‘ - o
| Nanme O Wk CLEANING AND DESILTING OF 24"DIA MAIN SEW
DISPOSAL LINE FOR W-22 AREA AND SURROUNDING IN

SECTORAS/LC NO:28 KORANGI DIVISTION.

ESTIMATED COST(RS:9,98,361/-)
Y e Adres & phone ool EXECUTIVE ENGINEER (SEW) KORANGE TOWN KW&SB
PRPRYS FIRST FLOOROLD KDA ZONAL OFFICE  BUILDING
NEAR  AWAME  POLICE  STATION  KORANG]
NO:AKORANGEKARACT CELL NO: 0321-9260300°
S D tdigibilin of fom Bidder 7 10 NTN certificate o

2. Valid professional tax
3 S RBCertificate
4 Relevant Experience werk in specialization field

N - Minimum turnover last three years at least Rs:9.98 3681/-
4 Fender can be purchased o charge rovenue acvounts section Tianee depariment RO AN heud
O ee annesy building o KBOA ateivie cenre harachi trom 200 AN o
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tender athernvise e tenders shull be ireated as invalid & rejected

0 Clender bee . CRNTTOU0 - shape ol I’Ls\ Order 0 the name of KW&SE cnon

Refundahlen
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bRy plantkarachi,
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NOTE SHEET

(3)

Reference

W

~3

SURBJECT: REQUEST FOR APPROVAL FOR OBTAINING ADMINISTRATIVE APPROVAL FOR
PUBLISHING OF TENDER THROUGH WEB SITE WORK OF © P2

méﬂ onid o o A 52,7 Drn priains Levts,
W x&ﬁ%ﬂ%ﬂ/ N=22 ,anen MC!

228

’Rs:fﬁ,ﬁg! 9474 has been prepared by the XEN concerned of Korangi
Division{SEW) K¥W&SB.The same has been checked by the irector
{Design].KW&SB for amounting to Rs:_#,64, 346//2 vide poro~$%_—zﬁhe
above said work is very important nature for a area public as per site reduirement,
Hence the necessity of the work.

1 in the light of ahove and due to necessity of the work Korangi
Town, KWASB following approvals may kindly be obtained,

Tijfbove mentioned  work's  estimate  for amounting  fo

Administrative approval for caling tender of the said work through
web site work may kKindly be obtained by Mancagng Director,
KW&SB.

. Expenditure sanclion Rs: _%L_Qg 3E//v of BG No:
Jiapg-/R _curent financial year 2016-2087 may please be
obtained by Managing Director, KWESE.

lil.  Permissicn to prepcre Rs:200C/- pay order in favor of SPPRA s
noisting charges of NIT on SPPRA welbsite by XEN[SEW) korangi
division and re-imbursement of the same by nim for which agproval
from Managing Director, KWESE may kindly be obtained.

_ Sevaction

V.  Technicdl sesdion of the esimate may kindly be accorded D

the, L KWESB.

Now the full cases file submitted for obtaining Administrative approval
o call tender through wel site work from competent authority of KWESE, under
Rule SPPRA-2010.

, : f—ws\m—a_
S.E(DISTT.KORANGI) KW&SB EXECUTIVE ENGINELER (SEW)
F%IANG] DIVISION KW&SDB
Recommended and forwarded for necessary administrative,
rechnical and financict approval as requested by XEN Korangi coapetent /

cuthority of KWERSB Please.

S.E (DISTT. KORANGI) KW&SB

__/"ﬁh; S \'\ -~

N -~ TN

3\



e,

S8

’l-';t';(r{
fethy f\A
Sy I
NETRT

A

Mot K E ST A DD 4

N RESQURCE 35, \a[_ LG2T
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SEWERAGE BOARD
WMENT & ADMINISTRATION DEPARTMENT
um H RO 02139231464, 021.09231453

Dated 30.10.201%

CORRIGENDUM

In pursuance of office order issued vide No.k WELSB/DMODIMRDEASTY dated

2202015 reqarding of rules-21 of S

PP, A complaint redionsal committee (CRCY s

Constituted, requires appropriate comrection as under:

BN O May He Read as

Instead of

Uistribution
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KARACHI WATER AND SEWERAGE BOARD

NAME OF WORKS

CLEANING AND DESILTING OF 24”DIA
MAIN SEW DISPOSAL LINE FOR W-22
AREA AND SURROUNDING IN SECTOR-
48/E,UC NO:28 KORANGI DIVISION.

KORANGI TOWN (SEW)



BIDDING DATA

I Name of procuring ageney

2 Brictdeserniption ol woerk:

3 I’maulln; Agency Address:

CEXECUTIVE ENGINEER (SEW) KORANGI TOWN

KW &SB, o

CLEANING AND DESELTING OF 24”DIA MAIN SEW
DISPOSAL LINE FOR  W-22 AREA  AND
SURROUNDING IN SECTOR-48/L,LC NO:28
KORANGE DIVISION,

EXECUTIVE ENGINEER (SEW) KORANGI TOWN KW&SB FIRST

FLOOR,OLD KDA ZONAL OFFICE BUILDING NEAR AWAMI POLICE

| STATION KORANGI! NO:04KORANG! ,KARACHI. CELL NO: 0321-

1 Lsun ite ¢ ml
s \mmml ot Bid \[CL;H\
0 Cperiod of bid \aluhl\
Security I)L[)U.\Il
tnctuding Bid Security )
b Venue, Fime and date o' Bid
Opening:

9 Deadlme tor submission of 131d |
o alongowith time, ,
LO- Time for completion from

written order commence:

ot iqunll[\ Dama e
2 Bid issued to tirm

3 Deposit Receipt No & Duk
Amotint

(‘\,- S\""‘\‘
ENECUTIVE ENGINERR (SEW)
RORANGT BIVISION KW &SH

()n Hem rate Baslx

() PXans

0.5% ol bid cost per day ol delay.

» R 300 -

9260360

295 ol Bid Amount,

LY,

coLenders will be opened by the Procurement Committee-

Lat the office ol the Director Design KW &SB situated at
block-17.Gulshan-c-¢lgbual .COD filter plant. Karachi,

o lender will be submitted on 1922 L€ Al
2:00Pm and will be opened on the same date at 2:30 P
Fender will be submitted on 20-22- at 2:00Pm and wiil be

opened on e same date

100 Das s

NS

AUTHORITY ISSUING BIDDING DOCUMENTS



SUBJECT: CLEANING AND DESILTING OF 247DEA MAIN SEW DISPOSAL LINE FOR W-22

AREA AND SURROUNDING IN SECTORSS/EUC NO:228 KORANGT DIVISION,

e Deseription and rate ol irens based on market totlered rates)

SN0
I
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PROCUREMIENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for adneasurements
(Pereentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.



allowed for carrying out the work, or which contain any other conditions, will be
liable o rejection. No printed form of tender shall include a tender for more than one
work. buat if contractor wish to tender for two or more works, they shall submit a
scparat. tender for cach.

The eivelope containing the tender documents shall refer the name and number
of the work. ‘

6. Measurement: Al works shall be measured by standard instruments according to
the rul.s.

7. Exidence of Eligibility: Bidders shall provide evidence of their eligibility as
and when requested by the Procuring Agency.

8. Latc submission of bids: Any bid  received by the Agency after the
deadline for submission of bids shall be rejected and returned unopened to the bidder,

9. Eligibility Criteria: Prior to the detailed evaluation of bids, the Procuring
Agency will  determine whether the bidder fulfills all codal requirements of
cligibi ity criteria given in the tender notice such as registration with tax authoritics,
registr-tion with PEC (where applicable), turnover statement, experience statement,
and ony other condition mentioned in the NIT and bidding document. I the
bidder does not fullill any of these conditions, it shall not be evaluated further.

10. Bid Secuirty:Bid without bid security of required amount and prescribed form
«hall b rejected.

11, Arithmetical errors: Bids determined to be substantially responsive shali be
checket for any arithimetic errors. Arithmetical crrors shall be rectified on the
follow ing basis;

(A) ¥u case of schedule rates, the amount of percentage quoted above or
below will be checked and added or subtracted from amount of bil! of quantitics
to arris ¢ the finat bid cost.

(13) In case of item rates, .If there isa discrepancy between the unit rate and the
total ¢st that is obtained by multiplying the unit rate and quantity, the unit rate

shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate.

in which casc the total cost as quoted will govern and the unit rate corrected. H

there i a discrepancy between the total bid amount and the sum ol total costs.

the sum of the total costs shall prevail and the total bid amount shall be
correcied.



DOCURMIEN

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refess to admeasurements contracts.



CONDITIONS OIf CONTRACT

Clause — 1:Commencement & Completion Dates of work. The contractor shall
not enter upon or commence any portion or work except with the written
authority and instructions of the Enginecr-in-charge or of in subordinate-in-charge of

the work. Failing such authority the contractor shall have no claim to ask for

measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in
the tender shall be strictly observed by the contractor and shall reckoned from the date
on which the order to commence work is given to the contractor. And further to
ensure good progress during the exccution. of the wok, contractor shall be

.bound, in all in which the time
allowed for completion of any work excceds onc month, to achieve progress

on the prorate basis,

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages
to the Agency at the rate per day slated in the bidding data for each day that the
completion date is later than ihe Interded completion date; the amount of
liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent
of the contract price. Agency may deduct liguidated damages from paymenis due to
the contractor. Payment of liquidated damages does not affect the contractor's
liabilities.

Clause — 3: Termination of the Contract,

(A) Procuring Agency/Executive Enginecer may terminate the contract if cither
of '

the following conditions exits:-

(i) Contractor causes a breach of any clausc of the Centract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii) in the case of abandonment of the work owing 1o the scrious illness or death
of the contractor or any other cause.

(iv) contractor can also request for terminaticn of contract if a payment certificd

by the Engineer isnot paid to tlle cont: actor within 60 days of the date of the
submission of the bilt;

(B) The Exccutive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-



The contractor shall also confirm exactly, fully and faithfully to the designs, drawing,
and instructions in writing relating to the work signed by the Engineer-in-charge and
lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours
and the contractor shall, if he so requires, be entitled at his own expense to make or
cause to be made copies of the specifications, and of all such designs, drawings, and
instructions as aforesaid. Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

{A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently
as the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause tobe taken the requisite measurements for the purpose of having the same
verificd and the claim, as for as admissible, adjusted, if possible before the expiry

of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on

the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made-to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from, recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out

to him during defect liability period.

(B) The Final Bilt. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall

be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted
as so completed, the Engineer-in-charge may make payment on account of such items
at such reduced rates as he may consider reasonable in the preparation of final
or on running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in
quantities, including the introduction of new work items that are either due to
change of plans, design or alignment to suit actual field conditions, within the general
- scope and physical boundaries of the contract.



(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of} it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause ~ 11: (A) Inspection of Operations. The FEngineer and his
subordinates, shall at all reasonable times have access to the site for supervision
and inspection of works under or in course of execution in pursuance ‘of the
contract and the contractor shall afford every facility for and every assistance
in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give thc contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be -
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had
been given to the contraetor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the
reach without giving notice of not less than five days to the Engineer whenever any
such part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises' the contractor accordgly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement
without such notice having been given, the same shall be uncovered at the
contractor’s expense, and in default thereof no payment or allowance shall be made
for such work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shail be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its
performance of the contract. if any damage is caused while the work is in
progress or become apparent within three months of the grant of the certificate
of completion, final or otherwise, the contractor shall make good the same at his
own expense, or in default the Engineer may cause the same to be made good by
other workmen, and deduct the expenses from retention money lying with the
Engineer.

Clause-14: Measures for prevention of fire and safety measures. The
contractor shall not set fire to any standing jungle, trees, bush-wood or grass
without a written permit from the Executive Engineer. When such permit is
given, and also in all cases when destroying, cutting or uprooting trees, bush-wood,
grass, etc by fire, the contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities

8



(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual consumption
basis, but not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the
Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20; Refund of Security Deposit/Retention .Money. On completion of
the whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects
notice period has also passed and the Engineer has certified that all defects
notified to the contractor before the end of this period have been corrected. the
security deposit lodged by a contractor (in cash or recovered in installments {rom
his bills) shall be refunded to him after the expiry of three months from the date on
which the work is completed.

DIVISIONA OUNTANT
. PR
CONTRACTOR EXECUTIVE ENGINEER/PROCURING AGENCY

10
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SUBJECT:CLEANING AND DESILTING OF 24”DiA MAIN SEW DISPOSAL LINE FOR W-22 AREA AND

SURROUNDING IN SECTORA48/E,UC NO:28 KORANG} DIVISION.
ESTIMATED COST(RS:9,98,361/-}

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

Tt

4

Contractor having N'TN and copy must be availuble with tender in case of supply fem the
GS'T registration must be available with tender.

Fhe pay order of bid security as mentioned in nit and must be available with tender.

3 years Experience certiticate of similur nature of job must be available with the tender.
turn-over of at least Rs:2.5 Million of last three years.

Stmilar nature of binding document from up o 2.5 million of SPPRA with filling binding
date & conractor data must be wvatlable with BOQ otherwise the tender cannot be
aceepted.

Rate must be quoted in Hgure s wards by contractor.

Bid shali be properly signed by contractor with stamped. adders and contact no.#

If the estimte are based on sch: 2012 and premium can be alfowed within allowable
fimit.

I the ostinute are preparing on MR and 10% profit is included in RA & excess quoted

cost annot be conceder.

1, Conditional bid cannot be aceepted.

11 Bid must be submitted in sealed cover,

12. Comractor firm cannot be debarred in KWS&SB,

SR PN
{ B T
EXECUTIVE ENGINEER (SEW)
IE%)RAN(H TOWN, KW&SB

s



	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7
	Page 8
	Page 9
	Page 10
	Page 11
	Page 12
	Page 13
	Page 14
	Page 15
	Page 16
	Page 17
	Page 18

