	NAME OR WORK :-
	M/R TO SINDH SECRETARIAT NO.II ( TUGHLAQ HOUSE ) KARACHI                 
(RENOVATION OF CORRIDOR & OFFICES OF AGRICULTURE DEPARTMENT  GROUND FLOOR)                                                                                                                                                                                                                                                                                                          


“ SCHEDULE ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )

	
	
	
	

	1.
	Scraping ( b) Ordinary distemper oil bound distemper or Paint on Walls. ( SI.54-(b) / P-13 ).
	2220.00 Sft.
	226/88
	%Sft
	5036/-

	
	Rupees. two hundred twenty six. And; eighty eight. Paisa 

	2.
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	2220.00 Sft
	1772/38
	% Sft
	39347/-

	
	Rupees. one thousand seven hundred seventy two. And. Thirty eight. Paisa 

	3.
	Applying chemical polishing on existing mosaic/marble flooring/dado in/c cleaning grinding with carborandum stone/sand paper and applying chemical polish as per requirement(70/P-49)
	1612.00  Sft.
	36/60/-
	PSft
	58999/-

	
	Rupees. thirty six. And sixty. Paisa 

	4
	Painting old surface (c ) Painting doors and windows any type. (i) 1st coat (ii) second & subsequent coat 
( SI.4( c ) ( i + ii )/P-68 ).
	1680.00 Sft. 
	1160/06
	%Sft
	19489/-

	
	Rupees. one thousand one hundred sixty. And. Six. Paisa 

	

	
	Total Rs
	122871/-

	

	Above / Below                                Rs.
	

	

	Total Rs “A”
	

	
	SCHEDULE ITEMS PART-“B” (Electric Works)

	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	148 Nos 
	1130/-
	P/Point
	167240/-

	
	Rupees. one thousand one hundred thirty. Only.  

	2
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4”) PVC conduit on surface as required . (SI.125/P-15)
	10 Nos 
	669/-
	P.Point
	6690/-

	
	Rupees. six hundred sixty nine. Only,. 

	3
	Providing & fixing one way SP 10 / 15amp switch surface type.( SI.218 / P-33 ).
	50 Nos 
	58/-
	P/ No
	2900/-

	
	Rupees. fifty eight. Only. 

	

	
	 Total  Rs.
	176830/-

	

	Above / Below                                Rs.
	

	

	 Total Rs.”B”
	

	
	NON-SCHEDULE ITEMS PART-“D” 

	
	
	
	

	1
	P/F false ceiling of gypsum board panels of required design & size in/c frame work of  aluminum T-section hanged with nail wire to ceiling etc complete

	880.00 Sft
	
	PSft
	

	2
	 P/F Gypsum Board pelmet to hanged from ceiling in specified shape and design as approved by the consultant . The in/c cutting the existing Gupsum board false ceiling in proper shape,hanging the structure by aluminum angle 1’x1’ @3’-0- apart channelsection 1-1/2 width in 18”x18” rafter andfixing Gypsum board sheet with chips and screw.Then filling bthe joints & screw holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge
	990.00-Sft
	
	PSft 
	

	a.
	P/F LEDspot  light China make with 7 Nos lamps each 6 watts fitted on wall,celing of approved make & quality as directed by the Engineer Incharge
	168-Nos.
	
	Each.
	

	22
	French polishing of doors, windows, ventilators, stair Jeffery, floor work etc includes preparing surface and polishing by using Indian Lakh Dana, spirit, thinner, pigment ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer, tarpine oil, polishing as per satisfaction of competent authority etc complete.
	168.00 Sft
	
	P/Sft
	

	
	
	Total Part-“C” Rs.
	

	
	
	Total Part “B” Rs.
	

	
	
	Total Part-“A” Rs.
	

	
	
	G: Total Part ( A+B+C ) Rs.
	

	
	
	Say Rs. 
	


CONDITION.

1).	Typographical errors in the schedule-“B” are the subject to the correction with                       reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.


	
	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate      SS-II  Agriculture    2   Bath Room
