



OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAY DIVISION
SHAHEED BENAZIRABAD.

NO. TC/G-55/1390 S.B.A Dated: 10 / 11 /2016

Address: Situated at Near Kazi Ahmed road. Phone No. 0244-9370133 Fax No. 0244-366641

"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"

NOTICE INVITING TENDERS.

Sealed Standard Bidding documents Forms issued to the eligible Bidders registered with Pakistan Engineering Council (PEC) in relevant Category **CE 01 & CE 06**, having experience of similar nature of Works for the following mentioned works as per Sindh Public Procurement Regularity Authority (SPPRA) Rules 2010.

Sr #	Name of Work	Estimated Cost In (Million)	Earnest Money 5%	Tender Fee	Time Allow
	LIST ATTACHED SEPARATELY				

CONDITIONS.

1. The blank Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto **21-12-2016** @ 1.00 p.m.
2. The Tenders will be received back on **22-12-2016** upto 1.00 p.m & opened on same date @ 1.45 p.m in the presence of interested Bidders or their authorized representative on same date.
3. Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
4. a) In case undersigned is out of Head Quarter same will be received and opened on next working day on same timing.
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-
i). The tenders will be issued upto **16-01-2017** 1.00 p.m and tenders will be received back on **17-01-2017** 1.00 pm opened on same date at 1.45 P.M. in the presence of interested Bidders or their authorized representative on same date.
5. **To participate in tendering details for eligibility are as under:-**
 - a) Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.
 - b) Bio Data of Technical Staff Employees & to be made available for working on the project.
 - c) List of scope & approximate cost of works in hand.
 - d) Financial stability certificate issued by Scheduled Bank.
 - e) Affidavit with be undertaking that the information / particulars provided by him is true & correct.
 - f) Registration Income Tax Department along with NTN.
 - g) The intending Agency / Firms should have Register / Approved with **Sindh Revenue Board.**
 - h) The intending Agency / Firms have to submit the Affidavit to the effect that his Firm / Agency is not involved in any litigation & abandoned the work in any Government Department & not black listed.
 - i) List of Machinery & equipments available with documentary evidence of its ownership.
 - j) Documentary evidence of works executed, works in progress & certificate of satisfactory completions of work by the Employers.
 - k) Registration with Pakistan Engineering Council in the relevant field of specialization of work **CE 01 & CE 06** to the Extent of the Tender amount of each work for the year 2016.
6. The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.
7. If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.
8. Conditional & telegraphic Tender will not be entertained.
9. The procuring Agency may reject all or any Bids or proposals at any time prior to the acceptance of a Bid or proposal, subject to the relevant provision of PPR Rules.
10. The Tender can be seen on SPPRA Website www.pprasindh.gov.pk

D.A/AS ABOVE

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


Copy is forwarded with compliments to:-

1. The Secretary to Govt.of Sindh Works and Services Department Karachi for favour of his kind information
- 2 The Secretary Govt.of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government
- 3 The Director (A&F) of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- 4 The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
5. The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi, alongwith (7) seven Copies for single insertion in 3 leading Newspapers (The Dawn) English (Jang) Urdu, (Kawish) Sindhi.
- 6 The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- 7 The Assistant Engineer Highway Sub-Division, N'Shah Sakrand/Daulatpur at Kazi Ahmed.
- 8 Notice Board/CB/DB/Divl: Accounts Officer.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

LIST OF WORKS

Sr No:	Name of Scheme.	Estimated in (M)	Earnest Money 5%	Tender Fee	Time Allowed
ADP SCHEME					
1	Constt: of road from Nawabshah Bucheri Road to Village Bukhsan Khan Jamali Opposite village Mitha Khan Zardari 0/0-0/6 (1.20 K.M).	13.144	657,200	3000	12 Months
2	Constt: of road from 68th Mori Mile 8/2 City to Village Muhammad Essa Gorchani, Abdul Rehman Gorchani & Mir Nisar Ali Talpur mile 0/0-1/0 (Phase-1, Actual Length 0/0-1/4).(1.20 K.M).	17.508	875,400	3000	12 Months
3	Constt: of road from Sethar Village to Dargah Abul Hassan Deh 69 Nusrat 0/0-1/0 (Phase-1 Actual Length 0/0-1/6) I/C 20 Rft Bridge.	17.590	879,500	3000	12 Months
4	Constt: / Recondg: of road from Main Daur Railway Phatak to Govt: High School Star Colony Daur & Remaining Streets of Society Colony I/C Appr: to Noor City Colony mile 0/0-0/6.(1.20 K.M).	9.660	483,000	3000	12 Months
5	Constt: of road from Muhammad Khan Lara road to village Wakeel Jo Goth (Moosa Khan Ansari) 0/0-0/2 (Phase-1, Actual length 0/0-0/7).	4.484	224,200	3000	12 Months
6	Constt: of road from Sultan Mori road to Village Muhammad Umer Sethar mile 0/0-0/6+220.(1.27 K.M).	13.753	687,650	3000	12 Months
7	W/R of road from Bypass Sakrand road Nawabshah to Nabi Bux Keerio & Haji Usman Keerio mile 0/0-0/6 (Phase-1, Actual Length 0/0-1/0).	15.205	760,250	3000	12 Months
8	i) Constt: / C.C Topping of road from Karim Bux Zardari to village Majeed Zardari mile 0/0-0/4+440 ft. (0.20 K.M). ii) Constt: of road from Nawabshah Kazi Ahmed road to village Sajjan Khan Zardari mile 0/0-0/0+400 ft.(0.20 K.M).	2.481	124,050	2000	12 Months
9	Constt: of road from Haji Arab Ali Lund to village Haji Soze Ali Birhamani mile 0/1+550-0/7 (Phase-2).	11.085	554,250	3000	12 Months
10	Constt: of road from Gahoti to village Faiz Muhammad Lashari Via Leemo Lashari mile 0/0-0/3+330.(0.70 K.M).	7.545	377,250	3000	12 Months
11	Constt: of road from National Highway to Trama Center Near Daulatpur Taluka Kazi Ahmed mile 0/0-0/1+440. (1.10 K.M).	3.000	150,000	3000	12 Months
12	Constt: of road from Ghulam Mustafa Rashidi road to Connect Pubjo to Sun road mile 0/0-0/2 (Phase-1 Actual Length 0/0-0/5).	3.993	199,650	3000	12 Months
13	Recondg: of road from Jam Sahib road to Connect Kakepota Colony Via Dhobi Ghat Street Santa Singh road mile 0/0-0/4+330.(0.90 K.M).	5.173	258,650	3000	12 Months
14	Constt: of road from Jam Sahib Gupchani road to Sim Nala Path Via Village Nawab Khan Chandio Mile 0/0-0/3 (0.60 km) (Phase-1 Actual Length mile 0/0-1/2).	6.231	311,550	3000	12 Months
15	Constt: of road from Ghulam Qamar Zardari to village Zanwar Babo Khan Zardari Via Jamous Minor mile 0/0-0/3 (0.60 km) (Phase-1) (Actual Length mile 0/0-0/7).	6.219	310,950	3000	12 Months


Executive Engineer
Highway Division
Shaheed Benazir Abad