OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION-II,
EDUCATION & LITERACY DEPARTMENT, GOVERNMENT OF SINDH, KARACHI

Tender form issued to M/S.
charged Rs, 3000/= Vide D.R. No.

, Dated:

. Governm? Contractor, and

V]

ORKS DIVISION-II
KARACHI

NAME OF WORK:- RE-CONSTRUCTION OF PRIMARY SCHOOL AND SECONDARY SCHOL OF P.A.F BASE KORANGI

CREAK OF SINDH GOVT. SCHOOLS BASE KARACHI AT GOVT. GRILS SECONDARY SCHOOL

KARACHI (ADP.NO.295 / 2016-17)

[/We hereby tender for execution of the works of Government of Sindh (herein before / after) referred to as Government

of Sindh, specified in the under written memorandum within the time modified in each memorandum at:

1. Part-A:
2. Part-B:
3. Part-C):
4.  Part-D:

5. Part-E:

6. Part-F:

7. Part-G
8. Part-H
9. Part-1

10. Part-J

@

®

® @ @

® ® ®

=

a

@

(Above / Below),
(Above / Below),
(Above / Below),
(Above / Below),
(Above / Below)
(Above / Below),
(Above / Below),
(Above / Below),
(Above / Below),
(Above / Below),

The estimate carried out & according to all respect with the specification design / drawing & instruction, in writing referred

to rule-1 here of the clause-12 of the annexed condition of the contract & agreement, that when material for the work are
(=]

provided by the Government such materials & rates to paid for then shall be as provided in Schedule-B here to:

GENERAL DESCRIPTION:
1). | Estimated Cost - Rs. 45,000,000/=
ii). [ Earnest Money 2% - Rs. 900,000/=

Total (10%)

ii1). | Security Deposit (8%) in/ec Earnest Money (2%)

Rs. 450,000,0/=

iv). | Income Tax (7.50%)

Rs. 33,750,00/=

v). | Time allowed for completion of work

24 Months

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-II
KARACHI

CONTRACTOR’S UNDERTAKING

[/We have offered that above rates after taking into consideration all the terms and conditions as per B-1, printed

tender & this memorandum and shall be base to filllup & completed the B-I, tender form co. as to complete the

agreement. In case of failure, the Department will be at liable to take action against me/us.

i)  Schedule-A:
ii) Schedule-B:

Attached herewith

Call Deposit / Pay Order bearing NO.

3

, Dated: » Amounting to Rs.

. Branch: is

enclosed herewith as desired on account of Security Deposit.

(SIGNATURE OF CONTRACTOR)



SCHEDULE - B

4 ¥ WORK:- RECONSTRUCTION OF PRIMARY SCHOOL AND SECONDARY SCHOOL OF
P.A.F BASE KORANGI CREAK OF SINDH GOVERNMENT SCHOOLS BASE
KARACHI (GIRLS) (A.D.P NO.222 / 295 2016-17) (GOVT: GIRLS SECONDARY
SCHOOL)

Description of Item Qty Rate Unit Amount

Excavation in foundation of building bridges and other structure in/c
degebillng dressing, refilling around structure with excavated earth
watering and ramming lead upto 5ft (b) in ordinary soil (5..No.18/P-
4)

59151.25 3176.25 %oCft 187,879.00

Cement Concrete brick or stone ballast 1-1/2" to 2" guage ratio 1:4:8
(S.I.N0.4b,/P-16)
12593.13 9416.28 %Cft 1,185,804.00

R.C.C work including all labour and material except the cost of steel
reinforcement and its labour for bending and binding which will be
paid separately. This rate also includes all kinds of forms, moulds,
lifting. shuttering, curing, rendering and finishing the exposed
surface (including screening and washing of shingle (a) R.C.C work
in roof slab, beams, columns, rafis, lintels and other structural
members laid in situ or precast laid in position. Complete in all
respects (i) Ratio 1:2:4 90 Ibs. (S.1.No. 6(a)/i/C-4)

28728.04 337.00 P.Cft 9,681,349.00

R.C.C work including all labour and material except the cost of steel
reinforcement and its labour for bending and binding which will be
paid separately. This rate also includes all kinds of f'orr@rt.‘lﬁ KED
lifting, shuttering, curing, rendering and finishing th¥*ekposed |
surface (including screening and washing of shingle (a) R.C.C work | ¢
in roof slab, beams, columns, rafts, lintels and other str T g AN

v sl g a .. iq e o s e ™ivis
membels_la?d in situ or precast laid in posntpn. C‘)gl:?&eéﬁﬁﬂﬂau-_--:- v
respects (i) Ratio 1:1-1/2:3 90 Ibs. (S.L.No. 6(a)/i/C-4) ~

ion-I%

2476.85 349.00 P.Cft 864,421.00
Errection and removal of centering for R.C.C or plain cement
concrete work of Partal wood (2nd class) (S.I.NO.18-P-21) (vertical)

7306.80 3127.41 %Stt 228,514.00
Cement concrete plain including placing, compacting, finishing and
curing complete (including screening and washing of stone
aggregate without shuttering) (h) Ratio 1:3:6 (S.1.No. 5(h)/C-4)

2396.80 12595.00 %cft 301,877.00
Filling watering and ramming earth in floor with surplus earth from
foundation lead upto one chain and left upto 5 feet (S.1.No.21 P-5)

19717.08 1512.50 Y0cft 29,822.00

Filling watering and ramming earth in floor with new earth
excavated from outside lead upto one chain and left upto 5 feet
(8.1.No.22 P-5)

26712.00 3630.00 Yoocft 96,965.00
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[3%]

L8]

arriage of 100 Cft/ 5 tons of all materials like stone aggregate,
spawl, coal, lime, surrkhi, etc B.G rail fastening points and crossing
bridges, Girders, pipe, sheets, Rail. M.S bars etc or 1000 Nos. bricks
10" x 5" x 3" or 150 Cft of timber or 100 Maounds of fuel wood by
trucks or any other means owned by the contractors (S.I.No.l
Carriage Material) Extra Lead 15 miles

26712.00 1065.00
P/L 2"thick topping cement concrete 1:2:4 in/c surface finishing and
dividing into pannels pannels (S.L.No.16¢ P-42)
17380.50 3275.50
Two coats of bitumen laid hot using 34 Ibs for % Sft over roof and
blinded with sand @@ 1 Cft per % Sfi. (S.1.No. 13/P-7)
17380.50 1887.40
R.C.C spout in/c fixing in position 2-1/2"x 6"x5"
20.00 261.25
Primary Coat of chalk under distemper (S.1.N0.23/C-9)
14046.00 442.75
Distempering three coats (S.1.N0.24© C-9)
14046.00 1079.65
Painting new surface © Preparing surface and painting of doors and
windows any type (in/c edges) (1&I1) 3 coats (S.I.No.5C/1&iiC-11)
2062.00 2116.41
Making Notice Board made with cement (S.LNO.1 P-95)
672.00 58.11

% Below / Above

CHEGKED

P
%R AF J S%awisioﬂ'“

Conractor Signature Educat'\oﬂ fordei

Non Schedule Item

Providing & Laying in position (Fair Finish 6"x 8"x 16"
ENVICRETE BLOCKS COLOURED) Rectangle section Precast,
1000 to 1500 psi using graded screened bajri (sand) & required size
of crushing stone of approved quality and pigment and set in 1:4
cement mortar in/c & cost of transportation, and racking of joints,
curing etc complete
8624.76

S/F in position U.P.V framing for slidding windows & ventilators of
made with Smm thick tinted glass glazing (Belgium) in/c handles
stopper & locking arrangement etc complete. (R.A)

46000.00

1436.00 2165.00

P/F floor for Marble tile of China, Verona of Marble tile (12" x 12")
fine dressed on the surface without winding in ground floor laid 1"
thick (Average) lime mortor 1:2 one lime tow sand setting the tile
with grey cement slurry in/c curring rubbing & polishing etc
complete in/c the cost of mortor 1" thick (R/A approved).

12722.00 301.00

%ocft

Yosft

%osft

Each

%St

%St

%Sft

P.sft

%Cft

P.Sft

P.Sft

284,483.00

569,298.00

328,040.00

5,225.00

62,189.00

151,648.00

43,640.00

39,050.00
14,060,204.00

—_—

3,967,390.00

3,108,940.00

3,829,322.00



aking & Fixing grating in opening in/c fixing in site with Stainless
seel bars 3" with 2" circular dia railing at top etc complete (L.Q.R)

60.00 3500.00 P.Sft 210,000.00
Extra cost due to CHEMFIX SBR pre packed water proofing coating
system protecting exposed R.C.C structure attack from acidic and
sulphate icons. (R.A)

6101.01 350.00 P.Lt. 2,135,354.00

e et

13,251,006.00

—————— e

PART- B (Marble Tile & Finishing Items

1 P/F 3/8" thick marble tiles of approved quality and colour and shade
8" x 4" or 6" x 4" in dado skirting and facing removal / tucking of
existing plaster surface etc over 1/2" thick base of cement mortor 1:3
setting and washing the tiles with white cement slurry cement
finishing cleaning and polishing etc complete for new work
(S.I.LN0.68/P-55)
1428.50 186.04 P.sft 265,758.00
2 P/F in position door & windows and ventilators of first class deodar
wood frames and 1-3/4" thick commercial ply vaneer shutters of first
class deodar skelton (Solid) and commercial ply wood (3 ply) on
both Side (S.I.No.51 P-64)
1031.00 1245.96 P.sft 1,284,585.00

Laying floor of approved with glazed tile 1/4" in white cement 1:2
over 3/4" thick cement mortor 1:2 complete (S.1.No.24/P-43)

(%}

614.00 27678.86 %St 169,948.00

4 White glazed tiles 1/4" thick dado jointed in white cement and laid
over 1:2 cement sand mortor 3/4" thick in/c finishing (S.1.NO.37/P-
45)

1750.00 28253.61 %Sft 494,438.00

——— e

2,214,729.00

— e

% Below / Above

Conractor Signature

PART- C (STEEL WORK)

1 Fabrication of Tor steel reinforcement for cement concrete including
cutting, bending, laying in position, making joints and fastening
including cost of binding wire (also includes removal of rust from
bars. (S.I.No. 7(b)/C-4)

1671.69 5001.70 P.Cwt 8,361,292.00

—eee e

8,361,292.00

e e e S

% Below / Above

Conractor Signature

57t ENGINEER

DUCATION WORKS DIVISION-Il
EDUCATION & LITERACY DEPARTMENT

/6 _BOVT. OF SINDH KARACHI.



PART - B (W/S & S/F)

£ OF WORK:- RECONSTRUCTION OF PRIMARY SCHOOL  AND
SECONDARY SCHOOL OF P.A.F BASE KORANGI CREAK OF
SINDH GOVERNMENT SCHOOLS BASE KARACHI (GIRLS)
(A.D.P NO.222 / 295 2016-17) (GOVT: GIRLS SECONDARY
SCHOOL)

Description. Qnty Rate Unit Amount.

Providing & fixing squating type white Glazed of flushing cistern with
internal fitting and flush pipe with bend and making requisite numbers
of holes in wall plinth and floor for pipe connections & making good
in cement concrete 1:2:4 (a) W.C pan of non less than 23" clear
opening between flashing rims and 3 gallons flushing tank with 4" dia
C.L traps (Foreign Quality)(S..No.2-A P-1)
8.00 5772.80 Each 46,182.40

P/F European white glazed ecarthen ware wash down W.C pan
complete with and in/c the cost of white / black plastic seat (Best
Quality) and lid with C.P brass hinges and buffers, 3 gallons white
glazed earthen ware Low level foushing cistern with siphon fitting 1-
1/2" dia white porcelain enamelled flugh bend 3/4" dia and making
requisite No. of hole in walls plinth and floor for pipe connection and

making good in cement concerte 1:2:4 (Standard Pattern) (S.I.No.5 P-
7

4.00 11477.40 Each 45,909.60
3 Provinding and fixing 22"x16" lavatory basin white glazed earthen

ware complete with & I/c the cost of W.I. or C.I. Cantilover bmcktes

6" inches built into walls, painted white in two coats after a *KE D

coat of red lead paint a pair of 1/2" dia chrome plate piller taps

rubber plug and chrome plated brass chain 1-1/4" dia malloable iron ¢
¢p brass trapsmalloable iron or brass union and making requis “FTSlﬂAN

number of holes inwalls, plinth and floor for pipe conn@qeeaﬁ% uuVISIGH 1
making good in cement concrete 1:2:4. (Standard Patterns).(S.I.No: =~ = =
12/P-4) i
6.00 4694.80 Each 28,168.80

4 Add Extra labour for providing and Fixing of earthen ware pedestal
white or coloured glazed (Standard Patterns) (S.I.No:9 /P-3)

6.00 938.47 Each 5,630.82
5 P/F steel sink stainless local make complete with cast iron wrought
iron brackets 6 inches built in wall 1-1/2" C.P rubber plug chrome
Plates brass chain 1-1/2" C.P brass waste with 1-1/2"PVC waste pipe
connection & making good in cement concrete 1:2:4 steel sink stailess
sized 33" x 18"local make (Standard pattern) (S.1.No.19-C P-6)

1.00 5712.30 Each 5,712.30
6 Providing and fixing in position nyloon connections complete with
1/2" dia brass stop cock with pair of brass nuts and lining to nyloon
connection (S.1.No: 23/P-6)
28.00 447.15 Each 12,520.20
7 S/Fixing C.P Muslim Shower with Crystal head etc complete
(S..LN0.19-B P-19).
6.00 3432.00 Each 20,592.00
8  S/Fixing Jet Shower with rod of superior quality single C.P head 1/2"
dia (S.I.No.15 P-19)

6.00 1142.24 Each 6,853.44
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swviding and fixing 6"x2" or 6"x3" C.1 floor trap of the approved self
Aeaning design with a C. screwed down grating with or without a
cent arm complete with and 1/c making requisite number of holes in
walls plinth and floor for pipe connection and making good in cement
concrete 1:2:4.(S..LNo: 20/P-6)

28.00 2042.43
Supplying and fixing bib cock of Superior Quality with c.p. head
1/2" dia. (S.I.No: 1.B/P-16)

28.00 337.92
S/Fixing in position brass stop cocks standard patterns 1/2" dia
(S.LNo.1.B P-16)
28.00 337.92

S/Fixing in long bib cocks of crystal head with 1/2" dia (S.L.No.13.B
P-19)

28.00 1384.24
Providing chambers 15"x9" (inside dimensions) x24" deep for house meters with 6"
thick C. C. 1:3:6 blocks set on 1:6 cement mortar, 6" thick C. C. 1:4:8 in foundation,
1/2" thick cement plaster 1:3 C.M.to all inside wall surface and to top, 1" thick C. C.
1:2:4 flooring complete with hinged cost iron cover and frame 15"x9" (inside) clear
opening (Wt.1Qr) ete fixed in C. C 1:2:4 includinbg curing, excavation, back filling
and disposal of surplus earth etc complete.(S.1.No.2 P-20)

14.00 5913.22

Construction of main hole or inspection chamber for there or required dia circular
sewer and 3'x6' depth walls B.B in cement plaster 1:3 1/2" thick in site of walls and
1" (25mm) thick over benching and channel and /¢ fixing C.I main hole cover with
frame of clear opening 1-1/2 (457x 457mm) of 1.75 Cwt (88.9 KG) embeded in
plinth C.C 1:2:4 and fixing 1 (25mm) dia M.S step 6" (150 MM) wide projecting 4
(102mm) from the face of wall at 12" (305mm) C.C dully painted etc complete as
per specification and drawing No D.P -1 of Public Health Circular Southern Zone.

A)4" to 12" dia 2' x 2' x 3'-6" 5.00 14748.00

HE & KED
P/F full way gun metal va!@ hee &%‘dded\or flaged ends with rubber washer
)

standard Patterns (S.I.No.4-1 PC"/) \ /i,l/‘\ﬁu 506
e T AN o
1/2" dia ,,;Fi-"\‘j‘ ivision T 500 161.92
JRTToL Rt R

3/4" dia gaucdlot Jam 5.00 227.92
Providing and fixing 15"x12" beveled edge minor of belgium glass
complete with 1/8" thick hard board and C.P screws fixed to wooden
plate Superior Quality.(S.1.No: 4/b/P-T)

6.00 2047.76
S/F soap tray earthenware C.P screw ete complete (S.I.NO.5 P-8)

6.00 497.20
P/F chrome plated brass towel rail complete with brackets fixing on
wooden cleats with 1" long C.P brass screw 3/4" round or square
(Super Quality) (S.1.No.1 (iiib) P-7) Towel rail 24" long

6.00 972.95
Providing & Fixing handle valves (China) (S.LNO.5 P-17).
172" dia 5.00 200.42
3/4" dia 5.00 271.92

1" dia 5.00 365.42

Each

Each

Each

Each

Each

Each

Each
Each

Each

Each

Each
Each
Fach

57,188.04

9,461.76

9,461.76

38,758.72

82,785.08

73,740.00

809.60
1,139.60

12,286.56

2,983.20

5,837.70

1,002.10
1,359.60
1,827.10




. fibre Glass Tank ofapproved quality and design and wall
-ss as specified in/c cost of nuts bolts and fixing in plateform of
¢ concrete 1:3:6 and make in connections for in-let & out-let &
- flow pipe etc complete.

500 Gallons 1.00 37505.42 Each 37,505.42

Schedule Total:- 507,715.80
% Above / Below

Contractor Signature

R.AITEMS

Providing & Fixing uPVC pipe (PAK ARABor equivelent) Schedule 40 on
surface or concealled masonary / Cement Concrte or R.C.C upto required
height jointing by using solvent (AGM or equivalent) and making good
with C:C in/c curing finishing etc complete. This rate also in/c all kind of
labour, material, cartage etc as approved by Engineer Incharge.(R.A)

1/2" dia 150.00 45.00 P.Rft 6,750.00
3/4" dia 200.00 §1.00 P.Rft 16,200.00
1" dia 300.00 92.00 P.Rft 27,600.00

Providing & Fixing Elbow 90° (PAK ARAB or equivalent) dia of approved
quality and design of various size fixed to uPVC pipe using approved
adhensive compound upto required height etc. complete. This rate also in/c
all kind of labour, Material, Cartage etc complete as approved by Engineer

Incharge

12" dia CH cC KED 10.00 64.00 Each 640.00

3/4" dia \\’Q 12.00 68.00 Each 816.00

1" dia /é} N gy 1500 14000 Each 2,100.00
23 Providing & Fixing uP’ ‘ion_l'_aﬂ\\lsé\&" (PAK ARAB or equavelent)

Schedule 40 make &Wg\;e&.éﬁliw and design of various size fixed to
uPVC pipe using approved adhensive compound upto required height etc
complete. This rate also in/c all kind of labour, material, cartage as
approved by Engineer Incharge.

1/2" dia 9.00 351.00 Each 3,159.00
3/4" dia 12.00 463.00 Each 5,556.00

1" dia 15.00 472.00 Each 7,080.00

24 Providing & Fixing uPVC Socket (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

1/2" dia 8.00 38.00 Each 304.00
3/4" dia 10.00 45.00 Each 450.00

1" dia 12.00 55.00 Each 660.00

25 Providing & Fixing uPVC TEE (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge




£ dia 10.00 110.00
54" dia 12.00 140.00
1" dia 15.00 160.00

Providing & Fixing uPVC Male Adopter (V Socket) (PAK ARAB or
equavelent) make of approved quality and design of various size fixed to
uPVC pipe using approved adhensive compound upto required height etc
complete. This rate also in/c all kind of labour, material, cartage as
approved by Engineer Incharge.

12" dia 5.00 60.00
3/4" dia 5.00 64.00
1" dia 5.00 73.00

Providing & Fixing uPVC Reducer Bush (PAK ARAB or equavelent) make
of approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

1/2"x 3/4" dia 3.00 §9.00

3/4"x 1" dia 3.00 95.00

Providing & Fixing uPVC Ball Valve (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

12" dia g - KE-D 3.00 660.00
P | 1 ‘ 1

3/4" dia \ 3.00 0.00

i" dia {*cf-\ﬁof‘ qon® 3.00 1.495.00

Providing & Fixing dl&”&a}’last"c Clip (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

1/2" dia 15.00 66.00
3/4" dia 20.00 72.00
1" dia 25.00 74.00

Providing & Fixing uPVC Pipe (PAK ARAB or equivalent) Schedule 40 on
surface and digging the trenches to required depth not less then 12" and
fixing in position in/c cutting fitting and jointing using approved solvent
(AGM or equivalent) etc complete. This rate also in/c all kind of labour,
material, cartage etc as per approved by Engineer Incharge.

3" dia 20.00 109.00
4" dia 80.00 290.00
6" dia 250.00 434.00

Each
Each
Each

Each
Each
Each

Each
Each

Each
Each
Each

P.Rft
P.Rft
P.Rft

1,100.00
1,680.00
2,400.00

300.00
320.00
365.00

267.00
285.00

1,980.00
0.00
4,485.00

990.00
1,440.00
1,850.00

2,180.00
23,200.00
108,500.00



gviding & Fixing Elbow 90° (PAK ARAB or equivalent) of approved
guality and design of various size fixed to uPVC pipe using approved
adhensive compound upto required height etc. complete. This rate also in/¢
all kind of labour, Material, Cartage etc complete as approved by Engineer
Incharge

3" dia 5.00 275.00
4" dia 8.00 370.00

6" dia 10.00 560.00
Providing & Fixing uPVC TEE (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge

3" dia 5.00 435.00
4" dia 8.00 578.00

6" dia 10.00 960.00
Providing & Fixing uPVC Socket (PAK ARAB or equavelent) make of
approved quality and design of various size fixed to uPVC pipe using
approved adhensive compound upto required height etc complete. This rate
also in/c all kind of labour, material, cartage as approved by Engineer
Incharge.

3" dia 5.00 186.00
4" dia 5.00 262.00

6" dia 6.00 372.00
Providing & Fixing uPVC Union "Solvent" (PAK ARAB or equavelent)
Schedule 40 make of approved quality and design of various size fixed to
uPVC pipe using approved adhensive compound upto required height etc
complete. This rate also in/c all kind of labour, material, cartage as
approved by Engineer Incharge.

—KED
3" dia AT 5.00 2,842.00
WX
\}

4" dia X ethbD 18 8.00 4,740.00
. . ~’.;“-."0“

Providing & Fixing uPV Pabt;ct’l'{p’(@\l( ARAB or equavelent) make of

approved quality anc{f%@g@h;a?}va—rious size fixed to uPVC pipe using

approved adhensive ¢ompound upto required height etc complete. This rate

also in/c all kind of labour, material, cartage as approved by Engineer

Incharge

3" dia 5.00 128.00
4" dia 5.00 150.00

Providing & Fixing uPVC WYE 45° (PAK ARAB or equavelent) Schedule
40 make of approved quality and design of various size fixed to uPVC pipe
using approved adhensive compound upto required height etc complete.
This rate also in/c all kind of labour, material, cartage as approved by
Engineer Incharge.

3" dia 10.00 482.00
4" dia 12.00 722.00

Each
Each

Each

Each
Each
Each

Each
Each
Each

Each
Each

Each
Each

Each
Each

1,375.00
2,960.00
5,600.00

2,175.00
4,624.00
9,600.00

930.00
1,310.00
2,232.00

14,210.00
37,920.00

640.00
750.00

4,820.00
8,664.00



ing & Fixing uPVC "Plug Elbow" (PAK ARAB or equavelent)
ule 40 make of approved quality and design of various size fixed to
C pipe using approved adhensive compound upto required height etc
mplete. This rate also in/c all kind of labour, material, cartage as
approved by Engineer Incharge.

3" dia 5.00 320.00 Each 1,600.00
4" dia 5.00 498.00 Each 2,490.00

Providing & Fixing uPVC "Plug Tee" (PAK ARAB or equavelent) Schedule
40 make of approved quality and design of various size fixed to uPVC pipe
using approved adhensive compound upto required height etc complete.
This rate also in/c all kind of labour, material, cartage as approved by
Engineer Incharge.

3" dia 3.00 460.00 Each 1,380.00
4" dia 3.00 690.00 Each 2,070.00

Providing & Fixing uPvVC '"P-Trap W/Elbow"45° (PAK ARAB or

equavelent) Schedule 40 make of approved quality and design of various

size fixed to uPVC pipe using approved adhensive compound upto required

height etc complete. This rate also iI}K' 1@1(1 of labour, material, cartage
h 1

as approved by Enginegt '{B{Eﬁ -
3" dia Ll 2t o " 5.00 490.00 Each 2,450.00
4" dia Q;R N S‘ﬂ}j\ o th  5.00 710.00 Each 3,550.00

c&f‘cﬁ ‘,'.' "
Providing & Fixing u[%% "Cowel" (PAK ARAB or equavelent) Schedule 40
make of approved quality and design of various size fixed to uPVC pipe
using approved adhensive compound upto required height etc complete.
This rate also in/c all kind of labour, material, cartage as approved by

Engineer Incharge.

3" dia 2.00 225.00 Each 450.00
4" dia 2.00 285.00 Each 570.00
Non Schedule ltem 335,027.00
Total Sch: + Non Sch: 842,742.80




