[bookmark: _GoBack]SCHEDULE - B
     Name of scheme:	CONTRUCTION OF LINK ROAD FROM MAIN SHIKARPUR ROAD TO VILLAGE SOOMAR GOTH, SUKKUR (1.5 KM)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	151204.0
	8681.41
	%0 CFT
	1312664.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	61800.0
	11215.37
	%0 CFT
	 693110.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	30900.0
	6369.13
	% CFT
	1968061.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	10300.0
	3481.15
	% RFT
	 358558.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	15450.0
	7330.53
	% CFT
	1132567.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	61800.0
	1615.35
	% SFT
	998286.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	61800.0
	4531.83
	% SFT
	2800671.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	34196.0
	7233.57
	%0 CFT
	247359.0	

	
	
	
	     TOTAL
	RS.
	9511276.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   	 SUKKUR DIVISION				


SCHEDULE - B
         Name of scheme:	CONTRUCTION OF LINK ROAD FROM VILLAGE HAJI ARBABE GHANGHRO TO (PATNI MINOR) ANBEH JHALO ROAD ROHRI (0.914 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	90722.40
	8681.41
	%0 CFT
	787598.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	37080.0
	11215.37
	%0 CFT
	 415866.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	18540.0
	6369.13
	% CFT
	1180837.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	6180.0
	3481.15
	% RFT
	 215135.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	9270.0
	7330.53
	% CFT
	679540.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	37080.0
	1615.35
	% SFT
	998286.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	37080.0
	4531.83
	% SFT
	1680403.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	20517.60
	7233.57
	%0 CFT
	148415.0	

	
	
	
	     TOTAL
	RS.
	5706766.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION







SCHEDULE – B
PART-B (CULVERT)
      Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF CULVERT FROM  VILLAGE HAJI ARBABE GHANGHRO TO (PATNI MINOR) ANBEH JHALO ROAD ROHRI (0.914 K.M)
	S.NO.
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead upto 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	2228.0
	3176/25
	%0 CFT
	7077-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8 (CSR Ch.4 item 4b,P-14)
	394.0
	9416/25
	% CFT
	37100-0

	3.
	Pacca brick work in foundation or plinth in 1:6 cement sand mortar etc complete. (CSR Ch.5 item 4e,P-22)
	1290.0
	11948/36
	% CFT
	154182-0

	4.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mould lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	389.40
	 337.0
	P. CFT
	131228.0

	5.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)

	15.64
	5001.70
	P.CWT
	78227.0

	6.
	Providing and lying 2” thick  topping cement concrete (1:2:4) i/c surface finishing & dividing in to panels.
	320.0
	3275/50
	% SFT
	10482.0

	7.
	Cement Plaster 1:4 up to 20’ height ½” thick (CSR Ch -9, Item – 11 b P-51)
	568.0
	2283/93
	% SFT
	12973.0

	
	
	
	TOTAL
	RS.
	431269.0

	
	Above/ Below on the Rates CSR
	
	
	RS.
	

	
	
	GRANT
	TOTAL
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION

SCHEDULE – B
				PART-A (ROAD)
Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM 150 CHANNEL, GHULAM HYDER VILLAGE, HYDER BUX VILLAGE & A. MAJEED KALEJO SALEH PAT ROHRI. (4.99 KM)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	494739.49
	8681.41
	%0 CFT
	4295036.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	202209.60
	11215.37
	%0 CFT
	2267855

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	101104.80
	6369.13
	% CFT
	6439496.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	33701.60
	3481.15
	% RFT
	1173203.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	50552.40
	7330.53
	% CFT
	3705759.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	202209.60
	1615.35
	% SFT
	3266393.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	202209.60
	4531.83
	% SFT
	9163795.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	55944.65
	7233.57
	%0 CFT
	809359.0

	
	
	
	     TOTAL
	RS.
	31120896

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   		SUKKUR DIVISION






SCHEDULE – B
PART-B (CULVERT)
Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF CULVERT FROM  150 CHANNEL, GHULAM HYDER VILLAGE, HYDER BUX VILLAGE & A. MAJEED KALEJO SALEH PAT ROHRI. (4.99 KM)
	S.NO.
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead upto 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	2228.0
	3176/25
	%0 CFT
	7077-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8 (CSR Ch.4 item 4b,P-14)
	394.0
	9416/25
	% CFT
	37100-0

	3.
	Pacca brick work in foundation or plinth in 1:6 cement sand mortar etc complete. (CSR Ch.5 item 4e,P-22)
	1290.0
	11948/36
	% CFT
	154182-0

	4.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mould lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	389.40
	 337.0
	P. CFT
	131228.0

	5.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)

	15.64
	5001.70
	P.CWT
	78227.0

	6.
	Providing and lying 2” thick  topping cement concrete (1:2:4) i/c surface finishing & dividing in to panels.
	320.0
	3275/50
	% SFT
	10482.0

	7.
	Cement Plaster 1:4 up to 20’ height ½” thick (CSR Ch -9, Item – 11 b P-51)
	568.0
	2283/93
	% SFT
	12973.0

	
	
	
	TOTAL
	RS.
	431269.0

	
	Above/ Below on the Rates CSR
	
	
	RS.
	

	
	
	GRANT
	TOTAL
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION

SCHEDULE – B
PART-C   (RCC CROSS)

NAME OF SCHEME: 	ROUGH COST ESTIMATE FOR CONTRUCTION OF CROSS FROM  150 CHANNEL, GHULAM HYDER VILLAGE, HYDER BUX VILLAGE & A. MAJEED KALEJO SALEH PAT ROHRI. (4.99 KM)
	S.NO
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead up to 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	144.0
	3176/25
	%0 CFT
	457-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8   ] (CSR Ch.4 item 4b,P-14)
	15.84
	9416/25
	% CFT
	1492-0

	3.
	Erection and removal of centering for R.C.C or plain cement concrete works of deodar wood (2nd class) (CSI. No. 19 (a) P-No. 18)

	 96.0
	3127.41
	% SFT
	3002.0

	4.
	Cement concrete plain i/c placing compacting, finishing and curing complete (CSI. NO.5 (F) P-NO.16)

	 54.0
	14429.25
	% CFT
	7792.0

	5.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mold lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	36.0
	337.0
	P CFT
	12132.0

	6.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)
	1.44
	5001.70
	P. CWT
	7202.0

	
	
	
	TOTAL
	RS.
	32077.0

	
	Above/Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT 
	TOTAL
	RS.
	



RUPEES IN WORK_________________________________________________________

CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION






SCHEDULE – B
PART-A (ROAD)
Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM RAZA MOHAD SHABHANI ROAD TO DHANAN CHACHAR  UC- PANHWARI, ROHRI      DIST: SUKKUR (4.5 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	446354.81
	8681.41
	%0 CFT
	. 3874989.0


	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	182433.60
	11215.37
	%0 CFT
	2046060.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	91216.80
	6369.13
	% CFT
	5809717.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	30110.40
	3481.15
	% RFT
	1048188.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	15450.0
	7330.53
	% CFT
	3343337.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	182433.60
	1615.35
	% SFT
	2946941.0	

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	182433.60
	4531.83
	% SFT
	8267581.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	100946.59
	7233.57
	%0 CFT
	730204.0	

	
	
	
	     TOTAL
	RS.
	28067017.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   		SUKKUR DIVISION






SCHEDULE – B
PART-B (CULVERT)
        Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM RAZA MOHAD SHABHANI ROAD TO DHANAN CHACHAR  UC- PANHWARI, ROHRI      DIST: SUKKUR (4.5 K.M)
	S.NO.
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead upto 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	2228.0
	3176/25
	%0 CFT
	7077-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8 (CSR Ch.4 item 4b,P-14)
	394.0
	9416/25
	% CFT
	37100-0

	3.
	Pacca brick work in foundation or plinth in 1:6 cement sand mortar etc complete. (CSR Ch.5 item 4e,P-22)
	1290.0
	11948/36
	% CFT
	154182-0

	4.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mould lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	389.40
	 337.0
	P. CFT
	131228.0

	5.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)

	15.64
	5001.70
	P.CWT
	78227.0

	6.
	Providing and lying 2” thick  topping cement concrete (1:2:4) i/c surface finishing & dividing in to panels.
	320.0
	3275/50
	% SFT
	10482.0

	7.
	Cement Plaster 1:4 up to 20’ height ½” thick (CSR Ch -9, Item – 11 b P-51)
	568.0
	2283/93
	% SFT
	12973.0

	
	
	
	TOTAL
	RS.
	431269.0

	
	Above/ Below on the Rates CSR
	
	
	RS.
	

	
	
	GRANT
	TOTAL
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION
SCHEDULE – B
PART-A (ROAD)
Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM SALEH PAT   TO DHANAN MAGSI TALUKA SALEH PAT DIST: SUKKUR (3.5 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	347164.39
	8681.41
	%0 CFT
	. 3013876.0


	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	141892.80
	11215.37
	%0 CFT
	1591374.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	70946.40
	6369.13
	% CFT
	4518668.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	23648.80
	3481.15
	% RFT
	823250.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	35473.20
	7330.53
	% CFT
	2600374.0	

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	141892.80
	1615.35
	% SFT
	2292065.0	

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	141892.80
	4531.83
	% SFT
	6430340.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	78514.01
	7233.57
	%0 CFT
	567937.0		

	
	
	
	     TOTAL
	RS.
	21837884.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   		SUKKUR DIVISION






SCHEDULE – B
PART-B (CULVERT)
       Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM SALEH PAT   TO DHANAN MAGSI TALUKA SALEH PAT DIST: SUKKUR (3.5 K.M)
	S.NO.
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead upto 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	2228.0
	3176/25
	%0 CFT
	7077-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8 (CSR Ch.4 item 4b,P-14)
	394.0
	9416/25
	% CFT
	37100-0

	3.
	Pacca brick work in foundation or plinth in 1:6 cement sand mortar etc complete. (CSR Ch.5 item 4e,P-22)
	1290.0
	11948/36
	% CFT
	154182-0

	4.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mould lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	389.40
	 337.0
	P. CFT
	131228.0

	5.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)

	15.64
	5001.70
	P.CWT
	78227.0

	6.
	Providing and lying 2” thick  topping cement concrete (1:2:4) i/c surface finishing & dividing in to panels.
	320.0
	3275/50
	% SFT
	10482.0

	7.
	Cement Plaster 1:4 up to 20’ height ½” thick (CSR Ch -9, Item – 11 b P-51)
	568.0
	2283/93
	% SFT
	12973.0

	
	
	
	TOTAL
	RS.
	431269.0

	
	Above/ Below on the Rates CSR
	
	
	RS.
	

	
	
	GRANT
	TOTAL
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION
SCHEDULE - B
      Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM village ALI GUL MAGSI TO VILLAGE KHAWAND BUX SHABHANI, SALEH PAT (1.5 KM)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	151204.0
	8681.41
	%0 CFT
	1312664.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	61800.0
	11215.37
	%0 CFT
	 693110.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	30900.0
	6369.13
	% CFT
	1968061.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	10300.0
	3481.15
	% RFT
	 358558.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	15450.0
	7330.53
	% CFT
	1132567.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	61800.0
	1615.35
	% SFT
	998286.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	61800.0
	4531.83
	% SFT
	2800671.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	34196.0
	7233.57
	%0 CFT
	247359.0	

	
	
	
	     TOTAL
	RS.
	9511276.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION




SCHEDULE – B
Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD VILLAGE GIDARHARO TO                   LINK    ROAD THIKRATHO  TALUKA ROHRI DIST: SUKKUR (3.0 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	297569.48
	8681.41
	%0 CFT
	. 2583323.0



	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	121622.40
	11215.37
	%0 CFT
	1364040.0


	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	60811.20
	6369.13
	% CFT
	3873144.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	20270.40
	3481.15
	% RFT
	705643.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	30405.60
	7330.53
	% CFT
	2228892.0	

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	121622.40
	1615.35
	% SFT
	1964627.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	121622.40
	4531.83
	% SFT
	5511720.0	

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	67297.72
	7233.57
	%0 CFT
	 486803.0

	
	
	
	     TOTAL
	RS.
	18718192.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   		SUKKUR DIVISION



SCHEDULE - B
     Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM VILLAGE PERVEZ SHAH TO VILLAGE MOTAN BHAMBHERO TALUKA SALEH PAT. (2.0 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	198379.65
	8681.41
	%0 CFT
	1722215.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	81081.60
	11215.37
	%0 CFT
	 909360.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	40540.80
	6369.13
	% CFT
	2582096.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	13513.60
	3481.15
	% RFT
	470429.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	20270.40
	7330.53
	% CFT
	1485928.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	81081.60
	1615.35
	% SFT
	1309752.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	81081.60
	4531.83
	% SFT
	3674480.0	

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	44865.15
	7233.57
	%0 CFT
	324535.0		

	
	
	
	     TOTAL
	RS.
	12478795.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION



SCHEDULE - B
        Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM KHAKI PIR TO VILLAGE GHOUS BUX MAHAR, TALUKA KHAN GARH DIST: GHOTKI.
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	45361.20
	8681.41
	%0 CFT
	393799.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	18540.0  
	11215.37
	%0 CFT
	 207933.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	9270.0  
	9531.02
	% CFT
	883526.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	3090.0
	3481.15
	% RFT
	107568.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	4635.0
	10602.48
	% CFT
	491425.0	

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	18540.0
	1712.96
	% SFT
	317583.0	

	7.
	Providing 1”1/2 thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	18540.0
	6352.37
	% SFT
	1177729.0	

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	10258.80
	7233.57
	%0 CFT
	74208.0		

	
	
	
	     TOTAL
	RS.
	3653771.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION



SCHEDULE - B
      Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM KHAN GARAH ROAD TO KHAN GARAH MINOR DIST: GHOTKI (1.5 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	151204.0
	8681.41
	%0 CFT
	1312664.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	61800.0
	11215.37
	%0 CFT
	 693110.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	30900.0
	9531.02
	% CFT
	2945085.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	10300.0
	3481.15
	% RFT
	 358558.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	15450.0
	10602.48
	% CFT
	1638083.0	

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	61800.0
	1712.96
	% SFT
	1058609.0

	7.
	Providing 11/2” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	61800.0
	6352.37
	% SFT
	3925765.0

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	34196.0
	7233.57
	%0 CFT
	247359.0	

	
	
	
	     TOTAL
	RS.
	12179233.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION



SCHEDULE - B
       Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD FROM DAIM WAREE TO DESERT MINOR, TALUKA KHAN GARH DIST: GHOTKI (2.0 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	198379.65
	8681.41
	%0 CFT
	1722215.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	81081.60
	11215.37
	%0 CFT
	 909360.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	40540.80
	9531.02
	% CFT
	3863952.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	13513.60
	3481.15
	% RFT
	470429.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	20270.40
	10602.48
	% CFT
	2149165.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	81081.60
	1712.96
	% SFT
	1388895.0	

	7.
	Providing 1”1/2 thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	81081.60
	6352.37
	% SFT
	5150603.0	

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	44865.15
	7233.57
	%0 CFT
	324535.0		

	
	
	
	     TOTAL
	RS.
	15979154.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION



SCHEDULE – B
PART-A (ROAD)
      Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD PIR GARHO ROAD TO VILLAGE  MOHAMMAD SALEH KHASKHELI VIA VILLAGE GHULAM NABI SUHAG TALUKA KINGRI DIST: KHAIRPUR (2.0 K.M)
	S.NO
	DESCRIPTION
	QTY 
	RATE 
	UNIT
	AMOUNT

	1
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 85% modified AASHO density.      (CSHW P-1, IT#6(II(C)
	198379.65
	8681.41
	%0 CFT
	1722215.0

	2. 
	Earth work road and embankment by Bulldozers i/c plugging, mixing, cold breaking, dressing & compacting with optimum moisture content lead up to 100 ft. up to 5 Cft .In all types of soil except rock.( If earth is done by other than department agency ) compacting modified AASHO density. Compacting up to 95-100% modified AASHO density.                            (CSHW P-1 , IT# 6,(II(a)
	81081.60
	11215.37
	%0 CFT
	 909360.0

	3.
	Preparing Sub-Base Course supply and spreading stone metal 1 ½ - 2’ gauge of approved quality from approved quarry in required thickness  to proper camber and grade i/c hand packing filling voids with 10 Cft. Screening & non plastic quarry fines and approved quality and gauge from approved source, watering & compacting to achieve 98-100% density as per modified AASHO specification ( Rate i/c all cost of materials T&P and carriage lead up to site of work).(CSHW P-4, IT#11(c)
	40540.80
	6369.13
	% CFT
	2582096.0

	4.
	Laying brick on end edging i/c supplying 9” x 4 ½ ” x 3” 1st class brick excavation for laying edging with small size parallel to the road ( rate i/c lead up to site of work ).  (CSHW P-4, IT # 12,)
	13513.60
	3481.15
	% RFT
	470429.0

	5.
	Preparing Base course i/c supplying and spreading stone metal of approved quality from approved quarry properly graded to maximum size of 1 ½ ” in required thickness to proper camber & grade i/c supplying & spreading 15 Cft. Screening and non-plastic quarry fines filling depressions with stone metal after initial rolling i/c watering & compacting the same so as to achieve 100% density as per modified AASHO specification ( Rate includes providing and using templates camber plates, screen from as directed ) rate includes all cost of material T&P and carriage up to 3 chains. (CSHW P-5, IT #.13(A
	20270.40
	7330.53
	% CFT
	1485928.0

	6.
	Providing surface dressing 1st coat on new or existing surface 30 lbs in bitumen and 4.0 Cft. Of crushed bajri of required size including cleaning the road surface rolling etc. complete (rate i/c all cost of material T&P and carriage (CSHW P-6, IT#.16 (b)
	81081.60
	1615.35
	% SFT
	1309752.0

	7.
	Providing 1” thick consolidated premix carpet in proper camber and grade i/c supplying 10 cft bajri, 4 cft hill sand of approved quality and grade bitumen of 80/100 penetration including mixing in mechanical mixture machine in required proportion including heating the material and cleaning the road surface etc. complete rate i/c all cost of material T&P and carriage up to site of work. (CSHW.P-8,IT#21(b)
	81081.60
	4531.83
	% SFT
	3674480.0	

	8.
	Earth work from road embankment from barrow pit canal i/c laying in 6 layer breaking dressing etc. lead up to 100 ft. and lift 5.0 ( ordinary mile ).(CSHW P-1, IT# 5)

	44865.15
	7233.57
	%0 CFT
	324535.0		

	
	
	
	     TOTAL
	RS.
	12478795.0

	
	Above/ Below % on the Rates CSR
	
	
	RS.
	

	
	
	GRANT TOTAL 
	
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION







SCHEDULE – B
PART-B (CULVERT)
      Name of scheme:	ROUGH COST ESTIMATE FOR CONTRUCTION OF LINK ROAD PIR GARHO ROAD TO VILLAGE  MOHAMMAD SALEH KHASKHELI VIA VILLAGE GHULAM NABI SUHAG TALUKA KINGRI DIST: KHAIRPUR (2.0 K.M)
	S.NO.
	DESCRIPTION
	QTY
	RATE
	UNIT
	AMOUNT

	1.
	Excavation in foundation of building, bridges and other structures including deg belling dressing refilling around structure with excavated earth watering and remaining lead up to 5 ft in ordinary soil. (CSR Ch.01 item 18,P-4)
	2228.0
	3176/25
	%0 CFT
	7077-0

	2.
	Cement concrete brick or stone ballast 1 – ½ ” to 2” gauge ratio 1:4:8 (CSR Ch.4 item 4b,P-14)
	394.0
	9416/25
	% CFT
	37100-0

	3.
	Pacca brick work in foundation or plinth in 1:6 cement sand mortar etc complete. (CSR Ch.5 item 4e,P-22)
	1290.0
	11948/36
	% CFT
	154182-0

	4.
	R.C.C work i/c all labor and material except the cost of steel reinforcement & its labor for bending binding which wile paid separately this rate also i/c all kind of forms mould lifting shuttering curing rendering finishing the exposed surface i/c screening washing of shingle RCC work in roof slab beams columns rafts lintels & other structural laid in situ or precast laid in position complete in all respect. (CSR Ch.4 item 6,P-16)
	389.40
	 337.0
	P. CFT
	131228.0

	5.
	Fabrication of mild steel reinforcement for cement concrete i/c cluttering bending laying in position making joints and Fastenings i/c cost of binding wire (also includes removal of rust from bars.  (CSR Ch.4 item 8a,P-16)

	15.64
	5001.70
	P.CWT
	78227.0

	6.
	Providing and lying 2” thick  topping cement concrete (1:2:4) i/c surface finishing & dividing in to panels.
	320.0
	3275/50
	% SFT
	10482.0

	7.
	Cement Plaster 1:4 up to 20’ height ½” thick (CSR Ch -9, Item – 11 b P-51)
	568.0
	2283/93
	% SFT
	12973.0

	
	
	
	TOTAL
	RS.
	431269.0

	
	Above/ Below on the Rates CSR
	
	
	RS.
	

	
	
	GRANT
	TOTAL
	RS.
	


RUPEES IN WORK_________________________________________________________
CONTRACTOR’S								EXECUTIVE ENGINEER
SIGNATURE							RURAL DEVELOPMENT DEPARTMENT
							   			SUKKUR DIVISION
