[ssued to Mr.
Vide D.R. No. dated

TENDER FOR WORKS

[/We hereby tender for the execution, for the Government of Sindh/ Chancellor of Sindh Agriculture
University, Tando Jam (hereinbefore and hereinafter referred to as “University of the work specified in the
underwritten memorandum within the time specified in such memorandum at % above/below
Part-1. and at Y%Above/Below Part-11, and at %Above/Below Part-111 the estimated rates entered in
schedule “B” memorandum showing items of work to be carried out) and in accordance in all respects with the
Specifications, designs, drawings and instructions in written referred to in Rule 1 hereof and in clause 13 of the
annexed conditions of contract and agree that when materials for the work are provided by the University such
materials and rates to be paid for them shall be as provided in schedule, A, hereto.

MEMORANDUM

General Description: Construction of Additional Infrastructure Monument of main entrance gate and
compound wall (Grill type) along Hyderabad to Mirpurkhas road and solid
compound wall around the campus SAU Tandojam.

(a) Estimate cost. Rs:

(b) Earnest money. Rs: 3%

(c) Security deposit i/c earnest money. Rs: 10.

(d) Percentage if any to be deducted Rs:
From bills (Rupees ) percent.

(e) Time allowed for the completion of work from date of written order to commenced9 month(s).

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto so far as applicable, and in default there of to forfeit and pay to
University the sums of money mentioned in the said conditions.

Receipt No. dated from the Bank at in
respect of the sum of Rs. is herewith forwarded presenting the earnest Money / (a) the full value
of which is to be absolutely forfeited to University should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said
sum of Rs. shall be retained by University on account of such security deposit as aforesaid / or (b) the
full value of which shall be retained by University on account of the security deposit in clause (B) of the
condition.

Dated the day of 2016

CONTRACTOR



SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CONSTRUCTION OF MAIN ENTRANCE GATE

SUMMARY OF COST

SCHEDULE ITEM

NON-SCHEDULE ITEM

1) CIVIL WORKS Rs. 2.666,454.54 Rs.
Add: Cartage Statement (Attached)
TOTAL = Rs.
2) ELECTRICAL WORKS Rs. 84.338.00 Rs.
TOTAL = Rs.
Total Schedule + Non-Schedule Items: Rs. -

Say:




SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CONSTRUCTION OF MAIN ENTRANCE GATE

CIVIL WORKS

SCHEDULE "B"

Rate in
S.No.| Quantity Description Unit Figure Amount
Rupees
SCHEDULE ITEMS:
01. 4910 Cft Excavation in foundation of buildings Bridges and other
structures including dag belling dressing; refilling around
structure with excavated earth Watering and ramming led
upto one chain and lift upto 5 feet in ordinary soil. %oCft  3,176.25 15,595.39
(S.1. No. 18(b) Chapter-1 of Schedule of Rates 2012)
02. 160 Cft Filling, watering and ramming earthen floors with surplus
earth from foundation lead upto one chain and lift upto 5 ft. %oCft 1,512.50 242.00
(S.1. No. 21 Chapter-1 of Schedule of Rates 2012)
03. 1013 Cft Cement concrete brick or stone ballast 1-1/2" to 2" gauge
Ratio 1:4:8.
(a) In foundation %Cft 9416.28 95,386.92
(S.1. No. 4(b) Chapter-4 of Schedule of Rates 2012)
04. Cement concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of Stone aggregate without shuttering)
1080 Cft a) Ratio 1:3:6 (In foundation) %Cft  12,595.00 136,026.00
321 Cft b) Ratio 1:4:8 (Under floor) %Cft 11,288.75 36,236.89
(S.1. No. 5(i) & (h) Chapter-4 of Schedule of Rates 2012)
05. 255 Sft  Erection and removal of centering for RCC or plain cement
concrete works for Partial wood (Vertical). %St 3,127.41 7.974.90
(S.I. No.18(b) Chapter-4 of Schedule of Rates 2012)
06. Reinforcement cement concrete work including all labour
and material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
separately. This rate also includes all kinds of forms moulds
lifting shuttering, curing, rendering and finishing the
exposed surface (including screening and washing of
shingle).
(a) R.C. work in roof slab beams columns rafts lintels and
other structural members laid in situ or precast laid in
position complete in all respects.
Ratio (1:2:4) 90 Lbs cement 2 Cft. Sand 4 Cft of shingle
1/8" to 3/4" gauge.
(S.I. No. 6(a)(i) Chapter-4 of Schedule of Rates 2012)
1511 Cft a) Upto 12 fi. height Cft 337.00 509,207.00
603 Cft b) above 12 ft height Cft 349.11 210,513.33

Gate (FINAL) APyrev) / CW (81} (Est )
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Rate in

S.No.| Quantity Description Unit Figure Amount
Rupees

07. 76 Sft Damp proof course with cement sand and shingle concrete
(1:2:4) including two coast of asphaltic mixture 2" thick. %S fit 3.912.85 2.973.77
(S.I. N0.27(b) Chapter-4 of Schedule of Rates 2012)

08. 1572 Cft Pucca brick work in Ground floor in cement sand mortar
1:6 including striking of joints. %Cft  12,674.36 199,240.94
(S.1. No.5(i) (e). Chapter-5 of Schedule of Rates 2012)

09. 326 Cft Dry rammed brick or stone ballast 1-1/2" to 2" gauge. 9% Cft 3,327.50 10,847.65
(S.I. No.2(b) Chapter-4 of Schedule of Rates 2012)

10. 800 Sft Providing and laying 2" thick topping cement concrete
(1:2:4) including surface finishing and dividing into panels.  o,Sft 1,396.67 11,173.36
(S.1. No.16(c) plus S.I. No:18 Chapter-8 of Schedule of Rates
2012)

L 1886 Sft  Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal). %St 2.192:792 40,034.50
(S.I. No.13(a) Chapter-9 of Schedule of Rates 2012)

12. 1886 Sft Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal). %St 2.197.52 41.44523
(S.I. No.11(a) Chapter-9 of Schedule of Rates 2012)

I3, 1340 Sft Cement plaster 3/8" thick Ratio 1:6 (1st Coat External). %St 212292 28,444 .45
(S.I. No.13(a)+29 chapter 9 of Schedule of Rates 2012)

14. 1310 Sft Cement plaster 3/8" thick Ratio 1:4 (2nd Coat External). %S ft 2.197.52 28.787.51
(S.1. No.11(a) Chapter-9 of Schedule of Rates 2012)

15. 300 Sft  White washing (Three Coats) %St 829.95 2,489.85
(S.I. No.26(¢c) Chapter-9 of Schedule of Rates 2012)

16. Fabrication of deformed steel reinforcement for cement
concrete including cutting bending laying in position
making joints and fastenings including cost of binding wire
and includes cost of steel bars (also includes removal of rust
from bars).
(S.I. No.7(b) Chapter-4 of Schedule of Rates 2012)

55 Cwt a) Upto 12 ft. height Cwt 5,001.70 275,093.50
15 Cwt b) above 12 ft height Cwt 5,001.70 75,025.50

i, 225 Bags Difference of cost of S.R. Cement and Portland Cement. Bags 40.00 9.000.00
(S.1. No.45 (a) & (b) of Schedule of Rate of Material 2011)

18. 179 Cwt Fabrication of heavy steel work with angles, tees, flat iron,
round iron and sheet iron for making trusses, girders, tands
etc. including cutting, tanks etc. including cutting, drilling
rivetting, handling assembling and fixing but excluding
erection in position. Cwt  4,928.49 882,199.71
(S.I. No.2 Chapter-17 of Schedule of Rates 2012)
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Rate in

S.No. Quantity Description Unit Figure Amount
Rupees
19. 179 Cwt Erection and fitting in position of iron trusses staging of
water tanks etc. Cwt 271.04 48,516.16

(S.1. No.3 Chapter-17 of Schedule of Rates 2012)

TOTAL SCHEDULE ITEMS:

2,666,454.54
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CONSTRUCTION OF MAIN ENTRANCE GATE

CIVIL WORKS

SCHEDULE "B"

Rate in
S.No.| Quantity Description Unit Figure Amount
Rupees
NON-SCHEDULE ITEMS:
01. 4080 Sft Providing, making and installation of Alucobond made of

4mm thick aluminium sandwiched sheet on front elevation

with backup of U-shaped aluminium channel frame
complete with accordance with the manufacturer's
specification including scafolding etc. complte in all
respect and as per directed by the Engineer Incharge. Sft
(RA Attached)

TOTAL NON-SCHEDULE ITEMS:

13-SAUT - Main Entrance Gate (FINAL) AP(rev) - CW (NSI) (Est.)



SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CONSTRUCTION OF MAIN ENTRANCE GATE

ELECTRICAL WORKS

SCHEDULE "B"

S.No.| Quantity Description Unit Bgeiin Bizure o (nWonds Amount
Rupees Rupees
SCHEDULE ITEM:
L. 48 Point Wiring for light or fan point with (3/.029") PVC
insulated wire in 20 mm? (3/4") PVC conduit
recessed in slab/wall/column as required. Point 1130.00 54,240.00
(Schedule Item No. 124-p15)
2 16 Point Wiring for plug point with (3/.029") PVC
insulated wire in 20 mm? (3/4") PVC conduit
recessed in the wall or column as required.
Point 985.00 15,760.00
(Schedule Item No. 126-p15)
3i 4 Point Providing & fixing brass ceiling fan 56" (good
quality) Point 3185.00 12,740.00
(Schedule Item No. 231-p33)
4. S Point Providing & fixing one way SP Samp switch
flush type. Point 54.00 270.00
(Schedule Item No. 219 -p33)
5. 16 Point Providing & fixing two pin Samp plug socket Point 83.00 1,328.00
(Schedule Item No. 225 -p33)
TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS) : Rs. 84,338.00




SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CONSTRUCTION OF MAIN ENTRANCE GATE

ELECTRICAL WORKS

SCHEDULE "B"

Rate in Figure it
S.No| Quantity Description Unit £ Words Amount
Rupees
Rupees
NON SCHEDULE ITEMS:
A. SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + 1x1.5 sq. mm S/C PVC
cable in 20mm dia high impact PVC conduit recessed in slab/wall,
complete with all accessories, for:
101 6 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick sheet
steel back box of appropriate dimensions surface on walls:
201 4 Nos Two gang switch plate. Each
202 4  Nos Solid state fan dimmer with "ON-OFF" control. Each
203 3 Nos Telephone outlet plates with Jack plug. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
I Provide, fix, connect and commission light fixtures Philips make
or equivalent with Philips components as approve, complete in all
respects and ready for use:
101. 4 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 4  Nos Philips Type TMS-240 or equivalent complete with 1x40 W
fluorescent lamps. Each
103. 6  Nos Fancy light fixtures ceiling mounted with 1x100W GLS lamp. Each
104, 18 Nos Light fixture concealed down lighter. Each
105. 4  Nos Floor recessed pit light with 1x500W HPLN lamp. Each
C. SEC: C: FEEDERS:
. 40  Mtrs Provide lay and connect feeder from Main Source to Main DB,
16mm2 3 1/2 core PVC/PVC cable in 100mm dia high impact
PVC conduit, complete with all accessories. Mtr
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S.No.

Rate in Figure

Rate in

Quantity Description Unit Words Amount
Rupees
Rupees
D. SEC: D: DISTRIBUTION BOARDS:
01. Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged front
cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and equipped
as under:
Incoming:
1-30 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
| - Set of Bus bars
Qutgoing:
9- 10 Amps SP, 7.5 KA, MCBs
1 Job 3- 15 AmpsSP, 7.5 KA, MCBs Each
E. SEC: E: EARTHING:
1. ] Job  Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x 5mm thick copper plate, burried 5 meters deep or to the
depth of water table, whichever is less, fill with lime, salt and
charcoal in appropriate ratio, also construct 450 x 450 x 450 deep
inspection chamber, complete with heavy duty C.I. cover with
frame, complete in all respects as per drawings and specifications. Each
2. 10 Mtrs Provide, lay and connect 2x8 SWG copper conductors in 32mm
dia G.I. Pipe from earth plate to DB. Mtr
F. SEC: F: TELEPHONE SYSTEM:
01. 30 Mitrs Provide, lay and connect 5 pairs telephone cable, laid in 25mm dia
D CLASS PVC conduit recessed underground, complete with all
accessories. Mtr
02. 1 Job Provide and install 5 pairs telephone junction box, 1.5mm thick
sheet steel fabricated with hinged door, having 2 x 5 pairs
telephone tag blocks. Job
03. 2 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit recessed in
floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS: Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

Construction of Compound wall (Grill Type)Along Hyd-Mir Dual Carriageway

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE ITEM
1) CIVIL WORKS Rs. 13.715,695.86 Rs.
Below/above ~ Rs.
Schedule items:
TOTAL = Rs. Rs.

Total Schedule + Non-Schedule Iter Rs.

Say : Rs.




Schedule-"B"

Construction of Compound wall (Grill Type)Along Hyd-Mir Dual Carriageway

Sindh Agriculture University. Tando Jam.

IS.# I Item l Quantity l Rate [ Unit I Amount
A-Schedule Items
1-  Excavation in foundation of buildings bridges and 22540 Cft %0 Cft 3,176.25 71,592.68

other structures i/c dag belling, dressing, refilling
around the structure with excavated earth
watering and ramming. lead upto one chain and
lift upto 5 ft.

(b) In Ordinary soil

( S.Item No. 18-b, Page No. 4 )

2-  C.c brick or stone ballast 1 1/2" to 2" gauge ratio 4508 Cft % Cft 9,416.28 424,485.90
1:4:8
(S.tem No. 4 (b)), Page No. 17)

3- Fabrication of deformed steel reinforcement for 1035 Cwt P. Cwt 5,001.70 5,176,759.50

cement concrete i/c cutting, bending, laying in
position. Making joints and fastenings i/c cost of
binding wire. Tor Steel

(S.Item No. 8-b, Page No. 17)

4-  Reinforced cement concrete work in all labour and 14932 Cft P. Cft 337.00 5,032,084.00
material except the cost of steel reinforcement
and its labour for bending and binding which will
be paid seperately. This rate also i/c all kinds of
forms, moulds, lifting, shuttering, curing,
rendering and finishing the exposed surface. (i/c
screening and washing of shingle).

(b) RCC work in roof slabs, beams, columns, rafts,
lintels and other structural mambers laid in situ or
pre-cast laid in position complete in all respects.
(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft
shingle 1/8" to 1/4" gauge.

( S.ltem No. 6-a-1), Page No. 19 )

7- Pacca brick work other than building including 9297 Cft % Cft 12,346.65 1,147,868.05
striking of joints upto 20 feet height in 1:6
(S.Item No. 7-I-e, Page No. 22 )

10- Cement plaster 1:6, 3/8" thick in cement sand 12255 Sft % Sft 2,122.72 260,139.34
mortar.
(S.Item No. 13-a, Page No. 52 )

11- Cement plaster 1:4 up-to 20 ft height 3/8" thick in 12255 Sft % Sft 2,197.52 269,306.08

cement sand mortar.
(S.ltem No. 11-a, Page No. 52 )
11- Cement pointing struck jints on walls Ratio 1:2. 12255 Sft % Sft 1,287.44 157, 77577
(S.ltem No. 19 (a), Page No. 53 )
@ Rs. 1287/44, % Sft



| s.# |

Item | Quantity I Rate I Unit I

Amount

12-

Preparing the surface and painting with weather 45783 Sft % Sft 2,567.95
coat i/c rubbing the surface with rubbing

brick/sand paper, filling the voids with

chalk/plaster of paris and than painting with

weather coat of approved make.

3-coats

( S.Item No. 25, Page No. 54 )

1,175,684.55

Total Rs.

13,715,695.86

Premium @ ----------- % Above/below

A-Total Amount of schedule Items

B-Non-schedule Items

Providing and making designed C,C copping 15"- 5300 Rft P. Rft
11" wide and 1-1/2" thick, ratio 1:4 over boundary

wall as shown on drawing i/c form work, levelling,

compacting, finishing and curing etc. complete in

all respects.

Providing and fixing mild steel fencing on top of 21200 Sft P. Sft
Compound wall comprising of 3/4" square vertical

bars 4'-0" clear height fixed at 9" ¢/c from top of

the brick wall and 8 Nos. over RCC column, bottom

end welded to 1 1/2" x 3/16" flat embeded in

masonary wall and as well as in RCC columns, 2

Nl A4 [l LAt Lok i P rs

B-Total Amount of Non-schedule Items

GRAND TOTAL RS,




