* «[ssuedto Mr.

Vide D.R. No. dated

TENDER FOR WORKS

I/We hereby tender for the execution, for the Government of Sindh/ Chancellor of Sindh Agriculture
University, Tando Jam (hereinbefore and hereinafter referred to as “University of the work specified in the
underwritten memorandum within the time specified in such memorandum at % above/below
Part-1. and at %Above/Below Part-11, and at %Above/Below Part-111 the estimated rates entered in
schedule “B” memorandum showing items of work to be carried out) and in accordance in all respects with the
Specifications, designs, drawings and instructions in written referred to in Rule 1 hereof and in clause 13 of the
annexed conditions of contract and agree that when materials for the work are provided by the University such
materials and rates to be paid for them shall be as provided in schedule, A, hereto.

MEMORANDUM

(a) General Description: Construction of Additional Infrastructure Faculty of Crop Production SAU Tandojam

(b) Estimate cost. Rs:
(c) Earnest money. Rs: 3%
(d) Security deposit i/c earnest money. Rs: 10.
(e) Percentage if any to be deducted Rs:
From bills (Rupees ) percent.
() Time allowed for the completion of work from date of written order to commence 12 month(s).

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto so far as applicable, and in default there of to forfeit and pay to
University the sums of money mentioned in the said conditions.

Receipt No. dated from the Bank at in
respect of the sum of Rs. is herewith forwarded presenting the earnest Money / (a) the full value
of which is to be absolutely forfeited to University should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance with clause 1 (A) of the said conditions, otherwise the said
sum of Rs. shall be retained by University on account of such security deposit as aforesaid / or (b) the
full value of which shall be retained by University on account of the security deposit in clause (B) of the
condition.

Dated the day of 2016

CONTRACTOR

The above tender is hereby accepted by me on behalf of the Governor of Sindh/Chancellor, Sindh
Agriculture University Tando Jam.



SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PRODUCTION

SUMMARY OF COST

SCHEDULE ITEM NON-SCHEDULE

ITEM
1) CIVIL WORKS Rs. 32,443,217.45 Rs.
Below/ above % premium on Rs.
Schedule items:
TOTAL = Rs. Rs.
2) PLUMBING WORKS Rs. 394,503.16 Rs.
Below/ above % premium on Rs
Schedule items:
TOTAL = Rs. Rs.
3) ELECTRICAL WORKS Rs. 605,619.00 Rs.
Below/ above % premium on R
I 5.
Schedule items:
TOTAL = Rs. Rs.
Grand Total = Rs. Rs.
Total Schedule + Non-Schedule Items: Rs.

Say : Rs.




SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PRODUCTION

CIVIL WORKS

SCHEDULE "B"

S.No.

Quantity

Description Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

01.

02.

04.

05.

06.

49470 Ctt

3320 Cft

3135 Cft
2970 Cft

6225 Sft

22170 Cft
9060 Cft
500 Cft

830 Sft

SCHEDULE ITEMS:

Excavation in foundation of buildings bridges and other
structures including dag belling, dressing, refilling around

the structure with excavated earth watering and ramming.

lead upto one chain and lift upto 5 ft. in Ordinary soil. %0oCft
(S.I. No.18(b) chapter | of Schedule of Rates 2012)

Cement concrete brick or stone ballast 14" to 2" gauge

ratio 1:4:8.

(a) In foundation %Cft
(S.I. No.4(b) chapter 4 of Schedule of Rates 2012)

Cement Concrete plain including placing, compacting,
finishing and curing complete (including screening and
washing of stone aggregate without shuttering):

(i) Ratio 1:3:6 %Cft
(i1) Ratio 1:4:8 (Under Floor) %Cft
(S.I. No.5(h) & 12 (a&b) and 5(i) chapter 4 of Schedule

of Rates 2012)

Erection and removal of centering for RCC or plain %Sft
cement concrete works for Partal wood (Vertical).
(S.I. No.19(b) chapter 4 of Schedule of Rates 2012)

Reinforced cement concrete work in all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
seperately. This rate also including all kinds of forms,
moulds, lifting, shuttering, curing, rendring and finishing

the exposed surface.(including screening and washing of
shingle).

(b) RCC work in roof slabs, beams, columns, rafts, lintels

and other structural mambers laid in situ or pre-cast laid

in position complete in all respects.

(i) Ratio 1:2:4, 90 Ibs cement, 2 cft sand, 4 cft shingle

1/8" to 1/4" gauge.

a) Ground Floor Cft
b) First Floor Cft
¢) Above First Floor Cft
(S.1. No.6(a)(i) chapter 4 of Schedule of Rates 2012)

Damp Proof Course with cement sand and shingle
concrete (1:2:4) including 2 coats of asphaltic mixture 2"

thick. %St
(S.I. No.28(b) chapter 4 of Schedule of Rates 2012)

3,176.25

9.416.28

12,595.00
11,288.75

3,127.41

337.00
349.11
361.20

3,912.85

157,129.09

312,620.50

394,853.25
335,275.88

194.681.27

7,471,290.00
3,162.936.60
180,600.00

32,476.66
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Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
07. 19790 Sft  Vertical damp proof course of 3/4" thick cement plaster
1:2 with bitument @ 20 Lbs per % sft. %St 2,760.99 546,399.92
(S.1. No.70, chapter 18 of Schedule of Rates 2012)
08. Pucca brick work in Ground Floor in cement sand mortar
1:6 including striking of joints.
5020 Cft a) Ground Floor %Cft  12,674.36 636,252.87
5020 Cft b) First Floor %Cft  13,112.99 658,272.10
1340 Cft c¢) Above First Floor %Cft  13,687.74 183,415.72
(S.1. No.5(i)(e) chapter 5 of Schedule of Rates 2012)
09. 17520 Cft  Supplying and filling sand under floors and pluging in
walls. %Cft 1,141.25 199,947.00
(S.1. No.29 chapter 5 of Schedule of Rates 2012)
10. 4450 Cft  Dry rammed brick or stone ballast 114" to 2" gauge. %Cft  3,327.50 148,073.75
(S.I. No.2 chapter 4 of Schedule of Rates 2012)
11. Laying floors of approved white glazed tiles 1/4" thick in
white cement 1:2 over 3/4" thick cement mortar 1:2
complete.
400 Sft a) Ground Floor %Sft  27,678.86 110,715.44
400  Sft b) First Floor %Sft  27,678.86 110,715.44
(S.I. No.24 chapter 8 of Schedule of Rates 2012)
12. Glazed tile dado 1/4" thick laid in pigment over 1:2
cement sand mortar 3/4" thick including finishing.
1130 Cft a) Ground Floor %Sft 28,299.30 319,782.09
1130 Cft b) First Floor %Sft  28,299.30 319,782.09
(S.I. No.38 chapter 8 of Schedule of Rates 2012)
13, Providing & laying 2" thick topping cement concrete
(1:2:4) i/c surface finishing and dividing into pannels.
1685 Sft  (a) Floor %St 3,275.50 55,192.18
9570 Sft  (b) Over Roof Top %St 3,956.14 378,602.60
(S.I. No.16(c) & 18 chapter § of Schedule of Rates 2012)
14. Providing and laying single per layer of polythene sheet
0.13 mm thick for water proofing as per specification and
instructions of Engineer Incharge:
9235 Sft  (a) Under Floor Sft 10.70 98.814.50
9570 Sft  (b) Over Roof Top Sft 10.70 102,399.00
(S.I1. No.38 chapter 7 of Schedule of Rates 2012)
15. Two coats of bitumen laid hot using 34 lbs for % Sft over
roof and blinded with sand at one Cft Per % Sft:
9235 Sft  (a) Under Floor %Sft 1,887.40 174,301.39
9570 Sft  (b) Over Roof Top %St 1,887.40 180,624.18

1AL . Crap Production (FNALL AF 4 CW 154 (Est.]

(S.I. No.13 chapter 7 of Schedule of Rates 2012)
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Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
16. Cement plaster 3/8" thick Ratio 1:6 (1st Coat Internal).
27255 Sft  a) Ground Floor %Sft  2,122.72 578,547.34
27255 Sft  b) First Floor %Sft  2,122.72 578,547.34
280 Sft  c¢) Above First Floor %Sft  2,122.72 5,943.62
(S.I. No.13(a) chapter 9 of Schedule of Rates 2012)
17 Cement plaster 3/8" thick Ratio 1:4 (2nd Coat Internal).
27255 Sft  a) Ground Floor %St 2,197.52 598,934.08
27255 Sft  b) First Floor %St 2,197.52 598,934.08
280 Sft  c) Above First Floor %St 2,197.52 6,153.06
(S.1. No.11(a) chapter 9 of Schedule of Rates 2012)
18. Cement plaster 3/8" thick Ratio 1:6 (Ist Coat External).
9625 Sft  a) Ground Floor %Sft 212272 204,311.80
9625 Sft  b) First Floor %Sft  2,122.72 204,311.80
2100 Sft  ¢) Above First Floor %Sft  2,122.72 44,577.12
(S.1. No.13(a)+29 chapter 9 of Schedule of Rates 2012)
19: Cement plaster 3/8" thick Ratio 1:4 (1st Coat External).
9625 Sft  a) Ground Floor %St 2,197.52 211,511.30
9625 Sft  b) First Floor %Sft 2,197.52 211,511.30
2100 Sft  c¢) Above First Floor %Sft 2,197.52 46,147.92
(S.1. No.11(a)*+29 chapter 9 of Schedule of Rates 2012)
20. 12 Nos Making Khuras on Roof 2'-0" x 2'-0" x 0'-6". Each 358.68 4.304.16
(S.I. No.18 chapter 7 of Schedule of Rates 2012)
211 12 Nos Bottom Khuras of brick masonry in cement mortar 1:6
4'x2'x4'1/2", 3" cement concrete (1:4:8). Each 649.83 7,797.96
(S.I. No.19 chapter 7 of Schedule of Rates 2012)
22, Fabrication of ToR steel reinforcement for cement
concrete including cutting, bending, laying in position
making joints and fastenings including cost of binding
wire (also includes removal of rust from bars).
1190 Cwt a) Ground Floor Cwt 5.001.70 5,952,023.00
444 Cwt b) First Floor Cwt 5,001.70 2,220,754.80
24 Cwt c¢) Above First Floor Cwt 5,152.95 123,670.80
(S.1. No.8(b) chapter 4 of Schedule of Rates 2012)
23, Providing & Fixing G.I frames/chowkats of size 7" x 2"
or 42" x 3" for door using 20 guage G.I sheet including
welded hinges and fixing at site with necessary hold fasts.
Filling with cement and slurry of ratio 1:6 and repairing
the jambs. The cost also includes all carriage, tools and
plants used in making and fixing.
495 Rft  a) Ground Floor Rft 228.90 113,305.50
495 Rft  b) First Floor Rft 228.90 113,305.50

BT . Croe P IFNALL 48 7 CW (30 (4t}

(S.1. No.29 chapter 17 of Schedule of Rates 2012)
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Rate in | Rate in
S.No.| Quantity Description Unit Figure | Words Amount
Rupees | Rupees
24, First class deodar wood, wrought joinery in doors &
windows etc, fixed in position i/c chowkats, hold fasts,
cleats, handles & cords with hooks etc.
Deodar paneled or paneled & glazed or fully glazed. 1-
3/4" thick (shutter only).
300 Sft  a) Ground Floor Sft 902.93 270,879.00
300 Sft  b) First Floor Sft 902.93 270,879.00
(S.1. No.7(b)-25(d) chapter 10 of Schedule of Rates 2012)
25. Preparing new surface and 2 coats of painting over
priming coat on doors and windows any type (including
edges).
1565 Sft  a) Ground Floor %Sft 2,116.41 33,121.82
1565 Sft  b) First Floor %Sft  2,116.41 33,121.82
(S.I. No.5(c)(i) & (ii) chapter 11 of Schedule of Rates
2012)
26. Preparing the surfaces and painting with plastic Emulsion
paint of approved make including rubbing the surface
with sand paper, filling the voids with chalk/plaster of
paris and then painting etc complete (new surface 3 coats)
(on wall).
18495 Sft  a) Ground Floor %Sft 2,237.95 413,908.85
18495 Sft  b) First Floor %Sft  2,237.95 413,908.85
800 Sft  c¢) Above First Floor %St 2,237.95 17,903.60
(S.I. No.40(A&B) chapter 9 of Schedule of Rates 2012)
27. Distempering (3 coats) (on ceiling).
8760 Sft  a) Ground Floor %St 1,079.65 94,577.34
8760 Sft  b) First Floor %St 1,079.65 94,577.34
200 Sft  ¢) Above First Floor %St 1,079.65 2,159.30
(S.I. No.24(c) chapter 9 of Schedule of Rates 2012)
28. Preparing the surface and painting with weather coat
including rubbing brick/sand paper filling the voids with
chalk/plaster of paris and then painting with weather coat
of approved make (3 coats).
8155 Sft  a) Ground Floor %Sft  2,567.95 209.416.32
8155 Sft  b) First Floor %Sft  2,567.95 209,416.32
2100 Sft  c) Above First Floor %Sft  2,567.95 53,926.95
(S.1. No.38(A&B) chapter 9 of Schedule of Rates 2012)
29, 7997 Sft  Providing Anti-termite treatment by
spraying/sprinkling/spreading Neptachler 0.5% emulsion
as an over all pre-construction treatment in slab type
construction under the slab and along attached perches or
entrances etc. complete as per direction of Engineer
Incharge (plinth area). Sft 9.74 77,890.78

AT - Crop Production (FNAL) 46/ CW (51 Ext.|

(S.I. N0.92 chapter 18 of Schedule of Rates 2012)
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Rate in | Rate in
S.No.| Quantity Description Unit Figure Words Amount
Rupees | Rupees
30. Supplying and fixing in position Aluminium Deluxe
model (Bronze) channels, framing for sliding windows
and ventilators of Alcop made with 5 mm thick tinted
glass glazing (Belgium) and aluminium fly screen
including handles, stoppers and locking arrangement etc;
515 St a) Ground Floor Sft 1,647.69 848,560.35
515 Sft  b) First Floor Sft 1,647.69 848,560.35
(S.I. No.84(b) chapter 18 of Schedule of Rates 2012)
31 515 Sft  Supplying and fixing in position iron/steel grill of 3/4" x
1/4" size flat iron of approved design including painting 3-
coats etc. complete (weight not to be less than 3.7 Lbs/Sft
of finished grill). Sft 180.50 92,957.50
(S.I. No.26 chapter 17 of Schedule of Rates 2012)
3Z; 1025 Sft  Preparing surface and painting sashes, fan light glazed or
gauzed door and window grill etc. any type (including
edges). %St 1,270.83 13,026.01
(S.I.No.5(d)(i)&(i1) chapter 11 of Schedule of Rates
2012)
33 3867 Bags Difference of cost of S.R. cement and Portland cement. Bag 40.00 154,680.00
(S.I.No.45(a) and 45(b) Page-4 of Schedule of Rate of
Material 2011)
TOTAL SCHEDULE ITEMS: Rs. 32,443,217.45

T-5AGT - Crap Production (FNAL) AP | OV {51 (Est]
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PRODUCTION

CIVIL WORKS

SCHEDULE "B"

S.No.

Quantity

Rate in Rate in
Description Unit | Figures | Words Amount
Rupees Rupees

01.

02.

04.

7925 Sft
7760  Sft

855  Sft
810  Sft

740  Sft

430 Rft

SAUT - Crop Praction AL APACW NSH (652

NON-SCHEDULE ITEMS

Providing and laying Porcelain Tiles Floor of
approved size, design and quality laid over 1%
thick C.C. 1:2:4 bed floor including filling and
grouting the joints with neat white cement slurry
using colour pigment for matching, including
levelling and curing etc; complete as per
specification and as directed by the Engineer
Incharge. (RA attached).

i) Size of Tile 12" x 12"
a) Ground Floor St
b) First Floor Sft

Providing and laying 12" x 6" size Porcelain Tiles
Skirting of approved design and quality set in
cement sand mortar ratio 1:3 including filling the
joints with neat white cement slurry using colour
pigment for matching, including levelling and
curing etc; complete as per specification and as
directed by the Engineer Incharge. (RA attached).

a) Ground Floor Sft
b) First Floor Sft

Providing and laying Guttca brick facing
21/4"x9"x2%" size of approved design set in
cement sand mortar 1:3 including filling the joints
with white cement slurry using colour pigment for
matching, including levelling, smooth finishing,
curing and scafolding etc. complete as per
specification and as directed by the Engineer
Incharge (For all height). (Market Rate). Sft

Providing and fixing balustrade of Mild steel 3/4"
square bars fixed with 1" x 1/4" mild steel flat to

6" x 3" sheesham wood hand rail moulded to
required details as per drawing and specifications
including polishing the hand rail and painting the
mild steel square bars with 2 coats of enamelled
paint over a priming coat of anticorrosive (red
oxide) of approved manufacture's (3'-0" high for
stair steps and for open area) for all floor.

(Market Rate). Rit
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S.No.

Quantity

Description

Rate in
Unit | Figures
Rupees

Rate in
Words

Rupees

Amount

05.

06.

07.

780  Sft Providing, making and installation of Alucobond

324 Rft

710 Sft

made of 4mm thick aluminium sandwiched sheet
on front elevation with backup of U-shaped
aluminium  channel frame complete with
accordance with the manufacturer's specification
including scafolding etc. complte in all respect and
as per directed by the Engineer Incharge.

(Market Rate).

Providing and laying Soil/Waste/Vent U-PVC
pipes and fittings with plain socket end/spigot ends
(heavy grade) confirming to be BS-4514/1983
Specifications complete, jointing with best quality

solvent cement joint or rubber ring push fit joint, U

PVC fittings such as bends, tees, crosses, tee, P-
trap, Cowels, Clamps and hangers, including
excavation and backfilliing etc; required for the
proper completion of the job complete in all
respects. pipes and fittings are first class best
quality manufactured by DADEX/AGM  or
approved equivalent etc; complete in all respects
as per drawing and specifications and as directed
by the Engineer Incharge. (RA attached).

a) 110 mm dia (4" dia for Rain water)

Providing and fixing 14" thick solid core machine
pressed commercial ply veneered door (single or
double leaf) best quality shutters of first class
deodar wood skeleton and commercial ply wood (3
ply) on both sides, openable on one side of
approved manufacturer with and including brass
oxidized fittings such as hinges, tower bolts,
handles, al-drop mortice lock door stopper etc; as
per schedule of hardware etc; complete as per
drawings and specifications (For all height).
(Market Rate).

TOTAL NON-SCHEDULE ITEMS:

Sft

Rft

Sft

Rs.
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PRODUCTION

PLUMBING WORKS

SCHEDULE "B"

S.No.| Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words

Rupees

Amount

01. 8 Nos.

02. 16 Nos.

80 Rft
300 Rft
50 Rft

04. 8 Nos.

2 Nos
6 Nos
2 Nos

06. 40 Nos.

SALIT - Crop Prosuction (FINAL) AP / PW (30 fEst.)

SCHEDULE ITEMS:

Providing & fixing C.P. Brass Towel Rail complete with
bracket fixing on wooden cleats with 1" long C.P. brass
screws, 30" long 3/4" dia (round standard quality).

(S.1. No.1(ii)(a) Chapter-2 of Schedule of Rate of 2012)

Providing & fixing 24"x18" bevelled edge mirror of
Belgium Glass complete with 1/8" thickC.P. Brass Towel
Rail complete with bracket fixing on wooden cleats with 1"
long C.P. brass screws, 30" long 3/4" dia (round standard
quality).

(S.1. No.3(a) Chapter-2 of Schedule of Rate of 2012)

Providing R.C.C pipe with collars class "B" and digging
the trenches to required depth & fixing in position
including cutting, fitting and jointing with asphalt
composition and cement mortar 1:1 and testing with water
pressure to a head of 4ft: above the top of the highest pipe
and refilling with excavated stuff.

(S.I. No.2 Chapter-10 of Schedule of Rate of 2012)

a) RCC Pipe 4"dia
b) RCC Pipe 6"dia
¢) RCC Pipe 9"dia

Providing and fixing 6"x4" gully trap with 4" outlet
complete with 4" thick 1:2:4 C.C. for bed and kerb, 1/2"
thick cement plaster (1:3) to the kerb C.I. Grating 6"x6"
and C.I. cover and frame 12"x12" (inside) etc; complete
C.C. Gully traps 6"x6" with C.1. cover and frame.

(S.I. No.1(i), Chapter-10 of Schedule of Rate of 2012)

Providing and fixing full way gunmetal valves with wheels
threaded or flanged ends with rubber washers, standard
pattern.

(Note: Standard manufacturer by M/s. Anwar Mechanical
Works)

(S.I.No.4(B), Chapter-6 of Schedule of Rate of 2012)

a) 1'4"dia
b) 1"dia
c) 3/4"dia

Supply and fixing concealed stop cock of superior quality
with C.P. head 1/2" dia.
(S.I.No.11(b), Chapter-6 of Schedule of Rate 0f 2012)

Each

Each

Rft
Rft
Rft

Each

Each
Each
Each

Each

1,082.95

1,711.60

146.57
199.25
250.60

1,193.17

970.92
271,92
227.92

509.74

8,663.60

27,385.60

11,725.60
59,775.00
12,530.00

9.545.36

1,941.84
1,631.52
455.84

20,389.60
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S.No.[ Quantity

Description

Rate in | Rate in
Unit Figure Words
Rupees | Rupees

Amount

07.

08.

09.

8 Nos.

16 Nos.

12 Nos

SALIT - Crop Prodtian (FNALL AP (| PW (51 E5t)

Providing & fixing C.P. brass toilet paper holder of
standard size with chome plated brass brackets complete,
(superior quality).

(S.I.No. 2(b), Chapter-2 of Schedule of Rate of 2012)

Supplying and fixing C.P. Muslim shower with double bib
cock and ring pipe etc; complete.
(S.I.No. 19(a), Chapter-6 of Schedule of Rate of 2012)

Construction of manhole or inspection chamber for the
required dia of circular sewer and 3'-6" depth with walls of
B.B in cement mortar 1:3, cement plaster 1:3 1/2" thick
inside of walls and and 1" thick over benching benching
and channel including fixing C.I. manhoel cover with
frame of clear opening 1'2"x1%4' of 1.75cwt. embedded in
plain C.C. 1:2:4 and fixing 1"dia M.S. steps 6" wide
projecting 4" from the face of wall at 12" c.c. duly painted
etc; complete as per specifications and drawing No: DP/I
of Public Health Circle Southern Zone Hyderabad.

a)4"to 12" dia2'x2'x 3'-6".
(S.I. No.1(a) Chaper-II of P.H. Engg. 0f 2012)

Each 1.071.40

Each 3,432.00

Each  14,748.00

TOTAL SCHEDULE ITEMS: Rs.

8,571.20

54,912.00

176,976.00

394,503.16
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SINDH AGRICULTURE UNIVERSITY, TANDOJAM

CROP PRODUCTION

PLUMBING WORKS

SCHEDULE "B"

S.No.| Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

01. 8 Nos
02. 16 Nos
03. 8 Nos

At - Crop

Froguction (FINAL| 48 / W INSH E31.)

NON-SCHEDULE ITEMS:

Providing, and fixing European type coupled white
vitreous China wash down water closet bowl of Karam
Ceramics complete with closed front black plastic seat
and cover including 2 gallons low level white vitreous
China flush tank; 11/4" dia G.1. telescopic flush pipe with
bend, 1/2" dia C.P. stop cock [heavy] 3/8" dia flexible
inlet connection [heavy] C.1. thimble and other necessary
accessories including making cuts, holes in walls, floors
etc; and making good the same in cement with testing etc;
complete in all respects, the fittings are first class best
quality, locally made.

(R.A. Attached)

Providing and fixing wash basin of Karam Ceramics
overall size 24" x 18" of white vitreous China, wall hung
with CP bottle trap of approved design, anti splash front
rim with front overflow 1/2" dia C.P. ghoose neck pillar
tap [heavy] 3/8" dia flexible inlet connection and C.P.
stop valves with a pair of C.I. brackets to support the
basin, 1" dia waste pipe with C.P. brass coupling and
waste including making cuts, holes in walls, floors, etc;
and making good the same in cement with testing etc.;
complete in all respects, the fittings are first class best
quality, locally made.

(R.A. Attached)

Providing and fixing white vitreous China squatting type
water closet of (Orisa) Karam Ceramics 21/2 gallons low
level white vitreous China flush tank 1%" dia G.1. flush
pipe with bends, 3/8" dia flexible inlet connection,
including 1/2" dia C.P. stopcock [heavy] C.I. thimble and
glazed P trap, including making cuts, holes in walls,
floors etc.; and making good the same as required etc.;
complete in all respects, the fittings are first class best
quality locally made.

(R.A. Attached)

Each

Each

Each
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S.No.| Quantity

Description

Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

04.

215
105
100
195

05.

Rft
Rft
Rft
Rft

320 Rft
280 Rft

06. 1 No.

07. 1 No.

-SAUT - Crop Production [FINAL 46 | PV (NSH) (£t ]

Providing and laying PPRC pipe and fittings to
specification DIM 8077-8078 including all necessary
fittings (tees, sockets, elbows, crosses etc.) including heat
fusion joint, required for proper completion of the job
heavy duty, clamping or anchoring pipes to walls or
chipping the walls to embedded pipes in walls and
making good the surface and/or laying underground pipes
including excavation of trenches required and testing the
pipe line with 20 PN, pipes and 25 PN fittings are first
class best quality manufactured by DADEX/AGM or
approved equivalent etc; complete in all respects as per
drawing and specifications and as directed by the
Engineer Incharge.

(R.A. Attached)

a) 20 mm dia (1/2" dia:)
b) 25 mm dia (3/4" dia:)
¢) 32 mmdia (1" dia:)

d) 50 mm dia (14" dia:)

Providing and laying Soil/Waste/Vent U-PVC pipes and
fittings with plain socket end/spigot ends (heavy grade)
confirming to be BS-4514/1983 Specifications complete,
jointing with best quality solvent cement joint or rubber
ring push fit joint, U-PVC fittings such as bends, tees,
crosses, tee, P-trap, Cowels, Clamps and hangers,
including excavation and backfilliing etc; required for the
proper completion of the job complete in all respects,
pipes and fittings are first class best quality manufactured
by DADEX/AGM or approved equivalent etc; complete
in all respects as per drawing and specifications and as
directed by the Engineer Incharge.

(R.A. Attached)

a) 75 mm dia (3" dia:)
b) 110 mm dia (4" dia:)

Providing and installing "Nesgas" or equivalent approved
water heater / geyser of 20 gallons capacity together with
making outlet and inlet water connection and other
connections with safety valves etc; complete.

(Market Rate)

Providing and installation of 10 gallons water cooler with
water supply and drainage connections, resting over angle
iron brackets wall mounted at appropriate height with two
nos 1/2" dia C.P. brass taps etc, complete. First class best
locally made quality of MECO.

(Market Rate)

Rft
Rft
Rft
Rft

Rft
Rft

Each

Each
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Rate in | Rate in
S.No.[ Quantity Description Unit Figure Words Amount
Rupees | Rupees
08. | No. Supply, erecting and fixing in position fiber glass
overhead water tank of required gallons capacity of
approved design with all accessories with inlet and outlet
connection, paint etc; complete and as directed by the
Engineer Incharge (2000 Gallons). Each
(Market Rate)
TOTAL NON-SCHEDULE ITEMS:  Rs.

1547 - Crop Production (FINAL) AP / PW (NSH (Est)
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SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CROP PRODUCTION

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No| Quantity Description Unit Figure | Words Amount
Rupees | Rupees

SCHEDULE ITEM:

l. 274 Point Wiring for light or fan point with (3/.029") PVC insulated wire
in 20 mm? (3/4") PVC conduit recessed in slab/wall/column as
required. Point  1130.00 309,620.00
(Schedule Item No. 124-p15)

2 95 Point Wiring for plug point with (3/.029") PVC insulated wire in 20
mm? (3/4") PVC conduit recessed in the wall or column as
required. Point  985.00 93,575.00
(Schedule Item No. 126-p135)

3. 9 Point Providing & fixing bakelite ceiling rose with two terminals. Point  72.00 648.00
(Schedule Item No. 228-p33)

4, 57 Point Providing & fixing brass ceiling fan 56" (good quality). Point  3185.00 181,545.00
(Schedule Item No. 231-p33)

5. 10 Mtrs Providing & laying ( MAIN or SUB MAIN ) PVC insulated
with size 4-7/.064 (16mm®) copper conductor in 1-1/2" dia PVC
conduit on surface. Per Mtr. 1213.00 12,130.00
(Schedule Item No. 42 -p6)

6. 4 Point Providing & fixing one way SP Samp switch flush type. Point  54.00 216.00
(Schedule Item No. 219 -p33)

7. 95 Point Providing & fixing two pin Samp plug socket flush type. Point §3.00 7,885.00
(Schedule Item No. 225 -p33)

TOTAL SCHEDULE ITEMS (ELECTRICAL WORKS):  Rs. 605,619.00




SINDH AGRICULTURE UNIVERSITY, TANDO JAM

CROP PRODUCTION

ELECTRICAL WORKS

SCHEDULE "B"

Rate in | Rate in
S.No.|  Quantity Description Unit | Figure | Words Amount
Rupees | Rupees
NON SCHEDULE ITEMS:
A. SEC-A: WIRING INSTALLATIONS:
1 Provide, wire and connect 2 x 2.5mm2 + Ix1.5 sq. mm S/C
PVC cable in 20mm dia high impact PVC conduit recessed in
slab/wall, complete with all accessories, for:
101 31 Nos Circuits for light/fan points Each
2 Provide, fix and connect following accessories 1.5mm thick
sheet steel back box of appropriate dimensions surface on
walls:
201 8 Nos Two gang switch plate. Each
202 10 Nos Three gang switch plate. Each
203 15 Nos Four gang switch plate. Each
204 57 Nos Solid state fan dimmer with "ON-OFF" control. Each
205 8 Nos Telephone outlet plates with Jack plug. Each
B. SEC: B: LIGHT FITTINGS & FIXTURES:
L Provide, fix, connect and commission light fixtures Philips
make or equivalent with Philips components as approve,
complete in all respects and ready for use:
101. 72 Nos Philips Type TFD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
102. 112 Nos Philips Type GKD-240 or equivalent complete with 2x40 W
fluorescent lamps. Each
103. 30 Nos Fancy light fixtures ceiling mounted with 1x100W GLS lamp. Each
104. 23 Nos Light fixture ceiling mounted with 1x24W PLCE lamp. Each
02. Provide, install, connect and commission Exhaust fan,
complete in all respects:
201. 9 Nos 9" dia exhaust fan. Each

(1T - Crap Produrtion (FINAL) AP/ EW (NS1) (Ext
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S.No.

Quantity

Description Unit

Rate in
Figure
Rupees

Rate in
Words
Rupees

Amount

40 Mtrs

1 Job

1 Job

1 Job

SEC: C: FEEDERS:
Provide lay and connect feeder from Main Source to Main

DB, 50mm2 3 1/2 core PVC/PVC cable in 100mm dia high
impact PVC conduit, complete with all accessories. Mtr

SEC: D: DISTRIBUTION BOARDS:

Provide, install, connect and commission MAIN DB-G,
I.5mm thick sheet steel fabricated, flush type totally enclosed
with hinged front cover suitable for 3 Phase, 4 wire, 50 Hz
A/c system and equipped as under:

Incoming:

1-125 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:

| - Set of Bus bars

Qutgoing:

1- 60 Amps TP, 15 KA, MCB

15-10 Amps SP, 7.5 KA, MCBs

9-15 Amps SP, 7.5 KA, MCBs Each

Provide, install, connect and commission DB-F , 1.5mm thick
sheet steel fabricated, flush type totally enclosed with hinged
front cover suitable for 3 Phase, 4 wire, 50 Hz A/c system and
equipped as under:

1 -60 Amp, TP, 15 KA, MCCB:
3 - Phase indicating lamps:
| - Set of Bus bars

Qutgoing:
9- 10 Amps SP, 7.5 KA, MCBs
9- 15 Amps SP, 7.5 KA, MCBs Each

SEC: E: EARTHING:

Provide, install, test and commission Earth point measuring an
earth resistance of not more than "ONE OHM" with 600mm x
600MM x Smm thick copper plate, burried 5 meters deep or
to the depth of water table, whichever is less, fill with lime,
salt and charcoal in appropriate ratio, also construct 450 x 450
x 450 deep inspection chamber, complete with heavy duty C.1.
cover with frame, complete in all respects as per drawings and
specifications. Each
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Rate in | Rate in
S.No.|  Quantity Description Unit Figure | Words Amount
Rupees |Rupees
2. 10 Mtrs Provide, lay and connect 2x8 SWG copper conductors in
32mm dia G.I. Pipe from earth plate to DB. Mitr
F. SEC: F: TELEPHONE SYSTEM:
01. 30 Mtrs Provide, lay and connect 5 pairs telephone cable, laid in
25mm dia D CLASS PVC conduit recessed underground,
complete with all accessories. Mtr
02. 1 Job  Provide and install 5 pairs telephone junction box, |.5mm
thick sheet steel fabricated with hinged door, having 2 x 5
pairs telephone tag blocks. Job
03. 8 Nos Provide, wire and connect telephone points wired with 2 pairs
telephone cable in 20mm dia high impact PVC conduit
recessed in floor/wall, complete with all accessories. Each
TOTAL NON-SCHEDULE ITEMS: Rs.
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